

## **CHIEF DIRECTOR: PHYSICAL RESOURCE MANAGEMENT**

Steve Vukile Tshwete Complex, Zone 6 Zwelitsha, 5608, Private Bag X0032, Bhisho, 5605 REPUBLIC OF SOUTH AFRICA: **Website**: www.ecdoe.gov.za: Tel: 040 608 4284

SCM Inquiries: Mr S. Tonisi Email: Sinethemba.tonisi@ecdoe.gov.za

**Technical Inquiries: Mr Z Ntsholo** Email: zama.ntsholo@ecdoe.gov.za

1. SPECIFICATION RFQ NO:2022/07/689 - Vuyolwethu Pre School

> Closing Date: 14 July 2023 : 11h00 am

Specification for quotation for the Appointment of a service provider for the repairs and maintenance at Vuyolwethu Pre School in Mount Fletcher Joe Gqabi District.

-	st for quotation for the repairs and mainte	nance a	t Vuyolwe	ethu Pre School i	n Mount Fletcher
Joe Go	qabi District.				
ITEM	DESCRIPTION	UNIT	QTY	RATE	TOTAL
	BILL NO. 1				
	PRELIMINARI ES AND GENERAL				
	NOTES:				
	The contractor shall agree the location of all temporary services with the project manager from DOE before installation and on completion remove same and make good.				
	The agreement is to be the JBCC Principal Building Agreement Edition 4.1, March 2005 edition published by the Joint Building Contracts Committee.				
	Tenderers are referred to the aforementioned document for the full intent and meaning of each clause thereof for which such allowance must be made as required hereinafter.				
	Principal Building Agreement Edition 4.1, March 2005 edition published by the Joint Building Contracts Committee.  Tenderers are referred to the aforementioned document for the full intent and meaning of each clause thereof for which such allowance must be made as required				







The second second	EDUCATION			
	SPECIFIC REQUIREMENTS			
	The contractor shall allow for the following specific requirements of the employer:			
1	Main notice board of an approved design with the title of the project and the names of the employer, and the contractor signwritten thereon.	Item	1	
2	Suitable office accommodation for meetings held on site.	Item	1	
3	Existing premises occupied: The existing premises will be in use and occupied during the course of the contract. The contractor shall execute the works in such a manner as will least interfere with the general routine of the occupants of the premises and shall minimise any nuisance from dust, noise or other causes.	Item	1	
	OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS			
	The Contractor shall with reference to the Health and Safety Specifications, and without limiting his obligations in terms of the Construction Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993), allow for the following items in his costing.			
4	Develop Health and Safety Plans for the Contractor and Subcontractors. Fixed charge item:	Item	1	
5	Provide Risk Assessments for the Contractor and Subcontractors. Fixed charge item:	Item	1	







Ä	Describe and account to	14.	4	
6	Provide and manage resources to implement and maintain the Safety Plans of the Contractor and Subcontractors. Fixed charge item: Time related item:	Item	1	
7	Comply with all the requirements of the Act and all its regulations and incorporated standards with regards to the design, supply, storage and erection of materials used for temporary and permanent work.  Fixed charge item: Time related item:	Item	1	
8	Comply with all the requirements of the Act and all its regulations and incorporated standards with regards to construction welfare facilities, environmental regulations, housekeeping on construction sites, fire precaution on contruction sites, structures, watching, barricading and lighting, site clearance, concrete.  Fixed charge item:Time related item:Time	Item	1	
9	Administration, reporting, training, inspections and monitoring required to implement the Contractor's Health and Safety Plan. Fixed charge item: Time related item:	Item	1	
10	Internal audits. Fixed charge item: Time related item:	Item	1	
11	Other Health and Safety obligations. Fixed charge item: Time related item:	Item	1	
	OWN REQUIREMENTS			







O'MET THEOLOGY	EDUCATION		1	T	
	In addition to the specific requirements of the employer, detailed above, the contractor shall allow for his own preliminary and/or overhead costs as required for the execution of the contract such as the following and any other requirements he may wish to add:				
12	Site supervision:	Item	1		
13	Works insurances.	Item	1		
14	Public liability.	Item	1		
15	Plant and equipment.	Item	1		
16	Cleaning.	Item	1		
17	Other (Specify).	Item	1		
18	Other (Specify).	Item	1		
19	Other (Specify).	Item	1		
19		item	'		
	NOTE:				
	The information listed below is in respect of the contract.				
	Amount of insurance against injury to person or property in respect of any single occurrence R 1 million				
	Contract period - 2 (Two) Months.				
	The date for site handover :- TBA				







Contract necessary	EDUCATION			 
	Amount of penalty per day on which			
	the completion of the works may be in			
	arrears: R0.165 per R100 of contract			
	value per day (Excluding VAT)			
	Specification of materials and			
	methods to be used: Specification of			
	Materials and Methods to be used -			
	PW 371, Fourth Revision, October			
	1993			
	1330			
	Design guidelines used: DPW			
	standard guidelines for the design of			
	Accessible Buildings - PW 350,			
	March 2001 and the SABS 0246			
	Building Standards			
	Edition of Standard System of			
	Edition of Standard System of measuring building work: Sixth			
	Edition including the latest amendments			
	amenuments			
	Sub-Total Carried to Final			
	Summary			
	Jammary			
	PRELIMINARIES AND GENERAL			
	BILL NO. 2			
	5.22 110. 2			
	ALTERATIONS			
	ALTERATIONS			
	REMOVAL OF EXISTING			
	WORK			
	Taking out and removing			
	doors, windows, etc from			
	brickwork			
	D.IORWOIN			
1	Pemove Steel single gate and	No	1	
'	Remove Steel single gate and	INU	l	
	make good surface			
		_		
2	Remove Timber single door	No	2	
	including door frame			







THE OWNER PRINTED TO	EDUCATION		1	1	1
3	Timber single door only and	No	7		1
	prepare frame for new				
	door(elsewhere measured)				
4	Service existing steel window	No	22		
	frames size 930 mmx960 mm				
	including stays, catches etc.				
	including removal of broken				
	glazing (painting and glazing				
	elsewhere measured).				
	0.00				
5	Sorvice existing steel window	No	2		
5	Service existing steel window frames size 940 mmx590 mm	INO			
	including stays, catches etc. including removal of broken				
	glazing (painting and glazing				
	elsewhere measured).				
	eisewhere measured).				
		<u> </u>	4		
6	Service existing steel window	No	4		
	frames size 480 mmx800 mm				
	including stays, catches etc.				
	including removal of broken				
	glazing (painting and glazing				
	elsewhere measured).				
7	Service existing steel window	No	1		
	frames size 480 mmx600 mm				
	including stays, catches etc.				
	including removal of broken				
	glazing (painting and glazing				
	elsewhere measured).				
8	Take out and remove PVC VIP	No	2		
	large toilet seat				
	Taking down and removing				
	roofs, floors, panelling,				
	ceilings, partitions, etc				
9	Corrugated iron roof covering	m2	12		
9		1112	12		
	and timber purlins				







The Car needed	EDUCATION	1	•	1	
10	Examine the existing roof covering for leaks, holes, etc and make good including securing purlins with "swing-six" purlin fasteners and tapping down roof screws, etc. Leaving roofing entirely weather proof.	m2	152		
11	Gypsum plasterboard ceilings including cornices, timber brandering, etc	m2	152		
	Taking out and removing sundry joinery work				
12	Timber skirtings from brickwork	m	20		
13	Take off and remove existing damaged barge boards	m	10		
	Taking up and removing vinyl floor coverings, carpeting, etc				
14	Vinyl tile floor covering including preparing screed for new vinyl floor covering	m2	116		
	Hacking up/off and removing granolithic, screeds, plaster, etc from concrete or brickwork and preparing surfaces for new screeds, plaster, etc				
15	Hack up existing screed and excess material and cart off site	m2	82		
	Taking out and removing glass and mirrors				







The Court Person with	EDUCATION			
16	Glass from steel windows including cleaning out rebates and preparing for new glass	m2	5	
17	Take off and remove existing corugated steel gutters from roof timbers and prepare to receive new gutters (measured elsewhere)	m	33	
	Sub-Total			
	Sub-10tal			
	BILL NO 3			
	CONCRETE, FORMWORK AND REINFORCEMENT			
	Cost of tests the costs of making, storing and testing of concrete test cubes as required under clause 7 "Tests" of SABS 1200 G shall include the cost of providing cube moulds necessary for the purpose, for testing costs and for submitting reports on the tests to the architect. The testing shall be undertaken by an independent firm or institution nominated by the contractor and to the approval of the architect. (Test cubes are measured separately)			
	Formwork			







THE PROPERTY NAMED AND ADDRESS OF THE PARTY NAMED IN COLUMN TWO PARTY NAMED IN COLUMN TO PARTY N	EDUCATION		
	Formwork Descriptions of		
	formwork shall be deemed to		
	include use and waste only		
	(except were described as "left		
	in" or "permanent"), for fitting		
	together in the required forms,		
	wedging, plumbing and fixing to		
	true angles and surfaces as		
	necessary to ensure easy		
	release during stripping and for		
	reconditioning as necessary		
	before re-use. The vertical		
	strutting shall be carried down to		
	such construction as is		
	sufficiently strong to afford the		
	required support without		
	damage and shall remain in		
	position until the newly		
	constructed work is able to		
	support itself.		
	Formwork to soffits of (solid)		
	slabs etc shall be deemed to be		
	to slabs not exceeding 250mm		
	thick unless otherwise described		
	Formwork to sides of bases, pile		
	caps, ground beams, etc will		
	only be measured where it is		
	prescribed by the engineer		
	fordesign reasons. Formwork		
	necessitated by irregularity or		
	collapse of excavated faces will		
	not be measured and the cost		
	thereof shall be deemed to be		
	included in the allowance for		
	taking the risk of collapse of the		
	sides of the excavations,		
	provision for which is made in		
	"Earthworks"		
	Laidiwono		
	20Mpa/10mm concrete		
	20Mpa/19mm concrete		







O'MENT DESCRIPTION	EDUCATION			
1	900mm Wide x 75mm thick	m	70	
	Concrete aprons cast in panels,			
	laid to fall in 1:200, with control			
	joints filled with polysulphide			
	sealant, every 3000mm			
	centreson a well rammed earth			
	bottom including excavation,			
	formwork, reinforcing mesh ref.			
	193, ramming and depositing			
	and levelling spoil on site where			
	directed.			
	directed.			
	Depoise to the exciption		4.5	
3	Repairs to the existing	m	15	
	walkways			
2	Construction of concrete ramps	m3	2	
	for ablution blocks and to the			
	main entrance			
	TEST BLOCKS			
4	Making and testing of three 150	No	4	
	x 150 x 150mm concrete			
	strength test cubes			
	Sub-Total			
	BILL NO 4			
	ROOF COVERINGS ETC			
	ROOF SHEETING AND			
	ACCESSORIES			
	0.50 mm Ti id 100 (ii			
	0.58 mm Thick IBR profile			
	galvanised roof sheeting,			
	fixed to timber purlins			
	(elsewhere measured) on roof			
	coverings with pitch not			
	exceeding 15 degrees.			







THE OWNER THREE THE	EDUCATION			
1	Roof covering with pitch not exceeding 25 degrees, in transportable lengths not exceeding 3,5m. The description includes all related items.	m2	12	
	Sub-Total			
	BILL NO 5			
	CARPENTRY AND JOINERY			
	Joinery			
	Descriptions of frames shall be deemed to include frames, transomes, mullions, rails, etc Descriptions of hardwood joinery shall be deemed to include pelleting of bolt holes			
	Fixing			
	Items described as "nailed" shall be deemed to be fixed with hardened steel nails or shot pins to brickwork or concrete			
	Decorative laminate finish			
	Laminate finish shall be glued under pressure. Edge strips shall be butt jointed at junctions with adjacent similar finish			
	ROOFS, ETC			
	1,0010, 210			
	Sawn softwood			







CONTRACTOR DELL'AND	EDUCATION			
1	50 x 76mm Purlins not exceeding 6.6 m in length, to manufacturer's specification	m	20	
	Sundries			
	Sullulies			
2	Two coats ABE Provinite on wrought timbers	m2	8	
	EAVES, VERGES, ETC			
	Everite medium density plain nutec-cement			
	00 075 0 1 11		4.0	
3	80 x 275mm Socketless barge boards with aluminium H-profile barge board joiners, drill for and fix with hot-dip galvanised screws and washers	m	10	
	SKIRTINGS			
	Wrought meranti			
4	19 x 75mm Skirtings including 19mm quadrant bead plugged in mahogany	m	53	
	DOORS, ETC			
	DOURS, ETC			
	Wrot Meranti Stable Doors			
_				







STREET NAMED OF STREET	EDUCATION			 
5	44mm Thick, framed, ledged	No	1	
	and batten door, formed of 44 x			
	114mm stiles and top rail, 22 x			
	114mm middle			
	ledge and braces and 22 x			
	228mm bottom ledge, the			
	stiles and top rail grooved for			
	and filled in with 22 x			
	70mm tongued, grooved and V-			
	jointed vertical boarding finished			
	flush on internal face with 6mm			
	matching plywood backing, size			
	813 x 2032mm high. To be			
	comprise of bottom and top leaf			
	(stable door form).			
	Wrot Meranti Doors			
6	44mm Thick, framed, ledged	No	2	
	and batten door, formed of 44 x			
	114mm stiles and top rail, 22 x			
	114mm middle			
	ledge and braces and 22 x			
	228mm bottom ledge, the			
	stiles and top rail grooved for			
	and filled in with 22 x			
	70mm tongued, grooved and V-			
	jointed vertical boarding finished			
	flush on internal face with 6mm			
	matching plywood backing, size			
	813 x 2032mm high.			
	Semi-solid core flush doors			
	with commercial veneer hung			
	to steel frames			
7	40mm Door size 813 x 2	No	7	
	032mm			
	Wrought moranti			
	Wrought meranti			







On the national distriction of	EDUCATION		ı	1	
8	60 x 28mm rebated frame	m	5		
	plugged				
	General				
	Certeral				
	The following cupboard fittings				
	have been measured as				
	complete units i.e. the				
	components of the units have				
	not been separately measured.				
	The descriptions, therefore, of				
	such units shall be deemed to				
	include all components,				
	•				
	assembling, housing, notching,				
	glueing, blocking, planting on				
	and screwing with countersunk				
	screws, edge strips, decorative				
	plastic finish, glass,				
	ironmongery, metalwork, paint				
	or varnish finishes, etc				
	Kitchen cupboards etc				
	Tatonon Suppourdo Sto				
			4		
9	Sink cupboard unit 2 930mm	No	1		
	long with Formica covered				
	worktop 300mm long (sink and				
	drainer elsewhere)				
	Sub-Total				
	DILL NO.C				
	BILL NO 6				
	<b>CEILINGS, PARTITIONS AND</b>				
	ACCESS FLOORING				
	SUPPLEMENTARY				
	PREAMBLES				
	FILEAMOLES				
	For preambles see "Model				
	Preambles for Trades"		1	1	







STREET NEEDS OF THE PERSON OF	<b>EDUCATION</b>			
	NOTE: Tenderers are advised to study the Standard Preambles to all trades and Supplementry Preambles before pricing this bill			
	Descriptions			
	Items described as "nailed" shall be deemed to be fixed with hardened steel nails or pins shot pinned to brickwork or concrete Items described as "plugged" shall be deemed to include screwing to fibre, plastic or metal plugs at not exceeding 600mm centres, and were described as "bolted" the bolts have been given elsewhere			
	CEILINGS ETC			
1	19 x 70mm Cornice	m	69	
•	15 X 7 GITHIT COTTILEC	111	00	
	NAILED UP CEILINGS			
	6mm "Rhino board" boards with pressed jointing strips			
_		_		
2	Horizontal ceilings, including 38 x 50mm sawn softwood brandering at maximum 600mm centres with timber cover strips at joints in one direction only to trusses (elsewhere measured).	m2	152	
1		l	Ì	







Company needed part	EDUCATION			
3	Extra over ceiling for 600 x	No	1	
	600mm trap door of 32 x 44mm			
	wrought softwood rebated			
	framing with one 38 x 38mm			
	sawn softwood cross brander			
	covered with ceiling board and			
	fitted flush in opening			
	inted hash in opening			
	DRYWALL PARTITIONS			
	90mm Drywall partitions with 12,5mm thick plaster board cladding on both sides			
4	Partitions 2800mm high with bottom and top tracks	m	8	
	plugged			
5	Extra over partition 2340mm high for T-intersection	No	2	
	Extra over drywall partitions			
	for 44mm semi-solid			
	flush doors with veneer on			
	both sides and			
	hardwood edge strips to			
	vertical edges, hung to and			
	including standard pressed			
	steel door frame with			
	one pair of 100mm steel			
	hinges to each hanging			
	stile, including additional			
	studding, trimming, etc. to			
	partitions			
6	Door 813 x 2035mm high	No	1	 
	including two lever locksets			
	Sub-Total			
	BILL NO 7			







Mar nestro	EDUCATION			 
	FLOOR COVERINGS			
	300 x 300 x 2.5mm Thick "Floorflex" semi-flexible vinyl floor tiles fixed with "Marley No.60 Acrylic Adhesive"			
1	On floors	m2	116	
	POLISH, SEALERS, ETC			
2	Two coats polymer floor dressing to SABS 1042 vinyl flooring	m2	116	
	Sub-Total			
	BILL NO 8			
	IRONMONGERY			
	Finishes to ironmongery			
	Where applicable finishes to ironmongery are indicated by suffixes in accordance with the following list:			
	HINGES, BOLTS, ETC			
	, , , ,			
	Union			
1	100mm Galvanised steel loose- pin hinges welded in position as per architect's specification	No	18	
	LOCKS			







The state of the s	EDUCATION	1			
	Union				
2	Two lever mortice locksets with CP on brass Gower Lever handles	No	7		
3	Three lever mortice locksets with CP on brass Gower Lever handles	No	2		
	LETTERS, NAMEPLATES, ETC				
	4mm Perspex signs painted white on back with letters and numerals reverse engraved and painted black				
	•				
	200 x 30mm High signs with 15mm high letters and numerals fixed with two self- tapping screws to steel and reading as follows: -				
4	GRADE R CLASSROOM 1	No	1		
5	SICK BAY	No	1		
6	GRADE R STAFF ABLUTIONS	No	1		
7	GRADE R TOILET 1	No	1		
8	KITCHEN	No	1		
9	OFFICE	No	1		
	FIRST AID KITS				
	<u> </u>	i		i .	







CONTRACT NAME OF THE PARTY OF T	EDUCATION			
10_	Provide one (1) Regulation 3	No	1	
	Fist Aid Kit, large (5 - 50			
	persons) suitable for crèches			
	and schools with contents that			
	satisfy the National OHS Act. All			
	contained in a white metal			
	lockable box measuring 450mm			
	x 350mm x 120mm deep with			
	one shelf, bearing the 'green			
	first aid cross' on its lid, fixed to			
	wall.			
	BATHROOM FITTINGS			
	Sundries "Franke"			
		No	6	
11	Toilet Roll Holder BHM 13P or	110		
''	other approved toilet roll holder			
	plugged to brickwork			
	plugged to blickwork			
	Sub-Total			
	345-13tai			
	BILL NO 9			
	METALWORK			
	METALWORK			
	SUPPLEMENTARY			
	PREAMBLES			
	INCAMBLE			
	For preambles see "Model			
	Preambles for Trades"			
	1 Touribles for Trades			
	NOTE: Tenderers are advised			
	to study the Standard			
	Preambles to all trades and			
	Supplementry Preambles before			
	pricing this bill			
	prioring trito bill			







L	Constant nation of the	EDUCATION			 
		Descriptions of bolts shall be			
		deemed to include nuts and			
		washers Descriptions of			
		expansion anchors and bolts			
		and chemical anchors and bolts			
		shall be deemed to include nuts,			
		washers and mortices in			
		brickwork or concrete Metalwork			
		described as "holed for bolt(s)"			
		shall be deemed to exclude the			
		bolts unless otherwise			
		described			
		WELDED GALVANISED			
		GATES, ETC			
		Galvanised hot dipped mild			
		steel			
	1		No	1	
		Remove, fix, service and			
		reinstall the existing door Gate			
		(G1) size 813 x 2032 mm high,			
		ensure that is hazardous free			
	2		No	1	
		Remove, fix, service and			
		reinstall the existing door Gate			
		door Gate (G2) size 1600 x			
		2032 mm high, ensure that is			
		hazardous free			
		STEEL INSET SINK			
	3	Steel Double Bowl inset sink, all	No	1	
		fittings included (taps, catch			
		etc). 1 160mm x 460mm in size.			
		Sub-Total			
		BILL NO 10			
ŀ					
ŀ		PLASTERING			
ŀ		. L. C. L. C.			
				Ī	1







M RT HELLEN	EDUCATION				
	PLASTER				
		_	_		_
	Cement plaster on brickwork				
				†	
1	On walls	ma	10	+	
	OII Walls	m2	10	-	
2	On narrow widths	m2	4		
3	25mm Screed Thick on floors	m2	82		
	and landings		<u>L</u> _		
	Sub-Total				
	BILL NO 11			1	
				1	
	DI LIMBINO AND				
	PLUMBING AND				
	DRAINAGE(PROVISIONAL)				
1	Install VIP junior seats	No.	6		
2	Install vent pipes complete with	No.	6	1	
_	fly trap				
	<i>y</i>			1	
	DAINWATED DISPOSAL			1	
	RAINWATER DISPOSAL			-	
	Marley Vynadeep' or other				
	approved vinyl rainwater				
	downpipes				
	_				
3	PVC eaves gutters fixed with	No.	33		
	concealed brackets.				
4	Extra over eaves gutter for	No.	4	<del> </del>	
-	stopped end	140.	-		
	эторрей епи				
	Every over cover and a few	NI-	4	<u> </u>	-
5	Extra over eaves gutter for	No.	4		
	gutter outlet down pipe			-	-
				<u> </u>	







The Court needed	EDUCATION		1	•	
6	80mm PVC diameter rainwater	m	4		
	downpipes with brackets fixed to				
	wall with and including oiled 100				
	_				
	x 75 x 25mm wrought hardwood				
	blocks plugged to walls.				
7	PVC Half round gutters clipped	m	34		
<b>'</b>	· · ·	111	J-T		
	to the fascia board using				
	brackets (Measured elsewhere)				
8	Extra over rainwater pipe for	No.	8		
	bend	110.			
	benu				
9	Joint between end of 100 x	No.	2		
	75mm rainwater pipe and top of				
	tank				
	FIRE FIGHTING EQUIPMENT				
10	4.5 kg Dry chomical powder	Nº	1		
10	4.5 kg Dry chemical powder	IN≌	ı		
	portable fire extinguisher, with				
	wall-mountable brackets fixed to				
	and including 19mm x 145mm x				
	600mm wrought hardwood				
	backboard with bevelled edges,				
	plugged to wall.				
11	Submit for service existing 4.5	Nº	2		
	kg Dry chemical powder				
	portable fire extinguisher, and				
	1:				
	return on completion.				
	Sub-Total				
	BILL NO 12				
	-				
	OL AZINO				
	GLAZING				
	SUPPLEMENTARY				
	PREAMBLES				
	INTAINDELO				







1	TET DESCRIPTION	<b>L</b> EDUCATION			
		For preambles see "Model			
		Preambles for Trades"			
		Treamble for Trades			
		NOTE: Tenderers are advised			
		to study the Standard Preambles to all trades and			
		Supplementary Preambles			
		before pricing this bill			
		GLAZING TO STEEL WITH PUTTY			
		6,38mm Intruderprufe NS			
		clear safety glass set in U-			
		shaped felt gaskets			
		Chapta fort gaerrote			
	1	Panes not exceeding 0,1m2	m2	5	
	<u> </u>	Taries not exceeding 0, miz	1112	3	
		Sub-Total			
		BILL NO 13			
		PAINTWORK			
		1 AINTWOKK			
		EL CATED DI ACTED			
		FLOATED PLASTER			
		SURFACES			
		Prepare and apply one coat			
		primer to SABS 1416			
		"Plascon Plaster Primer			
		(UC56), and two coats			
		"Plascon Velvaglo Paint" to			
		SABS 515. Colour to			
		Architect's choice. Or any			
		similar approved.			
	1	Internal walls	m2	200	
	-		- · · · <del></del>		
	2	External wells	m?	274	
	2	External walls	m2	274	







Star needle	EDUCATION		1	1	
	PLASTER BOARD SURFACES WITH				
	PLASCON VIP One coat primer to SABS 1416 and two coats "Plascon Super Acrylic Polvin" paint to SABS Grade 1 semi-gloss. Or any similar approved.				
3	Ceilings and cornices	m2	131		
	FIBRE-CEMENT SURFACES				
	Prepare and apply priming coat of plascon merit plaster primer (UC56) or "Plascon Multi-Surfaced Primer" and				
	apply one coat undercoat and two coats Plascon Super Universal Enamel. Or any				
	similar approved.				
4	Danna haanda	0	7		
4	Barge boards	m2	7		
5	Fascia boards	m2	8		
	METAL SURFACES WITH				
	Spot priming defects in pre- primed surfaces with zinc phosphate metal primer, one coat universal undercoat and two coats super universal				
	enamel paint on steel				
6	Windows	m2	23		
1					1







THE OWNER PROCESS OF	EDUCATION		ı	1	<del> </del>
	Cleaning roof thoroughly with				
	approved chemica. Apply one				
	coat "Plascon" or any other				
	approved plaster primer an				
	one coat universal undercoat				
	and two coats Emulsion				
	acrylic roof paint				
	acrylic roor paint				
_		•	404		
7	On roofs	m2	164		
	WOOD SURFACES WITH				
	Prepare and apply one coat				
	calcium plumbate primer, one				
	coat undercoat and one coat				
	gloss enamel paint				
8	Doors	m2	33		
	One coat oil wood primer, one				
	coat universal undercoat and				
	two coats super universal				
	enamel paint on				
	Objetie se polite ete set		<b>5</b> 0		
9	Skirtings, rails, etc not	m	53		
	exceeding 300mm girth				
	Sub-Total				
	BILL NO 14				
	EXTERNAL WORKS				
	LATERIAL WORKS				
	FENCING (Provisional)				
	Security fencing, gates, etc				
	including two coats				
	aluminium paint on metal				
	stays, framing, etc				
	stays, Iranining, Etc			1	







STREET NAMED OF THE PARTY OF TH	EDUCATION				
1	Single pedestrian gate, size	no	1		
	900mm wide x 1800 mm high,				
	formed of 50 mm diameter				
	nominal bore x 3,25 mm wall				
	thickness hot dip galvanised				
	mild steel pipe framing all round				
	with mitred and welded angles				
	and cross braces mullion and				
	transome, scribed and welded				
	into angles and at cross				
	intersections, fixed gate posts,				
	the gate covered with 50 x 100 x				
	2.5mm diameter galvanised				
	weldmesh, leaf fitted with three				
	24 mm diameter x 300 mm long				
	eyebolt hinges including all				
	holes, etc. 500 mm long				
	approved chain spot fitted to				
	gate with 48mm padlock.				
2	Vehicle gate, size 3000mm wide	no	1		
	x 1800 mm high, formed of 50				
	mm diameter nominal bore x				
	3,25 mm wall thickness hot dip				
	galvanised mild steel pipe				
	framing all round with mitred				
	and welded angles and cross				
	braces mullion and transome,				
	scribed and welded into angles				
	and at cross intersections, fixed				
	gate posts, the gate covered				
	with 50 x 100 x 2.5mm diameter				
	galvanised weldmesh, both				
	leafs fitted with three 24 mm				
	diameter x 300 mm long eyebolt				
	hinges including all holes, etc.				
	500 mm long approved chain				
	spot fitted to gate with 48mm				
	padlock.				
	SUB TOTAL				
				1	







On the second second	EDUCATION	1	Т	T	<u> </u>
	BILL NO 15				
	PROVISIONAL SUMS				
1	Provide the amount of R8500.00 (Eight Thousand Five hundred and fifty Rands) Pigeon hole fitting 6100mm long	Item	1		
2	Allow for Profit	Item	1		
3	Allow for attendance	Item	1		
4	Provide an amount of R5000 (five thousand Rands) for supply of stimulation material (Books, fiction books, multilingual alphabet poster, life skills poster, puzzles, fiction/story books, nonfiction factual books, multilingual alphabet poster, lifeskills posters)	Item	1,00		
5	Allow for Profit	Item	1		
6	Allow for attendance	Item	1		
	7 MeW for autoridation	110111	•		
7	Provide an amount of R5000 (five thousand Rands) for fantasy and make-believe (child-size furniture, old clothes and shoes, soap/tea boxes, puppets, dolls, prams, pot-and-pan set, playfood, plastic animals, train	Item	1,00		
	sets, cars, airplanes)				
8	Allow for Profit	Item			
	/ MOW TOT I TOTAL	116111	1,00		
			1,00		
1		ı	1	i	I







The Court News Court	EDUCATION	1		T	1
9	Allow for attendance	Item			
			1,00		
			.,		
40	Allow for D 00 000 /Twenty	14 0 .00	4		
10	Allow for R 20 000 (Twenty	Item	1		
	thousand Rands) for Electrical				
	work,Mecahanical work and				
	Geyser's etc. Including				
	Certificates of Compliance				
	(Provisional)				
	(FTOVISIONAI)				
		_			
11	Allow for Profit	Item	1		
12	Allow for attendance	Item	1		
12	/ mow for autoridation	1.0111	1		
13	Provide an amount of R 5000.00	Item	1		
	(five thousand Rands) to fix				
	existing outdoor play equipment				
	(jungle, swings, sea-saw,etc)				
	(jurigic, swriigs, sea saw,etc)				
4.4					
14	Allow for Profit	Item	1		
15	Allow for attendance	Item	1		
	7 mew for autoridation	10111	•		
	Gas Installation				
16	Provide an amount of R 18	Item	1		
10	000.00 (eighteen thousand	10111	•		
	` •				
	Rands) for the complete Gas				
	Installation to the Kitchen,				
	including a galvanized framed				
	metal gas cylinder cage suitable				
	for storing two (2) 19kg gas				
	cylinders, including providing				
	training, operating and				
	maintenance manuals, testing				
	and provision of a Certificate of				
	Compliance (COC) on				
	completion.				
	1				
17	Allow for Drofit	Itom	1		
17	Allow for Profit	Item	1		







18 Allow for attendance Item 1  SUB TOTAL  FINAL SUMMARY  1 PRELIMINARIES AND GENERAL  2 ALTERATIONS Sum  3 CONCRETE, FORMWORK AND REINFORCEMENT  4 ROOF COVERINGS ETC Sum  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum		nercos	LDOCATION	1		T
SUB TOTAL  FINAL SUMMARY  1 PRELIMINARIES AND Sum GENERAL  2 ALTERATIONS Sum  3 CONCRETE, FORMWORK AND REINFORCEMENT  4 ROOF COVERINGS ETC Sum  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
SUB TOTAL  FINAL SUMMARY  1 PRELIMINARIES AND Sum GENERAL  2 ALTERATIONS Sum  3 CONCRETE, FORMWORK AND REINFORCEMENT  4 ROOF COVERINGS ETC Sum  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum	1	8	Allow for attendance	Item	1	
FINAL SUMMARY  1 PRELIMINARIES AND Sum GENERAL  2 ALTERATIONS Sum  3 CONCRETE, FORMWORK AND REINFORCEMENT  4 ROOF COVERINGS ETC Sum  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
FINAL SUMMARY  1 PRELIMINARIES AND Sum GENERAL  2 ALTERATIONS Sum  3 CONCRETE, FORMWORK AND REINFORCEMENT  4 ROOF COVERINGS ETC Sum  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
1 PRELIMINARIES AND GENERAL 2 ALTERATIONS Sum 3 CONCRETE, FORMWORK AND REINFORCEMENT 4 ROOF COVERINGS ETC Sum 5 CARPENTRY AND JOINERY Sum 6 CEILINGS, PARTITIONS AND ACCESS FLOORING 7 FLOOR COVERINGS Sum 8 IRONMONGERY Sum 9 METALWORK Sum 10 PLASTERING Sum 11 PLUMBING AND DRAINAGE(PROVISIONAL) 12 GLAZING Sum			SUB TOTAL			
1 PRELIMINARIES AND GENERAL 2 ALTERATIONS Sum 3 CONCRETE, FORMWORK AND REINFORCEMENT 4 ROOF COVERINGS ETC Sum 5 CARPENTRY AND JOINERY Sum 6 CEILINGS, PARTITIONS AND ACCESS FLOORING 7 FLOOR COVERINGS Sum 8 IRONMONGERY Sum 9 METALWORK Sum 10 PLASTERING Sum 11 PLUMBING AND DRAINAGE(PROVISIONAL) 12 GLAZING Sum						
1 PRELIMINARIES AND GENERAL 2 ALTERATIONS Sum 3 CONCRETE, FORMWORK AND REINFORCEMENT 4 ROOF COVERINGS ETC Sum 5 CARPENTRY AND JOINERY Sum 6 CEILINGS, PARTITIONS AND ACCESS FLOORING 7 FLOOR COVERINGS Sum 8 IRONMONGERY Sum 9 METALWORK Sum 10 PLASTERING Sum 11 PLUMBING AND DRAINAGE(PROVISIONAL) 12 GLAZING Sum			FINIAL SLIMMADY			
GENERAL  2 ALTERATIONS  Sum  3 CONCRETE, FORMWORK Sum AND REINFORCEMENT  4 ROOF COVERINGS ETC  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS  8 IRONMONGERY  9 METALWORK  Sum  10 PLASTERING  Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING  Sum			I IIVAL SOMIMAN I			
GENERAL  2 ALTERATIONS  Sum  3 CONCRETE, FORMWORK Sum AND REINFORCEMENT  4 ROOF COVERINGS ETC  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS  8 IRONMONGERY  9 METALWORK  Sum  10 PLASTERING  Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING  Sum						
2 ALTERATIONS Sum  3 CONCRETE, FORMWORK AND REINFORCEMENT  4 ROOF COVERINGS ETC Sum  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum	1		PRELIMINARIES AND	Sum		
2 ALTERATIONS Sum  3 CONCRETE, FORMWORK AND REINFORCEMENT  4 ROOF COVERINGS ETC Sum  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum			GENERAL			
3 CONCRETE, FORMWORK AND REINFORCEMENT  4 ROOF COVERINGS ETC Sum  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
3 CONCRETE, FORMWORK AND REINFORCEMENT  4 ROOF COVERINGS ETC Sum  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum		•	ALTERATIONS	Cum		
AND REINFORCEMENT  4 ROOF COVERINGS ETC Sum  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum			ALIERATIONS	Sum		
AND REINFORCEMENT  4 ROOF COVERINGS ETC Sum  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
AND REINFORCEMENT  4 ROOF COVERINGS ETC Sum  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum	3	3	CONCRETE, FORMWORK	Sum		
4 ROOF COVERINGS ETC Sum  5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum			·			
5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum			7.115 KEINI GROEMERT			
5 CARPENTRY AND JOINERY Sum  6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum	4	1	ROOF COVERINGS ETC	Sum		
6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
6 CEILINGS, PARTITIONS AND ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum			CARRENTRY AND JOINERY	Sum		
ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum		)	CARPENIR! AND JUINER!	Sum		
ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
ACCESS FLOORING  7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum	6	3	CEILINGS. PARTITIONS AND	Sum		
7 FLOOR COVERINGS Sum  8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum			71000010011110			
8 IRONMONGERY Sum  9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum	7	7	FLOOR COVERINGS	Sum		
9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
9 METALWORK Sum  10 PLASTERING Sum  11 PLUMBING AND DRAINAGE(PROVISIONAL)  12 GLAZING Sum		<u> </u>	IDONMONGEDY	Sum		
10 PLASTERING Sum  11 PLUMBING AND Sum DRAINAGE(PROVISIONAL)  12 GLAZING Sum			IRONWONGERT	Sulli		
10 PLASTERING Sum  11 PLUMBING AND Sum DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
10 PLASTERING Sum  11 PLUMBING AND Sum DRAINAGE(PROVISIONAL)  12 GLAZING Sum	Ç	)	METALWORK	Sum		
11 PLUMBING AND Sum DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
11 PLUMBING AND Sum DRAINAGE(PROVISIONAL)  12 GLAZING Sum	-		DI ACTEDINO	C		
DRAINAGE(PROVISIONAL)  12 GLAZING Sum	1	U	PLASTERING	Sum		
DRAINAGE(PROVISIONAL)  12 GLAZING Sum						
DRAINAGE(PROVISIONAL)  12 GLAZING Sum	1	1	PLUMBING AND	Sum		
12 GLAZING Sum		_				
			DIG MICHOLINICIONAL)			
	1	2	GLAZING	Sum		
13 PAINTWORK Sum	1	3	PAINTWORK	Sum		
10 1 AIRTHORN				Juili		
14 EXTERNAL WORKS Sum	1	4	EXTERNAL WORKS	Sum		







WAX DROUGH	LDOCATION			
15	PROVISIONAL SUMS			
	<u>Contingencies</u>			
	Add: R10000.00 [Ten Thousand Rand] as a Budgetary Allowance for Contingencies of a general nature, to be expanded at the direction and Instruction of the Principal Agent and to be deducted in whole or in part if not required.		R10000,00	R100000.00
	SUB-TOTAL			R10000.00
	VALUE-ADDED TAX	-		
	Add: Value-added tax to the above sub-total at the statutory rate prevailing on the last day upon which the tender for this contract is to be submitted. (15%)			

Directorate	Name & Extension	End User/	Signature	Date
		Functionary		
PRM		Approved /Not		
		Approved		

#### 2. REQUIREMENTS / CONDITIONS

- NO SERVICES MUST BE RENDERED WITHOUT AN OFFICIAL ORDER.
- Quotations must reflect your Logis and CSD Supplier Number.
- Quotations are to be valid for 60 days.
- Total tender offer on pricing schedule must be completed
- Service provider must be registered and active with the required CIDB grading.
- Certified ID copies of the company's shareholder must be submitted.
- Quotation is only valid when signed/stamped by the service provider.
- Please also sign and submit the attached declaration of interest form SBD 4
- Please indicate percentage discount (if any)







- All invoices issued must reflect unique invoice number and order number.
- Please indicate in writing/ e-mail if you are unable to provide service (1 working day);
- All goods/services excluding terms contract requested must be delivered within 30 days on receipt of an official order to prevent automatic cancellation of the order.
- Payment will only be affected on banking details reflected on the Centralised Supplier Database hosted by National Treasury.
- For reconciliation purposes please ensure that the reference number for this specification is appended on your quotation.
- Prices on your quotation should indicate price per unit inclusive of VAT if the supplier is a VAT Vendor; and
- The closing date for the submission of the tender documents is 14 July 2023 at 11H00 at the tender box situated at the offices the Department of Education, Steve Tshwete Complex, Zone 6, Zwelitsha.

To be completed by the Supply Chain Management Unit			
•	Enquiries		
•	Telephone (040)6084284 Fax (040) 608 4284 for		







# 3. QUOTATIONS EVALUATION CRITERIA

### 4. POINTS AWARDED FOR SPECIFIC GOALS

- 4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions of this tender:
- 4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of—

  (a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that the highest acceptable tender will be used to determine the applicable preference point system; or

  (b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable tender will be used to determine the applicable preference point system, then the organ of state must indicate the points allocated for specific goals for both the

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point system.







Table 1: Specific goals for the tender and points claimed are indicated per the table below. (Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each. preference point system.)

The Specific goals allocated points in terms of this tender	Number of points Allocated (90/10 system) (To be completed by organ of state)	Number of points Allocated (80/20 system) (To be completed by organ of state)	Number of points Allocated (90/10 system) (To be completed by the tenderer)	Number of points Allocated (80/20 system) (To be completed by the tenderer
Woman Ownership	2	5		
Ownership with Disabilities	1	2		
Youth Ownership	3	5		
Enterprises located in the Eastern Cape Province	3	6		
Ownership by Military Veterans	1	2		

DECLARATION WITH REGARD TO COMPANY/FIRM	VI
---	----

4.3. Name of company/firm
4.4. Company registration number:
4.5. TYPE OF COMPANY/ FIRM
□ Partnership/Joint Venture / Consortium □ One-person business/sole propriety □ Close corporation
<ul> <li>□ Public Company</li> <li>□ Personal Liability Company</li> <li>□ (Pty) Limited</li> </ul>
□ Non-Profit Company □ State Owned Company
[TICK APPLICABLE BOX







- 4.6. I, the undersigned, who is duly authorized to do so on behalf of the company/firm, certify that the points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I acknowledge that:
- i) The information furnished is true and correct.
- ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form.
- iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary. proof to the satisfaction of the organ of state that the claims are correct.
- iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have –
- (a) disqualify the person from the tendering process.
- (b) recover costs, losses or damages it has incurred or suffered as a result of that person's conduct.
- (c) cancel the contract and claim any damages which it has suffered as a result of having to make less favorable arrangements due to such cancellation.
- (d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; and (e) forward the matter for criminal prosecution, if deemed necessary.

	SIGNATURE(S) OF TENDERER(S)
SURNAME AND I	NAME:
DATE:	
ADDRESS:	







**SBD 4** 

# **BIDDER'S DISCLOSURE**

### 1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required hereunder. Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person will automatically be disqualified from the bid process.

### 2. Bidder's declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest1 in the enterprise, employed by the state?

YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole proprietor/directors / trustees / shareholders /members/ partners or any person having a controlling interest in the enterprise, in table below.

Full Name	Identity Number	Name of institution	State

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring institution? **YES/NO** 

<sup>1</sup> the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.







	EDUCATION		
2.2.1	If so, furnish particulars:		
2.3	Does the bidder or any of its directors / trustees / shareholders / members / partners o any person having a controlling interest in the enterprise have any interest in any othe related enterprise whether or not they are bidding for this contract? <b>YES/NO</b>		
2.3.1	If so, furnish particulars:		
3 D	ECLARATION		

- 3.1 I have read, and I understand the contents of this disclosure;
- 3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every respect;
- 3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement with any competitor. However, communication between partners in a joint venture or consortium will not be construed as collusive bidding.
- 3.4 In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the products or services to which this bid invitation relates.
- 3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.
- 3.5 There have been no consultations, communications, agreements or arrangements made by the bidder with any official of the procuring institution in relation to this procurement process prior to and during the bidding process except to provide clarification on the bid

<sup>2</sup> Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.







FALSE.

submitted where so required by the institution; and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN

MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE

Signature	Date
Position	Name of bidder







ECDoE	T035
Rev	00
Date	31/07/2020
Page	1 of 31

### SITE SPECIFIC OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

Prepared by

Dr Claire Deacon PrCHSA SACPCMP CHSA010/2013

### **FOR**

### **ECD CENTRE MAINTENANCE AND REPAIRS**



ECDoE	T035
Rev	00
Date	31/07/2020
Page	2 of 31

### **Table of Contents**

Sit	e Details:	4
REFER	RENCES, INCLUDING COVID-19	4
1.	LIST OF ABBREVIATIONS	4
2.	Purpose of the Site Specific Health and Safety Specification (SSHSS)	5
2.1	Project description/detailed scope of work as it applies to the project (Details as per the sco	pe of work)
2.2	Programme Description	ε
3.	Implementation of the Site Specific Occupational Health and Safety Specifications (SSHSS)	7
4.	GENERAL REQUIREMENTS	8
4.1	1 Summary of Risks identified during Design	8
4.2	Specified Hazardous Chemical Substances	9
5.	OCCUPATIONAL HEALTH & SAFETY MANAGEMENT	9
5.1	Structure and Organization of H&S Responsibilities	g
5.1	1.1 Notification of Commencement of Construction Work	g
6.	HEALTH AND SAFETY PLAN FRAMEWORK	g
6.1	1 Appointment of Competent Site Personnel	10
6.1	1.2 Construction Health and Safety Officer	11
7.	GENERAL RISK MANAGEMENT	12
8.	Training	13
8.1	Site Induction and other training	13
8.2	Noise Risks	14
9.	Emergency Procedures	14
9.1	Fire, First Aiders and First Aid Equipment	14
9.2	2 Incident Management and Compensation Claims	15
10.	Personal Protective Equipment (PPE) and Clothing	15
11.	Occupational Health and Safety Signage	15
12.	Induction of Employees and Visitors, General H&S Training	16
13.	Management of Plant and Equipment	16
14.	Excavations (if applicable)	16
15.	Working at heights (if applicable)	17
16.	Cranes and lifting equipment (if applicable)	17
17.	Temporary Works (Scaffolding, support work, formwork) (if applicable)	17
18.	Auditing	18
19.	Communication and Meetings on Site	18
20.	Care of Workers on Site (Welfare)	18



ECDoE	T035
Rev	00
Date	31/07/2020
Page	3 of 31

21.	HEALTH AND SAFETY FILE	19
22.	NON-CONFORMANCES	19
23.	Failure to Comply with Provisions	20
24.	Public safety	20
ANNEXU	JRE A	22
PrCHSA	AUDIT SHEET	22
ANNEXU	JRE B	26
CLOSE C	OUT REQUIREMENTS	26
ANNEXU	JRE C	27
NON-CC	ONFORMANCES	27

Project Details	
Date of compilation:	Revision number: 00
Value of project:	Commencement date:
	Contract period:



ECDoE	T035
Rev	00
Date	31/07/2020
Page	4 of 31

#### **Occupational Health and Safety Agent:**

Professional responsibilities	Company	Contact person	Telephone	Fax	email
Architects	See C1.2 Contract Data				
Civil Engineers					
Structural Engineers					
Electrical Engineers					
HVAC Engineers & Fire Consultants					
Quantity Surveyors					

c:+~	Data	:	ı.
site	Deta	ш	ıs:

Locality of the works:

#### **REFERENCES, INCLUDING COVID-19**

- The National Disaster Management Act (NDMA), Regulations issued in terms of Section 27(2) of the Act;
- Covid-19 Occupational Health and Safety Measures in Workplaces Covid-19 (C19 OHS), 2020 Reg No 43257 No 479;
- Occupational Health and Safety Act (OHSA) No. 85 of 1993 and Regulations (as amended);
- Compensation for Injury and Occupational Diseases Act (COIDA) No. 100 of 1993 (as amended);
- South African Council for the Project and Construction Management Professions (SACPCMP) 2013: Scope of services for the CHS Agent, Manager and Officer;
- Any other internal standards and specifications developed by the Client as they affect the operations, and
- The amended Baseline Risk assessment
- South African Roads Traffic Safety Manual (SARTSM) Chapter 2, Volume 13 of 1999
- Road Traffic Safety Act No. 93 of 1996 (as amended)
- Construction Specifications & Standards 6.0 for Southern Africa. Hans Wegelin 6<sup>th</sup> Edition 2010
- SANS Code 10400
- SABS 1200

#### 1. LIST OF ABBREVIATIONS

AIA Approved Inspection Authority

BoQ Bill of Quantities

CC Compensation Commissioner CR Construction Regulations

CHSO Construction Health and Safety Officer

DMR Driven Machinery Regulations



ECDoE	T035
Rev	00
Date	31/07/2020
Page	5 of 31

DEL Department of Employment and Labour FEMA Federated Employers Mutual Association GAR General Administration Regulations

GSR General Safety Regulations

HCSR Hazardous Chemical Substances Regulations
HIRA Hazard Identification Risk Assessment

H&S Health and Safety

ER Engineer's Representative

LI Labour Intensive

DMA Disaster Management Act
OH Occupational Health

OHSA Occupational Health and Safety Act No. 85 of 1993 (as amended)

SSHSS Site Specific Health and Safety Specification

PC Principal Contractor

PPE Personal Protective Equipment
PrCHSA Professional Health and Safety Agent

SANS South African National Standards (Authority)

SACPCMP South African Council for Project and Construction Management Professions

SDS Safety Data Sheet

SMME Small, Micro, Medium Enterprise SWP Safe Work ProcedurePREAMBLE

Each year fatalities, serious injuries and poor attitudes of Contractors mar the reputation of the Construction Industry. The CLIENT has a responsibility to limit its risk by ensuring a zero tolerance and better practice approach to Contractors and those affiliated to a particular project. Thus, a high premium is placed on the health and safety (H&S) of the Client and stakeholders, which include its employees, professional service providers, public and its physical assets.

The responsibilities that the Client and relevant stakeholders have toward its employees are captured in, but not limited to this document. The responsibilities stem from both moral, civil and a variety of legal obligations. The Principal Contractor is to take due cognisance of the above statement.

Where there is an appointed PrCHSAon its behalf, shall provide a site specific Health & Safety Specification (SSHSS) for the project and provide the Principal Contractor/s (PC) making a bid or appointed to perform construction work for the project, or parts thereof.

By drawing up this SSHSS, the Client has endeavoured to address the most critical aspects relating to H&S issues in order to assist the contractor in adequately providing for the health and safety of employees on site.

Should the Client not have addressed all H&S aspects pertaining to the work that is tendered for, the contractor needs to include it in the SSHSP and inform the Client of such issues when submitting the tender, or as soon as identified.

Notwithstanding the above, cognisance needs to be taken of the current Disaster Management Plan, and all the requirements of the current levels of lockdown, standards, guidelines and information published from time to time.

#### 2. Purpose of the Site Specific Health and Safety Specification (SSHSS)

The SSHSS is a performance specification to ensure that the Client and any bodies that enter into formal agreements with the Client, Agents, Professional Designers (Engineers, Quantity Surveyors and Architects), Principal Contractors and Contractors achieve an acceptable level of OHS performance.



ECDoE	T035
Rev	00
Date	31/07/2020
Page	6 of 31

No advice, approval of any document required by the SSHSS, such as hazard identification and risk assessments, or any other form of communication from the Client shall be construed as acceptance by the Client of any obligation that absolves the Principal Contractor from achieving the required level of performance and compliance with legal requirements. Furthermore, there is no acceptance of liability by the Client, which may result from the Principal Contractor failing to comply with the SSHSS, i.e. the Principal Contractor remains responsible for achieving the required performance levels.

A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between parties prior to any works commencing. If the NEC contract is used a copy of the signed contract shall form part of the H&S file submission.

The SSHSS highlights the aspects to be implemented over and above the minimum requirements of current legislation. Requirements may be changed should new risks or issues are identified that could not have been foreseen during the design phase of the project, or during the construction phase. Any new legislation or standards (legislated or determined by the Client) that are promulgated or accepted during the contract will automatically be applied.

Environmental management shall receive due attention as per the requirements of the Environmental Control Officer (ECO), but will be managed by the ECO directly if applicable to the project.

#### 2.1 Project description/detailed scope of work as it applies to the project (Details as per the scope of work)

The Scope of work as identified by the Stakeholders is as follows:

- Preliminary and General
- Breaking
- Painting
- Carpentry
- Brickwork
- Roof Work
- Asbestos Work
- Supply and install prefabricated structures

The works shall be done in accordance with the applicable SANS 1200 specifications, Municipal By-laws and Regulations, variations and additions to the standardized specifications applicable to this contract and the technical specifications of the Client for work that falls outside of the standardized specifications.

#### 2.2 Programme Description

Clarification Meeting	TBA
Time allowed for preparation of H&S plan/file	
after tender award	
Approval date of SSHSP	Within 1 week after submission but subject to content as per
	this requirement, for more than one review.
Induction dates	To be advised after Approvals of H&S Plan/file
Estimated Commencement date of work on site	Subject to approval of H&S Plan.
Estimated Project completion date or project	Dependent on site establishment and site hand over
duration	Dependant on site establishment and site hand over
Project term	



ECDoE	T035
Rev	00
Date	31/07/2020
Page	7 of 31

#### 3. Implementation of the Site Specific Occupational Health and Safety Specifications (SSHSS)

The site specific H&S specification (SSHSS) forms an integral part of the Contract, and PCs are required to make it an integral part of their Contracts with Contractors and Suppliers. A SSHSS will be available for each level of Contract and Contractor and must be complied with.

This specification must be read in conjunction with the OHSA, Regulations (as amended) and any other standards relating to work being done and ensure compliance thereto. The information relative to the scope of the project, the works etc. are detailed in the tender, are to be considered when developing the SSHSP and associated documentation. The summary of risks is included in Section 2 of the SSHSS.

The OHSA S.37.2 Mandatory Agreement must be fully completed by the PC, supplied by the Client. These documents shall be deemed to form part of the returnable Contract Documents.

No work may commence without written approval of the SSHSP by the H&S Agent, or the responsible person of the Client.

Should there be design changes, or change in the scope of works, an amended SSHSS may be issued. Where amended SSHSSs are issued, the PC will be required to ensure a resubmission of an amended SSHSP for approval. Further to this, the PC must ensure that similar information must be provided as it applies to the works to all their Contractors, within 5 working days following notification thereof. Such design changes.

The PrCHSA will visit the project at least bi-monthly to ensure compliance and limit risk. All activities on the site and all appropriate documentation will be monitored and reported on to the Client and the Designer.

Non-conformances will be issued, and penalties or work stoppage will be issued where appropriate. Communication between the PrCHSA and the PC will be through the Designer (or Client's responsible person) as determined at the commencement of the project.

#### 3.1 Requirements at Start Up

The submission will effectively reduce the time and issues prior to commencement of the project. The site may need to be deep cleaned if previously occupied as per the Department of Labour (DEL) requirements for safe occupation by the PC. Details of the COVID-19 policy and risk assessments will be required to be done as part of the

A site specific H&S Plan (SSHSP) in response to this SSHSS will be subject to approval by the PrCHSA within the stipulated time period as noted in the tender. This must include all supporting documentation as required to verify the H&S system:

- A declaration to the effect that the PC has the competence and necessary resources to carry out the work safely in compliance with the Occupational Health and Safety Act and its Regulations;
- A valid Letter of Good Standing;
- Detailed technical method statements along with, and aligned with the project programme for review by the Principal Agent, Designer and appropriate risk assessments and safe work procedures for approval by the PrCHSA or Client:
- Site establishment including:
  - A procedure must be drafted relative to protection/ prevention of injury to persons other than PC employees, during undertaking of such construction activity.
  - Exposure of services, power, telecommunication etc.;
  - Arrangements for hoarding, traffic accommodation if applicable:
  - Excavating for services;



ECDoE	T035
Rev	00
Date	31/07/2020
Page	8 of 31

- An emergency plan indicating how and where emergencies will be handled, and
- Working at heights (if applicable).

Further method statements are to be submitted prior to, and during the project where changes or new work is required, and the approval of the Principal Agent/Client is required before work on that aspect or activity can commence The construction CHSO (CHSO) is to be included in production planning sessions/meetings to ensure that the appropriate risk assessments, safe work procedures and communication required are available and completed timeously.

Penalties will be applied should this not be adhered to and deemed a serious offence.

#### 4. GENERAL REQUIREMENTS

#### 4.1 Summary of Risks identified during Design

The intention of the summary of findings from the design risk assessment is to highlight the residual risks identified during the design phase. The full design risk assessment can be found in the tender document.

The summary of risks provided is to point the contractor towards some risks he may not be aware of during tendering stage and while developing his formal risk assessments for the project.

The design risks and the management thereof should be included in the PC risk assessments. Where there are other Contractors appointed to do work, the PC is to ensure that Contractors include such information in their risk assessments.

The summary is to be developed following the completion of the Design risk assessment, and to include the residual risks as they apply to the project.

PHASES OF THE PROJECT	RESIDUAL RISKS IDENTIFIED TO BE MANAGED (as applicable)
Site Establishment	Bringing in containers, fitting with electricity, phone and fax, toilet hire.
	Hoarding, security and access to be managed and in place.
Site Clearance	Traffic accommodation, movement of heavy construction vehicles, use hand
	tools, chainsaws, use of local labour and contractors.
Earthworks	Open excavations, use of plant and machinery, use of lifting equipment for
	laying storm water concrete pipes, electrical hand tools plant and equipment
	during paving. Noise monitoring.
Ancillary Roadworks	Use of chemicals, excavation and use of hand tools.
Housekeeping, stacking and storage	The area is adequate to ensure housekeeping and stacking and storage
	principles are followed. However, the children need to be kept well away from
	all work areas including the site camp, and notices to be clear in warning of
	dangerous construction activities. Care and increased attention to ensure all
	materials and vehicles are carefully managed and designated routes are used.
General	Use of local labour, and contractors, CLO to do regular information sessions.
	High winds and inclement weather require monitoring for all working at heights
Painting	Hand mixing may occur, 50kg paint drums are an ergonomic risk from
	handling. Potential eye, skin and respiratory irritant from paint fumes
	exposure, chromates.



ECDoE	T035
Rev	00
Date	31/07/2020
Page	9 of 31

#### 4.2 Specified Hazardous Chemical Substances

The following lists of products or substances are those which have been identified as likely to be used on the project. This list is not inclusive and other products may be considered. Where the PC is likely to supply the product as the product has not been specified, safety data sheets (SDSs) need to be considered prior to all selections.

PRODUCTS/SUBSTANCES/RISKS	POTENTIAL HEALTH OR OTHER RISKS
Cement	Hand mixing may occur, 50kg bags are an ergonomic risk from handling. Potential eye, skin and respiratory irritant from dust exposure, chromates.
Cement/Silica dust	Caused by cutting, grinding, sanding of any concrete/granite/tiled surface/masonry.
Wood dusts	Caused by cutting, sanding, drilling wooden products treated Viz fencing poles.
Mineral turpentine	Applying paint and cleaning of paint brushes. Potential eye, nose, skin and respiratory irritant.
Paint	Splashes into eyes, onto skin causing irritation.
Cleaning materials	Use of disinfectants and sanitizers

#### 5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT

#### 5.1 Structure and Organization of H&S Responsibilities

An organogram will be available to identify key appointments and responsibilities on site and be kept up to date throughout the project.

#### 5.1.1 Notification of Commencement of Construction Work

The PC shall notify the Provincial Director of the Department of Employment and Labour (DEL) in writing, in the form of the Annexure in the CRs. This shall occur within 7 days of the award of the contract. Proof of submission and/or receipt must be provided and kept in the H&S file.

Where changes to the conditions given in the submission are required (i.e. Contractors, completion dates, increase in workers), a revised Annexure A must be submitted to the DEL. The completion date is to include the defect and liability period. A copy of the notification form and any further submissions/correspondence must be kept in the H&S file.

#### 6. HEALTH AND SAFETY PLAN FRAMEWORK

The H&S aspects related to the project outlined in the previous sections are to be taken into account when drawing up the H&S Plan. The PC is required to demonstrate competence by providing an H&S system that will address the requirements of the project.

The current legislative requirements, SABS codes, SANS 10400 and any other standards that may guide practice are to be taken into consideration. The following aspects must be addressed in the SSHSP, as they have been identified in section 2,



ECDoE	T035
Rev	00
Date	31/07/2020
Page	10 of 31

as playing a role in reducing the overall risk of a particular activity, or section of the project. The PrCHSA may from time to time request additions or systems as they relate to the works or legislative requirements at the time.

The PC is to prepare a site layout drawing to indicate at least the following to submit with the H&S plan:

- The positions of site offices of all Contractors, toilets, drinking water and worker rest areas;
- Indicate the positions of emergency planning and equipment and first aiders;
- Protection of plant and public, indicate parking, designated vehicular routes and access to site;
- Storage areas (materials and equipment, waste etc.), and
- Storage of materials and waste;

Such layouts are to be updated regularly throughout the project.

A Covid-19 Compliance Manager or co-ordinator is to be appointed to co-ordinate any matters relating to ensuring compliance.

Cognisance is to be given to those permanent employees who are over 60 years of age, and younger workers who have underlying chronic health issues such as high blood pressure, diabetes, TB, HIV and AIDS etc. Specialised workers who are indispensable will need to be declared fit for work by an occupational health service provider.

Key appointments and succession planning is to be available to ensure those who are playing key roles are able to cover the project at all times.

The project Organogram is to be updated accordingly and signed and dated at each update.

#### 6.1 Appointment of Competent Site Personnel

The CEO (OHSA S16.1 or 16.2) of the PC will take overall responsibility for the appointment of competent site staff for the duration of the project. Should the CEO not be personally involved in the project, the H&S responsibilities are to be delegated to the Site Agent (OHSA 16.2). Knowledge and training in H&S are required and certificates indicating H&S training as well as experience to be included in CVs.

All other legal appointments are to be made with relevance to the type of work required and kept current with the project programme. The construction team is to ensure the appointed CHSO is kept up to date with all planned activities, to ensure all H&S requirements are met.

All construction/technical method statements are to be generated by senior site personnel, and the appropriate risk assessments developed therefrom in conjunction with the CHSO.

The SSHSP shall include the following, but is not limited to the following key appointments:

#### **6.1.1** Construction Supervision

Competent supervisors will be appointed to manage part or all of the works and have training and/or experience in the area of responsibility, regarding CR 8.1, 8.2 and 8.8. All site supervisors must show evidence of appropriate training in H&S, and an understanding or training in areas of responsibility (i.e. risk assessments, method statements etc.).

Curriculum Vitae (CVs) are to be submitted for approval by the Principal Agent, and/or Client. The Supervisor will be held responsible for the safety of working teams and subordinates, housekeeping and stacking and storage of materials.



ECDoE	T035
Rev	00
Date	31/07/2020
Page	11 of 31

#### 6.1.2 Construction Health and Safety Officer

The PC shall employ at least one competent, CHSO for the duration of the contract. The CHSO's CV is to be submitted for approval by the PrCHSA or the Client, at time of tender

The PC is to ensure adequate resources are provided in order to undertake all responsibilities (i.e. mobile phone, computer and internet access, etc.).

Qualifications shall include at least Grade 12, SAMTRAC/NEBOSH/Diploma in H&S qualifications or similar, with exposure to civil engineering and similar road construction, with at least 5 years experience, given the level of project complexity preferably in an OHS capacity. He should also have undergone training in the Act and Regulations. In the case of a contract where contractors are employed, the CHSO must have a competence to evaluate the Contractors Health and Safety plans and be registered with the SACPCMP as a CHSO.

This person may not hold any other position on the site staff. The site supervisor may not act as the CHSO. The CHSO appointed for the project will be held responsible for all H&S on the project.

- Senior site staff and supervision, Contractors are to follow systems, instructions etc. given by the CHSO at all times;
- No new workers or Contractors may commence work without approval or following the SSHSP as submitted;
- No inductions of any Contractors' staff until the H&S documentation is approved by the CHSO, and
- The CHSO may not be removed or replaced without the approval of the H&S Agent, nor may the site be left unattended for more than 1 day without adequate, competent cover.

A monthly report of all H&S activities and incidents is required by the end of the first week of each month, or at a date agreed to by the H&S Agent/Client and the CHSO. An example of the monthly report is attached as an Annexure D.

The CHSO will be responsible for collating the H&S documentation at the close out of the project in electronic format, properly labeled and filed. A list of the typical aspects that should be provided is available as Annexure B to this document. The PC is to ensure that all Contractors documentation follows the same requirements and closed out. H&S documentation must be completed and be available with the close out of the main contract, or as determined at the time.

Failure to do so will be considered a serious offence and penalties applied. Failure could also result in retentions or project certification not being issued to the PC.

#### 6.1.3 Traffic Safety

The CHSO will be responsible for ensuring that daily traffic management is adequately managed.

No worker may be transported in, or on the rear of construction vehicles (bakkies included), or with plant and materials to, on, or from site. The number of passengers in any vehicle is limited to what is stated on the license disc. Vehicles used to transport workers to, from, or on site, shall have secure seats and be covered. No canopies may be used.

While this is difficult to control by the PC, induction training needs to include such information so workers can protect themselves. An on-site transportation policy needs to be available for how such transportation will be made safe and limit any opportunity for cross infection. Disinfection of vehicles needs to be determined where possible, and sanitizers provided prior to boarding and recommended during transit.

Each worker is to be encouraged to wear a cloth mask while travelling, and this needs to be enforced if using company transport.



ECDoE	T035
Rev	00
Date	31/07/2020
Page	12 of 31

Penalties will be issued for non-compliances noted.

#### 6.1.4 Health and Safety Representatives and H&S meetings (if applicable)

H&S Representatives representing workers and Contractors are to be appointed following the start up of the project, irrespective of the number of workers on site. The appointed H&S Representatives are to be actively involved with H&S and will assist the CHSO and site management in meeting legislative duties.

All internal and external PrCHSA audits are to be discussed, as well as all H&S related issues at all internal production or progress meetings.

Issues relating to COVID-19 will be included in the meetings and involvement with all related issues will be noted.

Failure to do so will be deemed to be a moderate offence.

#### 6.1.5 Appointment of Competent Contractors and Suppliers, short term works (if applicable)

The PC is to ensure compliance with the Clients minimum standards and all legislative requirements. The same H&S standards required of the PC are to be applied to all Contractors. An index of all Contractors and Suppliers is to be on file and kept updated at all times. The PC is to ensure there is sufficient funding for H&S compliance by each Contractor.

The following minimum aspects are applicable to any Contractor appointed:

- The CHSO is to ensure a Contractors appointment and approval of H&S documentation at least seven (7) working days prior to commencing work;
- No Contractor may work under the PCs Compensation registration number. If required, the PC may assist SMMEs
  with their registration with the Compensation Commissioner (CC). However, such Contractors will not be able to
  commence work until proof of registration or Letter of Good Standing has been received, and
- No work may commence without Mandatary agreements between parties in place.

Suppliers or short-term works (surveying, repairs, servicing, deliveries etc.) also require H&S Management. Cognisance is to be taken of the level of risk involved and the CHSO is to ensure the level of H&S documentation is appropriate and appropriately managed.

Failure to provide written approval of H&S documentation will be considered a serious offense, and could result in aspects of, or all the activities being stopped, and penalties implemented.

#### 7. GENERAL RISK MANAGEMENT

#### 7.1 Health Risks and Medical Surveillance

The appropriate SDSs are to be obtained for all products and used to develop the H&S documentation as they relate to the works. Many of the processes are labour intensive and ergonomic risks are to be noted. All workers (including Contractors) are to be included in the medical surveillance programme.

Workers will be exposed to noise, dust, and physical risks from extended periods of work of a repetitive nature, materials specified and the general nature of the works.

All permanent workers (including those of Contractors) are required to be in possession of a medical certificate of fitness prior to arrival on site that must be less than 12 months old. An exit medical will be required where the project exceeds 6 months in duration. Arrangements for keeping medical records for the required time are to be noted. A procedure for managing the medical records which require safekeeping for prescribed periods are to be addressed, specifically for the asbestos exposed workers.



ECDoE	T035
Rev	00
Date	31/07/2020
Page	13 of 31

Given the GOVID-19 pandemic and lasting effects, workers who have co-morbidities (chronic medical conditions such as high blood pressure, diabetes, cancer, HIV and AIDS etc.) need to be cleared to work prior to being allowed on site.

Given the potential health risks the following aspects are to be included in each medical surveillance intervention:

- Full medical, surgical and occupational history;
- Full physical examination of all systems, and
- Referral if required for the management of identified health issues that may affect the worker.

Specific testing for existing conditions and limitations relative to exposure could include, but are not limited to:

- Audiometry (hearing tests);
- Spirometry (lung function tests) are not to be done until deemed safe to do so, and
- Any other tests identified as relevant from chemical or specifically identified risks of exposure

Workers will be required to complete COVID-19 questionnaires prior to returning to site. Any worker with any symptoms is not to return to work or notify the PC of same. No worker may be discriminated against or victimized for being ill.

Failure to do so will be considered a serious offence.

#### 8. Training

Training of site personnel in H&S in the revised areas of work is required, mainly through induction between the Client and specific groups of employees. All programmes to have an element of information and detail relating to COVID-19 as it applies to the project, and in some cases by the Client. The CHSO is to determine training requirements and to report on needs or completed training in their reports and audits.

Records of all training, and acknowledgement of such training by attendees must be kept. Comprehensive records of all employees under the PCs control attending induction or any other training throughout the project shall be included. Amendments to statutes, the SSHSS, PSHSP, policies, procedures, method statements etc. shall require that all those affected shall undergo the relevant re-training.

#### 8.1 Site Induction and other training

The PCs shall ensure that all employees, and contractors have undergone the induction programme for visitors or contractors, or any other that is deemed necessary, including training by the Client as it relates to COVID-19.

Where possible no classroom activities will be allowed unless the social distancing aspect has been addressed, a minimum of 1.5m between persons.

Appropriate time must be set-aside for training (induction and other) for all employees. No person will be able to commence work or visit the site where the induction has not been done.

All employees and visitors on site from either the Client or the PC shall carry the proof of induction training in form of an induction card. Client Induction is valid for a year from the date it was conducted and thereafter refresher induction shall be re-scheduled at least one month before the induction period expires.

Both parties shall keep a database of all records pertaining to induction and will inform Contractors of pending expiry though the overall responsibility of maintaining current induction cards still lies with the principal contractor. All induction cards issued must be returned on completion of the project to the Issuer.



ECDoE	T035
Rev	00
Date	31/07/2020
Page	14 of 31

Toolbox talks to be conducted outdoors when possible in order for persons to maintain social distancing. Where inclement weather does not allow for this, toolbox talks to be conducted with smaller groupings of workers in a sheltered area large enough to maintain social distancing.

#### 8.2 Noise Risks

All plant from plant hire companies (suppliers) or that of the PC is to come to site with the appropriate testing completed and be compliant with the Noise Induced Hearing Loss Regulations. Plant identified that has not been tested and marked for noise emissions will result in having to be tested or removed from site. Failure to do so within a reasonable time period will result in such plant being removed from site.

Suitable SANS approved hearing protective equipment shall be issued and worn where noise levels are identified as equal to or greater than 85 dB.

#### 8.3 Asbestos Work

Only a registered asbestos contractor may do work which entails asbestos material. An Approved Inspection Authority must be consulted and Asbestos regulations complied to.

Failure to do so will be considered a serious offence.

#### 9. Emergency Procedures

A simple emergency plan and procedure that is appropriate to the risks is required prior to commencement on site. It is advised that the system should be simple and easy for any worker to follow. The plan may be adapted should new information or risks are identified.

Social distancing of 1.5m when there is an evacuation is required. Measures to protect workers who are having to treat a potentially COVID-19 positive employee needs to be addressed.

The procedure shall detail the response plan in relation to the works, and include at least (but are not limited to) the following key elements:

Appointment of a competent emergency response co-ordinator

- o Fire, public injury, asbestos;
- Falls from heights;
- Serious injury to workers (medical or work-related), and
- Any other major risks identified during risk assessments

The emergency plan is to ensure the inclusion of local service providers. Such arrangements should be made with these persons prior to the commencement of the project. The general principals of emergency management are to be applied as it applies to the hierarchy of control and management.

#### 9.1 Fire, First Aiders and First Aid Equipment

At least 1 first aider will be trained to level 1. First aiders shall be available and accessible on site at all times and be able to work as a team when responding to any emergency on the project. The number of First aiders will be determined by the complexity and exposed risks of the project, not numbers of workers. COVID-19 preventative measures such as N19 or FFPT2 masks, surgical gloves and disinfectants will be needed to be supplied.



ECDoE	T035
Rev	00
Date	31/07/2020
Page	15 of 31

Contractors are expected to ensure compliance and provide/manage their own first aiders and equipment. Appropriately stocked first aid kits are to be available at all times and to assure continual availability and access on site.

Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal with the type of fires that could occur. All mobile plant is to have fire extinguishers. Hot work permits are required for any such activities.

Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may be stopped if deemed inadequate for the work at the time of assessment or site inspection.

#### 9.2 Incident Management and Compensation Claims

All incidents and accidents are to be investigated. All serious incidents involving any form of disabling injury or fatality are to be reported to the Principal Agent/Client /PrCHSA immediately. This shall be confirmed in writing following the incident. Full details are to be included in each site meeting or when the Client visits site. A summary of incidents is to be included in the monthly report.

Exposures to COVID-19 cases at entrances or on site are to be treated as incidents, and potentially as compensation cases if deemed work exposure. An Occupational Health Practitioner will be required to follow through with the case and the NSCDs and DEL will also need to be notified,

Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may be stopped if deemed inadequate for the work at the time of assessment or site inspection.

#### 10. Personal Protective Equipment (PPE) and Clothing

The PC is to provide a procedure as an addendum to indicate how PPE is managed within the Company. The wearing of the identified SANS approved PPE at all times is non-negotiable and is to be linked to the risk assessments. The PC shall ensure that all workers (Including Contractors) are issued with and shall wear:

- Hard hats:
- Protective footwear;
- Eye protection;
- Hearing protection;
- Reflective jackets (no bibs);
- At least 3 cloth masks (for general wear);
- Respiratory protection (minimum of FFP2) or as deemed required by the AIA, and
- Any other necessary PPE identified from SDSs and/or risk assessments.

Adequate quantities of PPE shall be available. This shall include necessary PPE for visitors. The procedures for managing PPE are to be in a formal procedure submitted with the SSHSP for approval.

Any person (including Client, Agents, etc.) found on site without the necessary PPE will be removed from site until the PPE is supplied and worn.

Failure to comply will result in penalties being applied.

#### 11. Occupational Health and Safety Signage

On-site H&S signage is required that must include COVID-19 information as well as standard H&S information. Signage shall be posted up at fixed or temporary working areas, or other potential risk areas/operations. These signs shall be in accordance with the requirements of the General Safety Regulations or SANS requirements as amended.



ECDoE	T035
Rev	00
Date	31/07/2020
Page	16 of 31

Signage is to be noted on the site drawings indicating where fixed/temporary signage is required and appropriate to the risks identified in risk assessments.

Signs shall be posted at areas of work on site indicating that a construction site is being entered and that persons should take note of H&S requirements.

Failure to comply will result in penalties being applied.

#### 12. Induction of Employees and Visitors, General H&S Training

A simple, formal induction programme is to be submitted as an addendum for approval with the H&S plan. Inductions must be carried out for all workers and visitors (including Client, Designers) to the site.

Daily, pre-task training is required to ensure workers are familiar with the risks and H&S measures of the work or tasks to be done. Records to be kept in the H&S file.

Any person found on site without proof of induction will be removed from site until the proof is supplied and, and a penalty issued per non-compliance.

#### 13. Management of Plant and Equipment

The CHSO will ensure control of all plant and equipment, including daily monitoring, prior to commencing work. Full lists of hired and own plant are to be available at the H&S Agent's/Client audit. All daily inspection records are to be kept in the H&S file, or Contractors where plant and equipment is brought onto site. Registers are not to be more than 1 week behind.

Only competent, fit plant operators are to be used. Medical certificates of fitness are required for all operators.

Any plant or slings used to lift plant or material require annual load testing by an AIA, and all certificates must have the testers LMI/E number. Operators are to be adequately trained and certified to operate mobile cranes or crane trucks. Certificates and registers are to be placed in the H&S file.

All plant and equipment will be cleaned at least daily or before issue with an appropriate cleaning material to limit the spread of COVID-19.

Failure to do so will be considered a serious offence.

#### 14. Excavations (if applicable)

A procedure for managing excavations is to be provided as an addendum to the SSHSP describing how excavations are to be managed.

A competent person is to be appointed for managing all excavations. A permit system is to be available and used for all excavations. All equipment and ground conditions to be checked daily, and prior to work commencing.

Excavations should preferably not be open beyond what can be closed daily. Where excavations need to remain open, all excavations are to be properly protected. Adequate stakes with 1m high demarcation and berms/spoil are required to be a safe distance from the edge of the angle of repose. Candy tape may not be used to demarcate excavations. Cognisance is required of the surrounding area and increased levels of protection are required where work is in communities, near schools and clinics or churches.



ECDoE	T035
Rev	00
Date	31/07/2020
Page	17 of 31

Work will be stopped, and penalties applied to any work in excavations that is not compliant.

#### 15. Working at heights (if applicable)

A fall protection plan is to be available and supplied as an addendum to the H&S plan. The fall protection plan must be appropriate for the project. Proof of competency must be on file for the Fall Protection Plan Developer and the appointment of a Fall Protection Supervisor with competency to be on file. Method statements, appropriate risk assessments, safe work procedures and training (all employees are to be in possession of a valid working at heights certification) are to be available prior to work commencing.

The focus for working at height shall include fall restraint systems where possible except during assembling or dismantling top components or where it is not deemed safe. The relevant SANS codes are to be applied as they apply to the works and the project, such as:

- SANS 10085
- SANS 10333 (parts 1-3)

Should part of the works be contracted out, competent Contractors are to be appointed and submit documentation according to the project requirements. The PC is to note if such work is to be contracted to specialists in the H&S Plan. the plan is to be developed and work managed by a competent person for the duration of the project. The following aspects must be included:

- The public or users of buildings are to be protected at all times by way of hoarding, barricading or fencing
- Notices to be posted
- Restrictions or stoppage when weather conditions are deemed hazardous
- Permit system for working at heights
- Prevention of falling tools or equipment
- Link to emergency plan regarding rescue

All workers are to be in possession of valid certificates of fitness that extend for the duration of the works. Note the requirements in the section relating to medical surveillance.

Registers and all relevant documentation are to be placed in the H&S file.

Work will be stopped, and penalties applied to any work at heights that is not compliant.

#### 16. Cranes and lifting equipment (if applicable)

Lifting devices such as mobile cranes might be used during the project for deliveries, and moving of supplies or equipment,

Appropriate documentation must be made available for the cranes and operators. Method statements, risk assessments, safe work procedures and training are to be available prior to work commencing. A procedure for managing loads and lifting must be made available as an addendum to the H&S Plan.

Chains, slings and webbing to have valid safe working load certification on file, should the documentation not be on site, the operation may be stopped, and fines imposed until such documentation may be delivered.

#### 17. Temporary Works (Scaffolding, support work, formwork) (if applicable)



ECDoE	T035
Rev	00
Date	31/07/2020
Page	18 of 31

Temporary works must be properly designed and signed off by the PCs competent person for all temporary scaffolds, support work or formwork. In these instances, a competent person is defined as one who has sufficient experience in the design of the type of temporary work in question to be able to assess the design. The appropriate competent persons are to be appointed to manage and monitor such works to the satisfaction of the Engineer and PrCHSA. Records and registers are to be properly completed and kept in the H&S file. If temporary works are to be erected by a Contractor, this must be notified to the Principal Agent/PrCHSA.

Failure to do so will be considered a serious offence.

#### 18. Auditing

Frequency of external auditing by the PrCHSA or Client will be bi-monthly to conform to the requirements of the Construction Regulations. The site will be inspected, and the documentation audited relative to the activities and H&S plan. The CHSO of the PC must accompany the Client, or the H&S Agent, on all audits and inspections. Not all audits will be, or need be announced.

The PC will ensure that all their Contractors are audited on a monthly basis, dependent upon the time to be spent on the site. Audit frequency may be increased if Contractors are not performing adequately. Audit results will be acted upon and non-conformances and penalties issued where deemed appropriate. The Client, Designer or PrCHSA may act or require further outcomes if non-compliances are noted or unsafe acts are noted on site.

Internal audits are to include site conditions as well as ensuring H&S files are appropriate, and compliant. Comprehensive audit reports are to be made available the format of the audit reports will be reviewed by the H&S Agent.

The PC will be audited using a template as supplied in the tender document. The audit template will be adjusted from time to time relative to the activities on site. A similar process is to be used by the PC when auditing their Contractors on site. Compliance with legislative requirements and the systems provided by the PC to manage the H&S on site will be measured. Full compliance is required. Time limits for corrective actions will be set and must be adhered to.

Failure to address findings or non-conformances will be considered a serious offence.

#### 19. Communication and Meetings on Site

All H&S communication during the project between the PrCHSA and the PC will be done through the Principal Agent and be in writing, including the issue and responses to non-conformances and H&S audit results.

All update issues relating to COVID-19 will be required to be communicated at all levels.

Meetings are to be held virtually where possible to limit exposure to COVID-19.

Failure to address issues timeously will be considered a serious offence.

#### 20. Care of Workers on Site (Welfare)

Adequate toilets, clean, safe drinking water and weather protected shelter will be afforded workers at all times. Toilets will be within reasonable distance of workers, or placed with each working team in safe, with reasonable privacy.



ECDoE	T035
Rev	00
Date	31/07/2020
Page	19 of 31

Hand washing facilities, disinfectants and sanitizers will be provided across the site at common areas and entrances to work areas.

Arrangements for social distancing of 1.5m are to be made where existing facilities are shared with existing users must be made in writing and placed in the H&S file. Regular cleaning of all commonly used facilities, offices, and ablutions. Eating areas need to be cleaned prior to and post use. Staggered eating times are preferred, and note must be made of the chemicals used to clean the various areas. No plates, cups and glasses, or utensils may be shared. Water needs to be decanted or disposable cups used.

Failure to ensure compliance will be considered a serious offence, work will be stopped if con-conformances noted until corrected.

#### 21. HEALTH AND SAFETY FILE

The documentation submitted and approved following the awarding of the contract will be used to form the H&S file. The H&S file is required to be laid out in a logical manner, and documentation filed within the file is to be easily accessible.

The following completed information shall be included (but not be limited to) as part of the index:

- The SSHSS;
- The SSHSP and the approval by Client;
- Appointment by Client;
- Mandatory agreement with Client;
- Notification of construction work;
- A record of all working drawings, calculations and design where applicable;
- Detailed list of Contractors with contact details, appointments, Mandatories etc., H&S specifications issued;
- Record of Competencies (CVs) and appointments;
- Training Records;
- · Permits;
- Method statements:
- Risk assessments;
- Safe work procedures;
- Emergency and injury management;
- Safety data sheets
- Medical surveillance records;
- Registers;
- Records of audits, minutes etc.;
- Plant lists;
- Temporary electrical installations, and
- Employee records (who is on site).

#### 22. NON-CONFORMANCES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of time or any other compensation.

The following constitute examples of the types of non-conformances that will attract penalties:



ECDoE	T035
Rev	00
Date	31/07/2020
Page	20 of 31

Minor:	Medium:	Severe
Penalty: R50/count	Penalty: R500/count and a non- conformance	Penalty: R5000/count, a non- conformance and/or activity stoppage
Non-use of PPE supplied	Toilets not supplied or regularly serviced; lack of drinking water	Contractors working without Health and Safety Plan approval
Non-completion of registers for plant and equipment on site	Contractors not audited	Workers transported in contravention of the OHS plan or legal requirements
Lack of H&S signage at work areas	Working without training or the appropriate, approved H&S method statements	Invalid Letters of Good Standing
Tools and equipment identified in poor condition during inspections	Legal non-conformances identified during the previous audit and not addressed within the agreed time frame	Non-compliance with traffic accommodation requirements: layout or physical conditions
	No monthly OHS report at site meeting to report on	Any serious breach of legal requirements
	No certificates of fitness for workers as required	
	Working without approved method statements	

#### 23. Failure to Comply with Provisions

Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety of workers and the general public in accordance with these specifications or as required by statutory authorities or ordered by the engineer, shall be sufficient cause for the engineer to apply penalties as follows:

- (i) A penalty as shown in the Table above shall be deducted for each and every occurrence of non-compliance with any of the requirements of the SSHSS,
- (ii) In addition, a time-related penalty of R500,00 per hour over and above the fixed penalty may be deducted for non-compliance to rectify any non-conformance within the allowable time after a site instruction to this effect has been given by the Designer. The site instruction shall state the agreed time, which shall be the time in hours for reinstatement of the defects. Should the Contractor fail to adhere to this instruction, the time-related penalty shall be applied from the time the instruction was given.

#### 24. Public safety

The Principal Contractor shall ensure at all times that staff, and general public are aware of the dangers and risks involved whilst construction is taking place.

- Safety signage / posters shall be posted at all areas where construction work is taking place;
- Edges, excavations, stockpile areas, material storage areas, will be demarcated and no entry signage appended;
- Safety talks with employees shall be done, all employees shall be involved in keeping the site safe;
- CLO shall be given talks to do with the community members who are directly involved;
- A record of all training shall be kept, and indemnity documents shall be signed by those attending the safety talks.



ECDoE	T035
Rev	00
Date	31/07/2020
Page	21 of 31

- Community unrest shall be handled by the local SAPS. CLO shall assist the Contractor should the need arise.
- No visitors to site are allowed unless proper arrangements are made.



ECDoE	T035
Rev	00
Date	31/07/2020
Page	22 of 31

# ANNEXURE A PrCHSA AUDIT SHEET

### **EXAMPLE OCCUPATIONAL HEALTH AND SAFETY AUDIT DOCUMENT**

PROJECT NAME:		
CONTRACT NUMBER:		
HEALTH AND SAFETY AUDIT No:		
CONDUCTED BY:		
DATE:		



ECDoE	T035
Rev	00
Date	31/07/2020
Page	23 of 31

### **EXECUTIVE SUMMARY**

### INTRODUCTION AND OVERVIEW

### Scoring:

The audit has a scoring schedule, which will be used to deem compliance to what is available on site, and what the appropriate systems need to be to match them. The contractor should aim for a score of 3 on each aspect included in the audit. A low score could result in part or all of the work being stopped until compliance is reached.

Scoring schedule			
If the a	If the answer is "No" the rating will be 0		
If the a	If the answer is 'not applicable' it will be noted as n/a		
If the a	nswer is "Yes" the following ratings are applicable		
1	Requirements partially met and no implementation.		
2	Requirements partially met and partially implemented		
3	Requirements fully met and partially implemented		
4	Requirements fully met and fully implemented		
5	Requirements and implementation exceed expectation		

#### **Kev Abbreviations:**

rtoy rtbbroriations.			
Health and Safety	H&S	Occupational Health and Safety Act	OHSA
Occupational Health	OH	Mine Health and Safety Act	MHSA
Construction Regulations	CRs	Driven Machinery Regulations	DMRs
General Safety Regulations	GSRs	Regulations for Hazardous Chemical	RHCSs
		Substances	
Explosive Regulations	ERs	Pressure Equipment Regulations	PERs
Noise Induced Hearing Loss	NIHLs	Department Mineral and Energy	DMEs
Regulations			
Facilities Regulations	FRs	General Administration Regulations	GARs
South African Bureau of Standards	SABS	South African National Standards	SANS
Joint Building Conditions of Contract	JBCC	South African Road Traffic Safety Manual	SARTSM

Provide a summary of site inspection, significant findings of the site inspection and the audit findings.

		cd&a	T002a
claire deacon & associates	SITE SPECIFIC HEALTH AND SAFETY SPECIFICATION	Rev	00
The Health & Safety Specialists		Date	07/02/2020
cd&a		Page	24 of 31

#### CORE LEGAL RECORDS ON SITE:

This list in not conclusive — to be updated monthly relative to works in progress. However the CHSO is to be pro-active and pre-empt requirements with the Construction Supervisor (Site Agent). The content will be linked to the physical conditions, processes and activities noted on site, or programme.

ITEM	Legal /SPEC Ref	RECORDS TO BE KEPT	SCORE	COMMENTS	By whom	Completion Date	Contractor Close out
		Updated project <b>H&amp;S Organogram</b>					
	OHSA S. 16 (1)	CEO and subordinate (if required)					
	and (2)	CVs on file					
	CR 6 (1) and (2)	Designation of Construction Supervisor(s) and Subordinate Person(s) CVs on file					
	OHSA S. 17; GAR 7	H&S Representatives appointed Monthly inspections completed Representation from Contractors					
	OHSA S. 18; GAR 5	H&S Committee appointed Minutes on file H&S representatives reports discussed Incidents discussed Signed by Chair/CEO Evidence of minutes noted					
	GAR 4	Copy of OH&S Act (Act 85 of 1993) Available on site					
	CR 4 (c), 5 (f)	Written proof of registration / Letters of good standing available on Site					
	OHSA S.37.2	Copy of the Mandatory (S37.2) agreement between the PC and Client					
	OHSA S.37.2	Mandatary agreements between PC and contractors					



ECDoE	T035
Rev	00
Date	31/07/2020
Page	25 of 31

ITEM	Legal /SPEC Ref	RECORDS TO BE KEPT	SCORE	COMMENTS	By whom	Completion Date	Contractor Close out
1.	CR 3(3)	Notification to Provincial Director – Annexure A Available on site					
2.	CR 4(3) 5 (7)	Copy of Principal Contractor's Health & Safety Plan Available on request. Letter of approval from Agent. Health & Safety File opened and kept on site (including all documentation-required in respect of the OHSA & Regulations Available at all times					
3.	CR 5(6) (9)	Copy of Principal Contractor's Health & Safety Plan provided to Contractors Letters of approval for each contractor on file List of Contractors on site Verified monthly by Agent					
4.	CRs	Copies of technical method statements approved by Designer Register available, signed by Designer					
5.	CR 7(2)  OHSA  CR 7(4)	Risk Assessments: Up to date and available on site for inspection Review and monitoring programme adhered to Workers trained in risk assessments					
6.	CR 7 (c)	Safe work procedures Procedure List of available SWPs Workers trained in SWPs Proof of training verified					
7.	OHSA S. 13 CR 7(9)	Induction programme available Proof of <b>induction</b> training available					
8.	CR 9(2) (b) (3)	Structural information from Designer: Geo-science technical report					



ECDoE	T035
Rev	00
Date	31/07/2020
Page	26 of 31

ITEM	Legal /SPEC Ref	RECORDS TO BE KEPT	SCORE	COMMENTS	By whom	Completion Date	Contractor Close out
		Design loading of the structure Methods & sequence of construction Design risk assessment Amended H&S Specification					
9.	CR 11(3)(h)	Excavations: Competent persons appointed CVs available Depth of excavations on site Shoring in use  Registers in line with open excavations noted at site inspection					
10.	. CR 11 (f) GSR 13A	Ladders: Competent person appointed Registers kept Registers for ladders noted on site					
11.	. CR 21	Construction Vehicles: Appointment of competent operators Plant Management: Registers on file noting daily inspections Plant and machine list available Inadequacies noted on site Transportation of workers Registers for sample of vehicles noted on site					
12.	CR 25, 26 ER 6 GSR 8	Housekeeping, Stacking & Storage Supervisor: Appointed per work area CVs Available Include site conditions Spoil areas Register available per area					
13.	. GSR 2	PPE: included in Risk Assessment PPE used and enforced Records of Issue kept Training to use (Induction)					



ECDoE	T035
Rev	00
Date	31/07/2020
Page	27 of 31

ITEM	Legal /SPEC Ref	RECORDS TO BE KEPT	SCORE	COMMENTS	By whom	Completion Date	Contractor Close out
	·	Registers for condition checks					
14.	RHCSs CR 7; 23 GSR 4	Hazardous Chemical Use and Storage Competent Person/s appointed CVs available Risk Assessments include use of HCSs Register of HCS kept/used on Site Flammable Store Bulk diesel storage Material Safety Data Sheets on file and utilised Other					
15.	GSR 3	Emergency management: First aiders available through project Level 3 First aid boxes through site Evacuation procedures Registers available (noted on site)					
16.	GAR	Incident Management: Emergency co-ordinator appointed CV available Emergency plan appropriate Emergency level included in Risk Assessments Workers trained Incident reports available and complete					
17.	CRs RHCSs GSR 2(a) MHSA	Medical Surveillance Programme Pre-placement Periodic Exit Workers at height Plant operators Random drug testing DME Annual Medical report					
18.	CR / FRs	Welfare Facilities: Toilets available where crews are working/clean Clean potable water available					



ECDoE	T035
Rev	00
Date	31/07/2020
Page	28 of 31

ITEM	Legal /SPEC Ref	RECORDS TO BE KEPT	SCORE	COMMENTS	By whom	Completion Date	Contractor Close out
		Adequate eating facilities					
19.		HIV AND AIDS PROGRAMME HIV and AIDS Policy and plan available Condoms available Peer review programme available Ongoing training of workers					
20.		Covid-19 Management					
		Policy in place The COVID-19 plan approved Have risk assessments been done? Have HIRA and Policy been submitted to the H&S Committee, and evidence thereof? Have HIRA and Policy been submitted to DEL? Sharing of the DEL Directive and implementation? Have employees / Contractors been notified of actions if ill or COVID-19 symptoms? Discipline of employees/Contractors if deviation Is the supervision and monitoring in progress and is visible Signage re symptoms, visitors, emergency contacts, PPE and prevention measures up across the site and critical areas					



ECDoE	T035
Rev	00
Date	31/07/2020
Page	29 of 31

ITEM	Legal /SPEC Ref	RECORDS TO BE KEPT	SCORE	COMMENTS	By whom	Completion Date	Contractor Close out
		The procedure for positive COVID-19 in place Tracing of contacts if needed Social distancing in place for workplaces and facilities, meetings Report to COIDA if a positive case contracted at work Issue of masks and other PPE noted in HIRA Training of wearing of masks Visitors have PPE available Enforcement of wearing of PPE and social distancing Ventilation – air conditioning or means of ventilation in offices, workshops and meeting areas					

RESPONSIBILITY	SIGNATURE	DATE
PrCHSA SIGNATURE:		
PC SIGNATURE:		
DESIGNER SIGNATURE:		
CLIENT SIGNATURE:		



#### SITE SPECIFIC HEALTH AND SAFETY SPECIFICATION

cd&a	T002a
Rev	00
Date	07/02/2020
Page	26 of 31

# ANNEXURE B CLOSE OUT REQUIREMENTS

The H&S files for the Principal Contractors and all Contractors require closure and handover to the Client at the completion of the project. The following list is an example of what should be included but is not exhaustive. The OHS Agent or the Client may require further information at the time of completion and the Principal Contractor is to ensure that all instructions are met. Documentation would include all records from the start of the project. Daily or monthly plant inspection records are not required unless they are related to an accident. All records to be in electronic format and submitted to the OHS agent for approval in adequately formatted lists and folders. Layout should be logical and in the same order as in the site files.

Health and Safety close out file requirements include:

- a) Client H&S Specification
- b) Principal Contractor's OHS Plan(s)
- c) Organograms
- d) Legal Appointments
- e) List of all employees employed on a permanent or contractual basis over the duration of the contract
- f) Notification to Department of Labour of commencement of work
- g) Letters of Good Standing for the Project
- h) Full files for all Contractors as well as their close out reports
  - List of Contractors
  - All employees employed on a permanent or contractual basis over the duration of the contract
  - Letters of Approval of Contractors
  - Mandatary Agreements
  - Letters of Good Standing
  - Appointments
- i) Incident Records
- j) Non- Conformance records
- k) Agent's Audits
- I) Method Statements
- m) Risk assessments
- n) Safe work procedures
- o) Medical surveillance certificates of fitness. Medical records are to be kept according to the OH&S Act as amended
- p) All drawings for temporary structures (suspended beams/scaffolds etc.)
- q) All operating manuals for any systems that require ongoing maintenance
- r) Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.)

#### **Defect and Liability Period**

The H&S files are to be kept 'live' for the defect and liability period by the Principal Contractor, including those of their Contractors. Any work required during the defect and liability period will require an assessment of the H&S file by the OPrCHSAprior to any work commencing.

A copy drawing records for the as-builts are to be placed on file by the Designers once complete.



### SITE SPECIFIC HEALTH AND SAFETY SPECIFICATION

cd&a	T002a
Rev	00
Date	07/02/2020
Page	27 of 31

# ANNEXURE C NON-CONFORMANCES

HEALTH AND SAFETY SITE INSPECTION NON-CONFORMANCE NO					
AGENT:		PROJECT:			
Consultant:		Date and time:			
Client		Area:			
Contractor:					
ASPECTS NOTED:	COMMENTS:		COMPLETION REQUIRED BY (DATE):		
	•				
	•				
	•				
	•				
	•				
PHOTOGRAPHIC EVIDENCE (if available):					
OTHER:					
The following penalties are to be applied:					
Signature of Designer					
Signature of CHSO/Site Agent					
Signature: of H&S Agent					