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REQUEST FOR QUOTATION NOTICE 
 

DEPARTMENT OF EDUCATION 
EASTERN CAPE PROVINCE 

 

Bidders are hereby invited by DoE for the following contract, relating to the Provision of 
Generators to EcDoE facilities. 
   

PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  
 
RFQ NO:  2022/07/656 
[CIDB Grade: 2EP/EB Category or Higher]  

 
Principal Agent 
Mr Q Msiwa 
Tel:  040 608 4707 
 
Project Leader (DoE) 

Mr Q Msiwa 
Tel:  040 608 4707 
 
 
Request for Quotation documents will be available as from 12h00 on 20 September 2023 at the 
offices of the Department of Education, Steve Tshwete Complex, Zone 6, Zwelitsha or 
Website https://eceducation.gov.za/.  
 
Completed Request for Quotation documents in a sealed envelope endorsed with the project 
name, request for quotation number and description must be deposited in the Tender Box, 
Department of Education, Steve Tshwete Complex, Zone 6, Zwelitsha, not later than 12h00 
on 27 September 2023 when request for quotations will not be opened in public. The 
performance of the Contractor will be evaluated on a monthly basis and the overall performance 
report will be issued at the end of the project.  
 
 
Site Briefing Meeting to be confirmed. 
 
 

Bidders shall take note of the following Bid conditions – 

 

❑ Single Volume to be submitted. 
❑ Priced BoQ to be submitted. 
❑ Bidders are required to have a CIDB contractor grading designation 2EP/EB or higher. 
❑ JV Agreements with installers and CIDB graded contractors would be acceptable.  
❑ An approved surety will be required. 
❑ Penalties for late completion will be enforced. 
❑ Late request for quotations will not be accepted. 
❑ Letter of Good Standing from the Compensation Fund or FEMA to be submitted with 

request for quotation. 
❑ Failure to complete all supplementary information and the RETURNABLE SCHEDULES could 

result in the request for quotation being eliminated. 
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❑ CIPRO/CIPC Certificate to be submitted with tender. 
❑ Adjudication criteria are as follows:  

 
❑ 80 Points for Price 
❑ 20 Points for Preferential specific Goals  

 
 
 

Bids with a threshold value up to R50 000 000,00 shall be evaluated on 80/20 

principle. Preference points shall be allocated as per below table: 

 

 
 

 

 

 

 

 

 

 

 

1. CLAIMING OF PREFERENCE POINTS 
 

1.1. Preference points allocated Historically Disadvantaged individuals may be claimed 

by Persons who had no franchise in national elections prior to 1983 and 1993. 

1.2. Preference points allocated for women may be claimed if there is sufficient evidence 

that such woman has ownership of 51% or more of the enterprise shareholding. 

1.3. Preference points allocated for persons with disabilities may only be claimed if there 

is sufficient evidence that such person has ownership of 51% or more of the enterprise 

shareholding. 

1.4. Preference points allocated for promotion of youth may only be claimed if there is 

sufficient evidence that such youth has ownership of 51% or more of the enterprise 

shareholding. 

1.5. Preference points for Locality may be allocated for promotion of enterprises located 

within the Eastern Cape Province may be claimed by submission of proof that the 

enterprise is located within the borders of Eastern Cape Province. This includes an 

enterprise whose head office may be situated in another province but has a fully-

Preferential goals Historically 

Disadvantaged individuals 

Allocation of Points 

Women participation 4  

Persons with disabilities 2  

Promotion of Youth 6  

Specific goals 

Enterprises located in the Eastern 
Cape 

Province 

6  

Promotion of Military Veterans 2  
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fledged branch within Eastern Cape Province. Enterprises located outside the borders 

of the Eastern Cape Province and who only appoints agents and or commission 

warehouses in this municipal area are expressly excluded from claiming points for this 

goal. 

1.6. Preference points may be allocated to other RDP goals as follows: 

(a) Promotion of south African owned enterprises. 

(b) Promotion of export-oriented production to create jobs. 

(c) Creation of new jobs or intensification of labour absorption. 

(d) Promotion of enterprises located in the rural areas. 

(e) Promotion of enterprises located in specific municipal area for work to be done or 

service to be rendered in that municipal area. 

       
❑ Tender validity period is 120 (one hundred and twenty) calendar days. 
❑ Tender Forms (Form C1.1: Form of offer and acceptance) that are incomplete or incorrectly 

completed will result in elimination of that tender. 
❑ An original valid SARS Tax Clearance Certificate/Pin must be submitted with the tender in 

order to be considered.  Failure for submission of Tax Clearance Certificate will result in 
elimination of tender.  In the case of a JV, each partner must present an original SARS Tax 
Clearance Certificate. 

❑ Form T2.2r (Compulsory Enterprise Questionnaire) must be completed by all or the tender 
will be eliminated. 

❑ In case of a joint venture a two compulsory enterprise questionnaire must be submitted. 
 

Telegraphic, telexed or faxed tenders will not be considered.  The ECDoE does not bind itself to 
accepting the lowest tenderer.  Tender price offered should not pose a commercial risk to the 
completion of the project. 
 
The BAC may or may not interview the bidder should it deem it necessary. 
 

Procurement Contact Official       Infrastructure Contact Official 

Mr P Nxozana      Mr Q Msiwa 

Tel: 040 608 4524      Tel: 040 608 4707  
Pakamile.Nxozana@ecdoe.gov.za                                     Qiqile.Msiwa@edu.ecprov.gov.za 

 

mailto:Pakamile.Nxozana@ecdoe.gov.za


SBD1 
 

7 

 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: 2022/07/656 CLOSING DATE: 27 September 2023 CLOSING TIME: 12h00 

DESCRIPTION PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

RECEPTION AREA OF THE DEPARTMENT OF EDUCATION,  

STEVE VUKILE TSHWETE EDUCATION COMPLEX, ZONE 6,  

ZWELITSHA 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Mr P Nxozana CONTACT PERSON Mr Q Msiwa 

TELEPHONE 
NUMBER 

040 608 4524 
TELEPHONE NUMBER 040 608 4707  

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS Pakamile.Nxozana@ecdoe.gov.za E-MAIL ADDRESS qiqile.msiwa@edu.ecprov.gov.za 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER CODE  NUMBER  

CELLPHONE 
NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 
OR 

CENTRAL 
SUPPLIER 
DATABASE No:  MAAA 

B-BBEE STATUS 
LEVEL VERIFICATION 
CERTIFICATE 
 

TICK APPLICABLE BOX] 
 
 

 Yes                      NO 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

 

mailto:Pakamile.Nxozana@ecdoe.gov.za
mailto:qiqile.msiwa@edu.ecprov.gov.za/
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 
FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE 
OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:       …………………………………………... 

http://www.sars.gov.za/
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T1.2:  REQUEST FOR QUOTATION DATA 
 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

Advertising date: 20 September 2023  Closing date: 27 September 2023  

Closing time: 12h00 Validity period 120 Days 

 

Clause 
number 

 

 The conditions of Request for Quotation applicable to this contract are the Standard Conditions of 
Tender as contained in Annexure C of the CIDB Standard for Uniformity in Construction Procurement 
(August 2019) as published in Government Gazette No. 42622, Department of Public Works Notice 
423. 
 
The Standard Conditions of Bid make several references to the Bid Data for details that apply 
specifically to this Bid. The Bid Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of Bid. 
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Bid to 
which it mainly applies. 
 

C.1.2 The employer is the Eastern Cape Province Department of Education  
 

C.1.3.1 The Request for Quotation documents issued by the employer comprise: 
 
THE REQUEST FOR QUOTATION (SINGLE VOLUME) 
Part 1: Bidding Procedure 
T1.1 Request for Quotation Notice and Invitation to Bid (SBD1) 
T1.2 Request for Quotation Data  
 
Part 2:  Agreement and Contract Data 
C1.1 Form of Offer and Acceptance 
C1.1a Final Summary of Bills of Quantities (C2.2) 
C1.1b Standard Conditions of Tender 
C1.2 Contract Data  
C1.3 Form of Guarantee 
 
Part 3:  Returnable Schedules/Documents 
T2.1 List of Returnable Documents 
T2.2 Returnable Documents: 
  

SBD4 Declaration of interest Mandatory Requirement 

SBD6.1 
Preference points claim form in terms of Preferential 
Procurement Regulations 2022 

Mandatory Requirement 

SBD6.2 Local production and content Mandatory Requirement 

T2.2.1 Certificate of authority for signatory Mandatory Requirement 

T2.2.2 Certificate of authority for joint ventures Mandatory Requirement 

T2.2.5 Record of addenda to Request for Quotation documents Additional documents 

T2.2.6 Capacity of Bidder Additional documents 

T2.2.7 Relevant project experience  -  completed projects Additional documents 

T2.2.8 Relevant project experience  -  current projects Additional documents 

T2.2.9 Schedule of plant & equipment Additional documents 
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T2.2.10 Compulsory enterprise questionnaire Mandatory Requirement 

T2.2.11 CIDB grading certificate Mandatory Requirement 

T2.2.12 
Other certificates (certified copies to be inserted by Bidder), 
etc 

Mandatory Requirement 

 

• Certified copy of CIPC company registration 
certificate 

• Certified copies of ID’s of shareholders, members, 
partners or sole owner 

• Letter of Good Standing from Bank where Bidder’s 
primary transaction account is  

• Letter of Good Standing from Compensation Fund 
or a licensed insurer as contemplated in the 
Compensation for Occupational Injuries and 
Diseases Act 1993 

• CSD Registration Summary Report dated not more 
than thirty (30) days prior to the Request for 
Quotation closing date. 

• Original valid SARS tax clearance certificate and 
pin 

 

Mandatory Requirement 

T2.2.13 Completed project reference forms Additional documents 

 • Priced BoQ Mandatory Requirement 

   

   

   

   

 
THE CONTRACT  
Part 4: Scope of Work   
C3.1    Scope of work 
C3.2    Health and Safety Specification 
C3.4    Contractors Reports 
Part 5: Pricing data 
C2.1     Pricing instructions 
C2.2     Preliminaries / Bill of Quantities / Final Summary 
Part 6: Site information 
C4        Site information 
C5        Drawings 
 

C.1.4 The employer’s agent is:  
Name: Q Msiwa (Eastern Cape Province Department of Education) 

Capacity: Principal Agent 

Address: Steve Tshwete Building  

Tel: (040) 608 4707 

Fax:  

E-mail: qiqile.msiwa@ecdoe.gov.za 

C.2.1 
Only those Bidders who satisfy the following eligibility criteria should submit Request for Quotations: 

1. Submit an offer only if the Bidder satisfies the criteria stated in the Request for Quotation data and 
the Bidder, or any of his principals, is not under any restriction to do business with the employer. 

2. The Bidder is registered with the CIDB, in a 2EP/EB or higher class of construction work. 

3. The Bidder is registered on the National Treasury Central Supplier Data Base 
(https://secure.csd.gov.za)  

4. The Bidder accepts that documents that have correction fluid on them will be deemed non-
responsive and the documents must remain intact. 

https://secure.csd.gov.za/
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5. Bidders adhere to the pre-qualification criteria stated in the Request for Quotation document, if any. 

C.2.1 Joint ventures are eligible to submit Bids provided that: 
1. Every member of the joint venture must be registered with the CIDB in the General Building 

(GB) class of work. 
2. The combined contractor grading designation of the members calculated in accordance with 

the Construction Industry Development Regulations is equal to or higher than a contractor 
grading designation determined in accordance with the sum bid for a 2EP/EB or Higher class 
of construction work. 

3. The members/parties have signed a joint venture agreement. 
 

C.2.7 The arrangements for the compulsory clarification meeting, if any, are as stated in the Request for 
Quotation Notice (T1.1). 
 
A Request for Quotation will not be considered if the Bidder or their representative has not attended 
the compulsory briefing session. 

Bidders must sign the attendance register in the name of the bidding entity.  

Addenda will be issued to and Request for Quotations will be received only from those bidding entities 
appearing on the attendance register. 
 
Request for Quotation documents will not be issued at the clarification meeting. 
 

C.2.8 Request clarification at least 3 calander days before the closing time. 

C2.11 All documents must be completed and signed in black permanent ink. No correction fluid must be used 

in the document.  Incomplete bid responses may be disqualified or evaluated solely on the information 

contained in the bid. The ECDoE may disregard any content in the Request for Quotation that is illegible 

and will be under no obligation whatsoever to seek clarification from the bidder. 

 

C.2.12 If a Bidder wishes to submit an alternative Request for Quotation offer, the only criteria permitted for 
such alternative Request for Quotation offer is that it demonstrably satisfies the employer’s standards 
and requirements, the details of which may be obtained from the Employer’s Agent.  
 
Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative Request for Quotation offer to 
enable the employer to evaluate the efficacy of the alternative and its principal elements, to take a view 
on the degree to which the alternative complies with the employer’s standards and requirements and to 
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical 
sequence and must clearly reflect all design assumptions.  Pricing Data must reflect all assumptions in 
the development of the pricing proposal.  
 
Acceptance of an alternative Request for Quotation offer will mean acceptance in principle of the offer. 
It will be an obligation of the contract for the Bidder, in the event that the alternative is accepted, to 
accept full responsibility and liability that the alternative offer complies in all respects with the employer’s 
standards and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount bid for the alternative 
offer to cover the employer’s costs of confirming the acceptability of the detailed design before it is 
constructed. 
 
Alternative Bid offer permitted:                                           Yes     No  
 

C.2.13 
C.2.15 
 

The employer’s address for delivery of Request for Quotation offers and identification details to be 
shown on each Request for Quotation offer package are as per Request for Quotation Notice (T1.1) 
and Invitation to Bid (SBD 1) 
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C.2.13.5 Request for Quotation offers shall be submitted as originals only. 

C.2.13.6 
 

A two-envelope system is not required. 

C.2.13.9 Telephonic, telegraphic, telex, facsimile, emailed, electronic copy or late offers will not be accepted. 

C.2.15 The closing time for submission of Request for Quotation offers is as per the Request for Quotation 
Notice (T1.1) and the Invitation to Bid (SBD 1). 
 

C.2.16 The Request for Quotation offer validity period is as per the Request for Quotation Notice (T1.1) and 
the Invitation to Bid (SBD 1). 
 

C.2.17 Provide clarification of the Request for Quotation offer in response to do so from the employer during 
the evaluation of Request for Quotation offers. This may include providing a breakdown of rates or 
prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or both). 
No change in the competitive position of Bidders or substance of the Request for Quotation offer is 
sought, offered, or permitted. 
 

C.2.22 Not a requirement 
 

C.2.23 Refer to Parts 1, 2 & 3 for certificates and other documents to be submitted with the Request for 
Quotation. 

C.3.4 The time and location for opening of the Request for Quotation offers are as per the Request for 
Quotation Notice (T1.1). 

C.3.11 
Financial Offer and Preference will be evaluated as follows: 

The 80/20 preference point system will be applicable with 80 points allocated to Price and 20 points 
towards Specific Goals. 

The score for price is calculated using the following formula: 

 ÷
ø
ö

÷
ø
ö −
−=

min

min
180

P

PPt
Ps  

Where: 
 Ps = Points scored for price of bid under consideration; 

 Pt = Price of bid under consideration and 

 Pmin    = Price of lowest acceptable bid. 
 
 

1. POINTS AWARDED FOR SPECIFIC GOALS  

 

1.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of 
this tender the tenderer will be allocated points based on the goals stated in table 1 below as 
may be supported by proof/ documentation stated in the conditions of this tender:  

1.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 
state must, in the tender documents, stipulate in the case of4  

(a) an invitation for tender for income-generating contracts, that either the 
80/20 or 90/10 preference point system will apply and that the highest 



 

14 

 

acceptable tender will be used to determine the applicable preference 
point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference 
point system will apply and that the lowest acceptable tender will be 
used to determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals 
allocated points in terms of 
this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed by 
the tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed by 
the tenderer) 

Woman Ownership 2 5   

Ownership with Disabilities 1 2   

Youth Ownership 3 5   

Enterprises located in the 
Eastern Cape Province 

3 6   

Ownership by Military 
Veterans 

1 2   

 

C.3.11  

C.3.13 
Request for Quotation offers will only be accepted if: 

1. The Bidder or any of its directors/shareholders is not listed on the Register of Tender Defaulters in 
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 
doing business with the public sector; 

2. The Bidder has not: 

a. Abused the Employer’s Supply Chain Management System; or 
b. Failed to perform on any previous contract and has been given a written notice to this effect; 

3. The Bidder has completed the compulsory declarations and there are no conflicts of interest, which 
may impact on the Bidder’s ability to perform the contract in the best interests of the employer or 
potentially compromise the Request for Quotation process; 

4. The Bidder has registered on the Centralized Supplier Database (CSD) prior to submitting Request 
for Quotations (open Request for Quotations). Any prospective Bidder found to have tax matters not 
in order with SARS during the evaluation process will be eliminated and not be considered further; 
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5. The Bidder is registered with the Construction Industry Development Board in an appropriate 
contractor grading designation; 

The Bidder is in good standing with the Compensation Fund. 

C.3.17 The number of paper copies of the signed contract to be provided by the employer is 1 (one) copy of 
the signed contract to the successful Bidder. 

 



 

16 

 

 
 
 
 

Part 2:   AGREEMENT AND CONTRACT DATA
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C1.1 Form of Offer and Acceptance 
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C1.1:  FORM OF OFFER AND ACCEPTANCE 
 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

 

 
OFFER 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  
 
The Bidder, identified in the offer signature block, has examined the documents listed in the Request for Quotation 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of Request for Quotation. 
 
By the representative of the Bidder, deemed to be duly authorized, signing this part of this form of offer and  
acceptance, the  Bidder offers  to  perform  all  of  the  obligations and  liabilities of  the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for an 
amount to be determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
 

………………………………………..………………………………………………………………………………………… 

 

……………………………………………………………………..……………………………………….Rand (in words); 

 

R …………………………………………………………………….(in figures) 

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the Bidder before the end of the period of validity stated in the Request 
for Quotation data, whereupon the Bidder becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 

 
Signature(s)   ……….…………………………………  …………………………………………………... 
 

Name(s)         ………………………………………….  …………………………………………………... 
 

Capacity      …………………………………………. ………………………………………………...... 
 
for the 
Bidder      ………………………………………………………………………………………………………………… 

          
………………………………………………………………………………………………………..………..      
(Name and address of organization) 

 
Name and  
signature of  
witness   ………………………………………..………………………...  Date  …………………………. 
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ACCEPTANCE 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the Bidder’s offer.  
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions 
of contract identified in the contract data. Acceptance of the Bidder’s offer shall form an agreement between the 
employer and the Bidder upon the terms and conditions contained in this agreement and in the contract that is the 
subject of this agreement. 
 
The terms of the contract, are contained in: 

 

Part C1 Agreements and contract data, (which includes this agreement)  

 

Part C2 Pricing data 

 

Part C3 Scope of work.  

 

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by 

reference into the above listed Parts. 

 
Deviations from and amendments to the documents listed in the Request for Quotation data and any addenda 
thereto as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the Bidder 
and the employer during this process of offer and acceptance, are contained in the schedule of deviations attached 
to and forming part of this form of offer and acceptance. No amendments to or deviations from said documents are 
valid unless contained in this schedule. 
 
The Bidder shall within 2 (two) weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder receives 
one fully completed original copy of this document, including the schedule of deviations (if any).  Unless the 
Bidder (now contractor) within 5 (five) working days of the date of such receipt notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties. 

 
Signature(s)   ……….…………………………………  ………………………………………………...… 

 

Name(s)         ………………………………………….  …………………………………………………... 
 

Capacity      …………………………………………. ..……………………………………………........ 
 
for the 
Employer     .……………………………………………………………………………………………………………. 
 

..……………………………………………………………………………………………………………  
(Name and address of organization) 

 
Name and 
signature of  
witness  …. ……………………...………………………………………..…  Date  …………………………. 
 
 
 
 
 
 



 

20 
 

Schedule of Deviations 
 

 
Notes:  

1. The extent of deviations from the Request for Quotation documents issued by the employer before the Request for 
Quotation closing date is limited to those permitted in terms of the conditions of Request for Quotation.  

2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in such letter, which 
constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and 
acceptance, the outcome of such agreement shall be recorded here.  

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the 
Request for Quotation documents and which it is agreed by the Parties becomes an obligation of the contract shall also 
be recorded here.  

4. Any change or addition to the Request for Quotation documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the Contract. 

 
 

1.  Subject ______________________________________________________________________ 

 Details  ______________________________________________________________________ 

 

2. Subject  ______________________________________________________________________ 

 Details ______________________________________________________________________ 

 

3.  Subject  ______________________________________________________________________ 

 Details ______________________________________________________________________ 

 

4.  Subject ______________________________________________________________________ 

 Details  ______________________________________________________________________ 

By the duly authorised representatives signing this agreement, the employer and the Bidder agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Request 
for Quotation data and addenda thereto as listed in the Request for Quotation schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the Bidder and the employer during this process of offer 
and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Request for Quotation/ quotation documents and the receipt by the Bidder of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising from this 
agreement. 

      

 



 

 

 

 
 
 
 

C1.1a  Final Summary of Bills of Quantities 
  



 

 

 

 
 
 
 

C1.1b Standard Conditions of Tender 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

CIDB Standard Conditions of Tender (August 2019 Edition) 

(As contained in Annexure C of the CIDB Standard for Uniformity in Engineering and Construction Works Contracts 

in Board Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019) 

 
C.1 General 

 
C.1.1 Actions 

 
C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In 

their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3, 

timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 

obligations and not engage in anticompetitive practices. 

 
C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall 

avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict 

of interest, indicating the nature of such conflict. Bidders shall declare any potential conflict of interest in 

their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of 

interest to whoever is responsible for overseeing the procurement process at the start of any deliberations 

relating to the procurement process or as soon as they become aware of such conflict and abstain from 

any decisions where such conflict exists or recuse themselves from the procurement process, as 

appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in 

some circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in 

the ability of that person to act properly in his or her position even if no improper acts result. 

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family interests 

in the tender or outcome of the procurement process and any personal bias, inclination, obligation, allegiance or loyalty 

which would in any way affect any decisions taken. 

 
C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and 

the capacity to proceed with the contract. 

 
C.1.2 Tender Documents 

 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.  

 
C.1.3 Interpretation 

 
C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 

returnable documents are deemed to be part of these conditions of tender. 

 
C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation 

purposes, shall form part of any contract arising from the invitation to tender. 

 
C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests which make it 

difficult to fulfill his or her duties impartially; 

ii) an individual or tenderer is in a position to exploit a professional or official capacity in some 

way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the tenderer who 

employs that employee. 

b) comparative offer means the price after the factors of a non-firm price and all unconditional 

discounts it can be utilised to have been taken into consideration; 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process; 

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender 

process or the award of a contract arising from a tender offer to the detriment of the employer, 

including collusive practices intended to establish prices at artificial levels; 



 

 

 

C.1.4 Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a 

form that can be readily read, copied and recorded. Communications shall be in the English language. The employer 

shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact 

details of the employer’s agent are stated in the tender data. 
 

C.1.5 Cancellation and Re-Invitation of Tenders 

 
C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if: 

a) due to changed circumstances, there is no longer a need for the engineering and construction 

works specified in the invitation; 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

 
C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original 

tender invitation was advertised 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the 

second time. 

 
C.1.6 Procurement procedures 

 
C.1.6.1 General 

 
Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who in 

terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as 

relevant, based on the tender submissions that are received at the closing time for tenders. 

 
C.1.6.2 Competitive negotiation procedure 

 
C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, Bidders shall 

submit tender offers in response to the proposed contract in the first round of submissions. 

Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the Bidders 

who make a submission. The requirements of C.8 relating to the material deviations or qualifications 

which affect the competitive position of Bidders shall not apply. 

 
C.1.6.2.2 All responsive Bidders or at least a minimum of not less than three responsive Bidders that are highest 

ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into 

competitive negotiations based on the principle of equal treatment, keeping confidential the proposed 

solutions and associated information. Notwithstanding the provisions of C.2.17, the employer may 

request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive 
position provided that such clarification, specification, fine-tuning or additional information does not alter 

any fundamental aspects of the offers or impose substantial new requirements which restrict or distort 

competition or have a discriminatory effect. 

 

C.1.6.2.3 At the conclusion of each round of negotiations, Bidders shall be invited by the employer to revise their 

tender offer based on the same evaluation criteria, with or without adjusted weightings. Bidders shall be 

advised when they are to submit their best and final offer. 

 
C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after Bidders 

have been requested to submit their best and final offer. 

 
C.1.6.3 Proposal procedure using the two stage-system 

 
C.1.6.3.1 Option 1 

 
Bidders shall in the first stage submit technical proposals and, if required, cost parameters around 

which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 

of the method of evaluation stated in the tender data, and in the second stage negotiate a contract with 

the tenderer scoring the highest number of evaluation points and award the contract in terms of these 



 

 

 

conditions of tender. 

 

C.1.6.3.2 Option 2 

 
C.1.6.3.2.1 Bidders shall submit in the first stage only technical proposals. The employer shall invite all responsive 

Bidders to submit tender offers in the second stage, following the issuing of procurement documents. 

 
C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of  

evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 

 
C.2 Tenderer’s obligations 

 
C.2.1 Eligibility 

 
C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or 

any of his principals, is not under any restriction to do business with employer. 

 
C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity 

(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the 

basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders. 

 
C.2.2 Cost of tendering 

 
C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 

any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 

necessary to demonstrate that aspects of the offer complies with requirements. 

 
C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by 

the employer for printing the documents. Employers must attempt to make available the tender documents 

on its website so as not to incur any costs pertaining to the printing of the tender documents. 

 
C.2.3 Check documents 

 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission. 

 
C.2.4 Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the 

employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

 
C.2.5 Reference documents 

 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 

conditions of contract and other publications, which are not attached but which are incorporated into the tender 

documents by reference. 

 
C.2.6 Acknowledge addenda 

 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply 

for an extension to the closing time stated in the tender data, in order to take the addenda into account.  

 
C.2.7 Clarification meeting 

 
Attend, where required, a clarification meeting at which Bidders may familiarize themselves with aspects of the 

proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.  

C.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days 
before the closing time stated in the tender data. 

 



 

 

 

C.2.9 Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required 

in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice 

regarding insurance. 

 
C.2.10 Pricing the tender offer 

 
C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value 

Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies  

being those applicable fourteen (14) days before the closing time stated in the tender data. 

 
C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

 
C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 

except as provided for in the conditions of contract identified in the contract data. 

 
C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of  

contract identified in the contract data may provide for part payment in other currencies. 

 
C.2.11 Alterations to documents 

 
Do not make any alterations or additions to the tender documents, except to comply with instructions 

issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender 

offer shall initial all such alterations. 

 
C.2.12 Alternative tender offers 

 
C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 

strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 

schedule that compares the requirements of the tender documents with the alternative requirements that 

are proposed. 

 
C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or 

criteria otherwise acceptable to the employer. 

 
C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender. 

 
C.2.13 Submitting a tender offer 

 
C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 

provide the whole of the works identified in the contract data and described in the scope of works, unless 

stated otherwise in the tender data. 

 
C.2.13.2  Return all returnable documents to the employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 

 
C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies  

stated in the tender data, with an English translation of any documentation in a language other than 

English, and the parts communicated electronically in the same format as they were issued by the 

employer. 

 
C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The  

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for Bidders  

proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the 

employer shall hold liable for the purpose of the tender offer. 



 

 

 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 

identification details stated in the tender data, as well as the tenderer's name and contact address. 

 
C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable  

documents listed in the tender data in an envelope marked <financial proposal= and place the remaining 
returnable documents in an envelope marked <technical proposal=. Each envelope shall state on the  
outside the employer’s address and identification details stated in the tender data, as well as the  
tenderer's name and contact address. 

 
C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside 

only the employer's address and identification details as stated in the tender data. 

 
C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of 

the tender offer if the outer package is not sealed and marked as stated. 

 
C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 

otherwise in the tender data. 

 
C.2.14 Information and data to be completed in all respects 

 
Accept that tender offers, which do not provide all the data or information requested completely and in 

the form required, may be regarded by the employer as non-responsive. 

 
C.2.15 Closing time 

 
C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later 

than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof 

of delivery. 

 
C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the  

requirements of these conditions of tender apply equally to the extended deadline. 

 
C.2.16 Tender offer validity 

 
C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated 

in the tender data after the closing time stated in the tender data. 

 
C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 

agreed additional period with or without any conditions attached to such extension. 

 
C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer’s agent written notice before the closing time for tenders that a tender 
is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer 

evaluating tender, the contractor reserves the right to review the price based on Consumer Price Index 

(CPI). 

 
C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance 

with the requirements of C.2.13 with the packages clearly marked as <SUBSTITUTE=. 
 

C.2.17 Clarification of tender offer after submission 

 
Provide clarification of a tender offer in response to a request to do so from the employer during the 

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 

competitive position of Bidders or substance of the tender offer is sought, offered, or permitted. 

 
Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the Employer elect to do so. 



 

 

 

C.2.18 Provide other material 

 
C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 

tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full 

and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to why 

it cannot be provided, by the time for submission stated in the employer’s request, the employer may  
regard the tender offer as non-responsive. 

 
C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 
C.2.19 Inspections, tests and analysis 

 
Provide access during working hours to premises for inspections, tests and analysis as provided for in 

the tender data. 

 
C.2.20 Submit securities, bonds and policies 

 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 

guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 

in the contract data. 

 
C.2.21 Check final draft 

 
Check the final draft of the contract provided by the employer within the time available for the employer 

to issue the contract. 

 
C.2.22 Return of other tender documents 

 
If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after 

the expiry of the validity period stated in the tender data. 

 
C.2.23 Certificates 

 
Include in the tender submission or provide the employer with any certificates as stated in the tender 

data. 

 
C.3 The employer’s undertakings 

 
C.3.1 Respond to requests from the tenderer 

 
C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5) 

working days before the tender closing time stated in the Tender Data and notify all Bidders who collected 

tender documents. 

 
C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or 

both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to 

submit a tender offer in terms of a previous procurement process and deny any such request if as a 

consequence: 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 

meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as individual 

firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 

 
C.3.2 Issue Addenda 

 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 

the period from the date that tender documents are available until three (3) working days before the 



 

 

 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the 

closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify all 

Bidders who collected tender documents. 

 
C.3.3 Return late tender offers 

 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.  

 
C.3.4 Opening of tender submissions 

 
C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 

Bidders’ agents who choose to attend at the time and place stated in the tender data. Tender submissions  

for which acceptable reasons for withdrawal have been submitted will not be opened. 

 
C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in 

the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total 

of his prices, number of points claimed for its BBBEE status level and time for completion for the main  

tender offer only. 

 
C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

 
C.3.5 Two-envelope system 

 
C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 

proposal of valid tenders in the presence of Bidders’ agents who choose to attend at the time and place 
stated in the tender data and announce the name of each tenderer whose technical proposal is opened. 

 
C.3.5.2 Evaluate functionality of the technical proposals offered by Bidders, then advise Bidders who remain in 

contention for the award of the contract of the time and place when the financial proposals will be opened. 

Open only the financial proposals of Bidders, who score in the functionality evaluation more than the 

minimum number of points for functionality stated in the tender data, and announce the score obtained for 

the technical proposals and the total price and any points claimed on BBBEE status level. Return 

unopened financial proposals to Bidders whose technical proposals failed to achieve the minimum number 

of points for functionality. 

 
C.3.6 Non-disclosure 

 
Not disclose to Bidders, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 

tenderer. 

 
C.3.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers 

and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or 

fraudulent practices. 

 
C.3.8 Test for responsiveness 

 
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the tender documents. 

 
C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one which, in 

the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in 
the Scope of Work, 



 

 

 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, 

or 

c) affect the competitive position of other Bidders presenting responsive tenders, if it were to be 

rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
C.3.9 Arithmetical errors, omissions and discrepancies 

 
C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 

there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall 

govern. 

 
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 

evaluation of tender offers in accordance with C.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 

schedules of prices; or 

(ii) the summation of the prices. 

 
C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the 

tender offer as tendered or accept the corrected total of prices. 

 
C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 

from the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 

corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 

line item total as quoted shall govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by 

this checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 

tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 

achieve the tendered total of the prices. 

 
C.3.10 Clarification of a tender offer 

 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 

from the tender offer. 

 
C.3.11 Evaluation of tender offers 

 
The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time 

that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project 

specific through choices that are made in developing the Tender Data associated with a specific project. 

 
Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender 
and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from 
the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process 

of offer and acceptance in terms of a set of standard procedures. 

 
The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 
requirements: 
Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous and 
timely access to participating parties to the same information. 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties. 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 
interest. 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value 



 

 

 

 outcomes. 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain best value 
outcomes in respect of quality, timing and price, and least resources to effectively manage and control 
procurement processes. 

 
 
The activities associated with evaluating tender offers are as follows: 

 
a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

 
C.3.11.1 General 

 
The employer must appoint an evaluation panel of not less than three persons conversant with the 

proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 

and associated evaluation criteria and weightings that are specified in the tender data. 

 
C.3.12 Insurance provided by the employer 

 
If requested by the proposed successful tenderer, submit for the tenderer 's information the policies and / 

or certificates of insurance which the conditions of contract identified in the contract data, require the 

employer to provide. 

 
C.3.13 Acceptance of tender offer 

 
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the employer’s 
procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 

professional and technical qualifications, professional and technical competence, financial resources, equipment 

and other physical facilities, managerial capability, reliability, experience and reputation, expertise and the 

personnel, to perform the contract; 

c) has the legal capacity to enter into the contract; 

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act No. 

2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has suspended 

his/her business activities or is subject to legal proceedings in respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 
C.3.14 Prepare contract documents 

 
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer 

as part of the tender documents to take account of: 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents and 

c) other revisions agreed between the employer and the successful tenderer. 

 
C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 
C.3.15 Complete adjudicator's contract 

 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties 

to complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.  



 

 

 

C.3.16 Registration of the award 

 
An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a 

construction works contract is accepted in writing by the employer, register and publish the award on the cidb Register 

of Projects. 

 
C.3.17 Provide copies of the contracts 

 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract 

as soon as possible after completion and signing of the form of offer and acceptance. 

 
C.3.18 Provide written reasons for actions taken 

 
Provide upon request written reasons to Bidders for any action that is taken in applying these conditions of tender 

but withhold information which is not in the public interest to be divulged, which is considered to prejudice the 

legitimate commercial interests of Bidders or might prejudice fair competition between Bidders. 

 
 

---oo0oo--- 

 



 

 

 

 
 
 
 

C1.2 Contract Data 
 



 

 

 

C1.2 : CONTRACT DATA : JBCC 2000 PRINCIPAL BUILDING AGREEMENT  
(Edition 4.1 of March 2005) 

 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

 

  
The Conditions of Contract are clauses 1 to 42 of the JBCC series 2000 Principal Building 
Agreement (Edition 4.1 of March 2005) prepared by the Joint Building Contracts Committee. 

Copies of these conditions of contract may be obtained from the Association of South African 
Quantity Surveyors, Master Builders Association, South African Association of Consulting 
Engineers, South African Institute of Architects, Association of Construction Project Managers, 
Building Industries Federation South Africa, South African Property Owners Association or 
Specialist Engineering Contractors Committee. 

 

 

  
CONTRACT VARIABLES 
 
THE SCHEDULE 
 
The schedule contains all the variables referred to in this document and is divided into part 1: 
contract data completed by the employer and part 2: contract data completed by the 
contractor. Part 1 must be completed in full and included in the Bidder documents. Both part 1 
and part 2 form part of this agreement. 
 
Spaces requiring information must be filled in, shown as <not applicable= or deleted but not left 
blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient 
space is provided the information should be annexed hereto and cross referenced to the 
applicable clause of the schedule. Key cross reference clauses are italicised in [ ] brackets. 
 

 

42.0 PART 1: CONTRACT DATA PROVIDED BY THE EMPLOYER 

 

42.1 CONTRACTING AND OTHER PARTIES 

42.1.1  
 
 
 
 
 
[1.2] 

Employer: 
Eastern Cape Province Department of Education 
Postal address: 
Private Bag X0032 
BHISHO 
5605 
Tel: 040 608 4335                 Fax:  040 3 602 7272 
Physical address: 
Steve Tshwete Building 
Zone 6 
Zwelitsha  
       

  



 

 

 

42.1.2 
[1.1, 5.1] 

Principal Agent:  TBC 
 
Tel: Fax:   
 

42.1.3 
[1.1, 5.2] 

Agent (1) - TBC 
 
Agent’s service: 
 
Postal address: 
 
 
 
 
Tel:                                        Fax:   

42.1.4 
[1.1, 5.2] 

Agent (2) - TBC 
 
Agent’s service: 
 
Postal address: 
 
 
 
 
Tel:                                        Fax:   

42.1.5 
[1.1, 5.2] 

Agent (3) - TBC 
 
Agent’s service: 
 
Postal address: 
 
 
 
 
Tel:                                        Fax:   

42.1.6 
[1.1, 5.2] 

Agent (4) - TBC 
 
Agent’s service: 
 
Postal address: 
 
 
 
 
Tel:                                        Fax:   

42.2 CONTRACT DETAILS 

42.2.1 
[1.1] 

Works description:  Refer to document C3.1 3 Scope of Work. 
 

42.2.2 
[1.1] 

Site description:  Refer to document C4 3 Site Information. 
 

42.2.4 
[41.0] 

Specific options that are applicable to a State organ only 
Where so : 

[31.1 #] 
[31.11.2 #] 
[31.12.2#] 
 
 
 
 
 
 
 
[11.2.#] 

1)  Interest rate legislation:   
 (a) in respect of interest owed by the employer, the interest rate as determined by the 
 Minister of Justice and Constitutional Development from time to time, in terms of  
       section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; 
and 
 
 (b) in respect of interest owed to the employer, the interest rate as determined by the 
 Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance 
 Management Act, 1999 (Act No. 1 of 1999), will apply   
 
 



 

 

 

 
[31.4.2 #] 
 
 
 
 
 
[40.2.2.#] 
 
[26.1.2 #] 
 

2)  Lateral support insurance to be effected by the contractor:                Yes      No  
 
3)  Payment will be made for materials and goods on site:                        Yes      No  
       Under no circumstance will deposits due by the contractor 
       to any supplier or subcontractor for materials or equipment 
       be paid prior to the delivery to site thereof, after which it will 
       be regarded as materials and goods on site. 
  
4)  Dispute resolution by adjudication:                                                        Yes      No  
  
5)  Extended defects liability period is applicable to the following  
       elements: 

- all civil works such as roads, parking areas, stormwater & soil 
drainage 

- all work done under electrical subcontracts 
- all work done under mechanical subcontracts 

   

  
  

42.2.6 
[15.3] 

 Period for the commencement of the works after the contractor takes possession of the 
 site: Five (5) working days. 
 

42.2.7 
[24.3.1] 
[30.1] 

 For the works as a whole: 
 The date for practical completion shall be One (1) Months (including statutory 
       holidays, but excluding the annual builders’ shutdown period) from the date that possession 
of 
       the site is given to the contractor 
       and the penalty per calendar day shall be 27.5 cents per R100 of the contract value. 
 

42.2.9 
[1.2] 

 The law applicable to this agreement shall be that of the: Republic of South Africa                  
 

42.3 INSURANCES 

42.3.1 
[10.1 #,    
10.2 #, 
 12.1 #] 

Contract works insurance to be effected by the contractor 
 

 To the minimum value of the contract sum plus 20%  
 
       With a deductible not exceeding 5% of each and every claim 
 

42.3.2 
[10.1#,      
10.2 #, 
12.1 #] 
 

Supplementary insurance is required: Yes 
 
To the minimum value of the contract sum plus 20 % 

42.3.3 
[11.1#,     
12.1 #] 

Public liability insurance to be effected by the contractor 
                                                                                      

   For the sum of R 5 million  
       
With a deductible not exceeding 5% of each and every claim 
 

42.3.4 
[11.2 #, 
 12.1 #] 

Support insurance to be effected by the contractor:                                        
 
Not Applicable 

 

42.4 DOCUMENTS 

42.4.2 
[3.7] 
 

Three (3) copies of  the construction documents will be supplied to the contractor free of 
charge 

42.4.3 Bills of quantities /  Lump sum document schedule of rates drawn up in accordance with: 
Standard System of Measuring Building Work (seventh edition as amended) 
 

42.4.4 
[15.1.1] 

 

The priced bills of quantities shall be submitted with the Request for Quotation submission :      
Yes      No  
 



 

 

 

42.4.5 
[3.4] 
 

JBCC Engineering General Conditions are to be included in the contract documents:  No 

 

42.4.6 
[31.5.3] 
 
[32.13] 

The contract value is to be adjusted using CPAP indices:                          Yes      No  
  
Where CPAP is applicable, the contract sum will be adjusted in accordance with the JBCC 
Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual 
as prepared by the JBCC Series 2000, code 2118, dated May 2005 and any amendments 
thereto: 
 
1)  Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the  index 
for that work group unless specifically stated otherwise in the bills of quantities 
 
2)  All electrical installations in buildings and power distribution systems shall be adjusted in 
 terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible 
 power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets 
 and intercommunication systems shall be in accordance with Work Group 170 
 
3)  With reference to Work Group 190 a proportion of the value related preliminaries pro  rata 
       to the amount of work excluded from adjustment, shall be excluded from Contract  
       Price Adjustment Provisions, if Option A has been selected for the adjustment of 
preliminaries  
 
4)  Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of additional 
 items for exclusion by Bidders, will not be permitted 
 
5)  Where V results in a negative amount after application of the formula in clause 8.3 of  the 
CPAP Indices Application Manual the factor of 0,55 shall be substituted by 1,45 
                                                                                                                                                                 
 Alternative Indices:  Not Applicable  
 

42.4.7 
 
[3.10] 

Details of changes made to the provisions of JBCC standard documentation 
 
Clause 1.1  
 
COMMENCEMENT DATE 3 means the date that the agreement, made in terms of the Offer and 
       Acceptance, comes into effect.  
 
CONSTRUCTION GUARANTEE 3 means a guarantee at call obtained by the contractor from 
an 
       institution approved by the employer in terms of the employer’s construction guarantee 
       form as selected in the schedule. 
 
CONSTRUCTION PERIOD 3 means the period commencing on the date that possession of the 
       site is given to the contractor and ending on the date of practical completion. 
 
CORRUPT PRACTICE 3 means the offering, giving, receiving or soliciting of anything of value 
 to influence the action of a public official in the procurement process or in contract 
 execution. 
 
FRAUDULENT PRACTICE 3 means a misrepresentation of facts in order to influence a    
       procurement process or the execution of a contract to the detriment of any Bidder, and  
       includes collusive practice among Bidders (prior to and after the Bidder submission)  
       designed to establish Bidder prices at artificial non-competitive levels and to deprive the  
       Bidder of the benefits of free and open competition. 
 
INTEREST 3 the interest rates applicable on this contract, whether specifically indicated in 
 the relevant clauses or not, will be in terms of the legislation of the Republic of South  Africa, 
       and in particular: 
 (a) in respect of interest owed by the employer, the interest rate as determined by the 
Minister 
       of Justice and Constitutional Development from time to time, in terms of  section 1(2) of the  
       Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and 



 

 

 

 
 (b) in respect of interest owed to the employer, the interest rate as determined by the 
 Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance 
 Management Act, 1999 (Act No. 1 of 1999), will apply 
 
SECURITY 3 means the form of security provided by the employer or contractor, as stated  
    in the schedule, from which the contractor or employer may recover expenses or loss. 
 
1.6   Any notice given may be delivered by hand, sent by prepaid registered post or   
  telefax.  Notice shall be presumed to have been given when: 
 
1.6.4 No clause 
 
3.2.1  A construction guarantee in terms of 14.0, where so elected in his Bid. 
 
3.7  Add at the end thereof: 
 
  The contractor shall supply and keep a copy of the JBCC Series 2000 Principal    
   Building Agreement and Preliminaries applicable to this contract on the site, to   
  which the employer, principal agent and agents shall have access to at all times. 
 
3.10  Replace the second reference to <principal agent= with the word <employer= 
 
4.3   No clause 
 
5.1.2    under clause 41- Include reference to 32.6.3; 34.3 and 34.4 in terms of which the  
  employer has retained its authority and has not given a mandate to the principal  
  agent and in terms of which the employer shall sign all documents  
 
10.5  Add the following as 10.5 
 
  Damage to the works 
 

a) Without in any way limiting the contractor’s obligations in terms of the contract, the 
contractor shall bear the full risk of damage to and/or destruction of the works by 
whatever cause during construction of the works and hereby indemnifies and holds 
harmless the employer against any such damage.  The contractor shall take such 
precautions and security measures and other steps for the protection and security of 
the works as the contractor may deem necessary 

 
b) The contractor shall at all times proceed immediately to remove or dispose of any  

 debris arising from damage to or destruction of the works and to rebuild, restore,  
 replace and/or repair the works 

 
c) The employer shall carry the risk of damage to or destruction of the works and materials 

paid for by the employer that is the result of the excepted risks as set out in 10.6 
 

d) Where the employer bears the risk in terms of this contract, the contractor shall, if 
requested to do so, reinstate any damage or destroyed portions of the works and the 
costs of such reinstatement shall be measured and valued in terms of 32.0 hereof 

 
10.6 Add the following as 10.6 
 
 Injury to Persons or loss of or damage to Properties 
 

a) The contractor shall be liable for and hereby indemnifies the employer against any 
liability, loss, claim or proceeding whether arising in common law or by statute, 
consequent upon personal injuries to or the death of any person whomsoever arising out 
of or in the course of or caused by the execution of the works unless due to any act or 
neglect of any person for whose actions the employer is legally liable 

 
b) The contractor shall be liable for and hereby indemnifies the employer against any 

liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, 
or immovable or personal property or property contiguous to the site, whether belonging 



 

 

 

to or under the control of the employer or any other body or person, arising out of or in 
the course of or by reason of the execution of the works unless due to any act or neglect 
of any person for whose actions the employer is legally liable  

 
c) The contractor shall upon receiving a contract instruction from the principal agent 

cause the same to be made good in a perfect and workmanlike manner at his own cost 
and in default thereof the employer shall be entitled to cause it to be made good and to 
recover the cost thereof from the contractor or to deduct the same from amounts due to 
the contractor. 

 
d) The contractor shall be responsible for the protection and safety of such portions of the 

premises placed under his control by the employer for the purpose of executing the 
works until the issue of the certificate of practical completion. 

 
e) Where the execution of the works involves the risk of removal of or interference with 

support to adjoining properties including land or structures or any structures to be altered 
or added to, the contractor, shall and will remain adequately insured or insured against 
the death of or injury to persons or damage to such property consequent on such removal 
or interference with the support until such portion of the works has been completed 

 
f) The contractor shall at all times proceed immediately at his own cost to remove or 

dispose of any debris and to rebuild, restore, replace and/or repair such property and to 
execute the works 

 
10.7 Add the following as 10.7 
 
 HIGH RISK INSURANCE 
 
  In the event of the project being executed in a geological area classified as a <High  
        Risk Area=,  that is an area which is subject to highly unstable subsurface conditions  
        that might result in catastrophic ground movement evident by sinkhole or doline   
        formation the following will apply: 
 
10.7.1  Damage to the works 
  
  The contractor shall, from the commencement date of the works until the date of  
  the certificate of practical completion, bear the full risk of and hereby indemnifies   
        and holds harmless the employer against any damage to and/or destruction of the  
  works consequent upon a catastrophic ground movement as mentioned above.  The  
  contractor shall take such precautions and security measures and other steps for  
  the protection of the works as he may deem necessary 
 
  When so instructed to do so by the principal agent, the contractor shall proceed  
  immediately to remove and/or dispose of any debris arising from damage to or  
   destruction of the works and to rebuild, restore, replace and/or repair the works, at   
        the contractor’s own costs 
 
10.7.2 Injury to persons or loss of or damage to property 
 
  The contractor shall be liable for and hereby indemnifies and holds harmless the  
  employer against any liability, loss, claim or proceeding arising at any time during the  
  period of the contract whether arising in common law or by statute, consequent upon 
   personal injuries to or the death of any person whomsoever resulting from, arising  
  out of or caused by a catastrophic ground movement as mentioned above 
 
  The contractor shall be liable for and hereby indemnifies the employer against any  
  and all liability, loss, claim or proceeding consequent upon loss of or damage to any  
  moveable,  or immovable or personal property or property contiguous to the site,  
  whether belonging to or under the control of the employer or any other body or   
  person whomsoever arising out of or caused by a catastrophic ground movement, as  
  mentioned above, which occurred during the period of the contract 
 



 

 

 

10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance  
  to cover his risk and liability as mentioned in 10.7.1 and 10.7.2.  Without limiting the  
  contractor’s obligations in terms of the contract, the contractor shall, within twenty  
  one (21) calendar  days of the commencement date but before commencement of the   
         works, submit to the employer proof of such insurance policy, if requested to do so 
 
10.7.4  The employer shall be entitled to recover any and all losses and/or damages of   
  whatever nature suffered or incurred consequent upon the contractor’s default of  
  his obligations as set out in 10.7.1; 10.7.2 and 10.7.3.  Such losses or damages may be   
        recovered from the contractor or by deducting the same from any amounts still due   
        under this contract or under any other contract presently or hereafter existing   
  between the employer and the contractor and for this purpose all these contracts  
  shall be considered one indivisible whole 
 
14.0 Replace the entire clause 14.0 with the following: 
 
14.0 SECURITY 
 
14.1 In respect of contracts with a contract sum up to R1 million, the security to be   
  submitted by the contractor to the employer will be as a payment reduction of five  
  percent (5%) of the value certified in the payment certificate (excluding VAT) 
 
14.1.1 The payment reduction of the value certified in a payment certificate shall be   
  mutatis mutandi in terms of 31.8(A) 
  
14.1.2 The employer shall be entitled to recover expense and loss from the payment  
              reduction in terms of 33.0 provided that the employer complies with the provisions  
  of 33.4 in which event the employer’s entitlement shall take precedence over his  
  obligations to refund the payment reduction security or portions thereof to the  
              contractor 
 
14.2 In respect of contracts with a contract sum above R1 million, the contractor shall  
  have the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6,  
  or 14.7 as stated in the schedule. Such security shall be provided to the employer  
  within fourteen (14) calendar days from commencement date. Should the contractor 
              fail to select the security to be provided or should the contractor fail to provide the 
              employer with the selected security within fourteen (14) calendar days from 
              commencement date, the security in terms of 14.7 shall be deemed to have been 
              selected.  
 
14.3 Where the security as a cash deposit of ten percent (10%) of the contract sum 
              (excluding VAT) has been selected: 
 
14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten  
  percent (10%) of the contract sum (excluding VAT) within fourteen (14) calendar   
        days from commencement date 
  
14.3.2 Within fourteen (14) calendar days of the date of practical completion of the    
         works the employer shall reduce the cash deposit to an amount equal to three percent 
              (3%) of the contract value (excluding VAT), and refund the balance to the contractor 
 
14.3.3 Within fourteen (14) calendar days of the date of final completion of the works the 
              employer shall reduce the cash deposit to an amount equal to one percent (1%) of the 
              contract value (excluding VAT) and refund the balance to the contractor 
 
14.3.4 On the date of payment of the amount in the final payment certificate, the employer 
              shall refund the remainder of the cash deposit to the contractor 
 
14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit in   
        terms of 33.0 provided that the employer complies with the provisions of 33.4 in   
  which event the employer’s entitlement shall take precedence over his obligations to   
        refund the cash deposit security or portions thereof to the contractor 



 

 

 

 
14.3.6 The parties expressly agree that neither the employer nor the contractor shall be  
  entitled to cede the rights to the deposit to any third party  
 
14.4 Where security as a variable construction guarantee of ten percent (10%) of the  
  contract sum (excluding VAT) has been selected:  NOT APPLICABLE 
 
14.4.1 The contractor shall furnish the employer with an acceptable variable construction  
  guarantee equal in value to ten percent (10%) of the contract sum (excluding VAT)  
  within fourteen (14) calendar days from commencement date 
 
14.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable  
  Construction guarantee form included in the invitation to Bidder  
 
14.4.3 The employer shall return the variable construction guarantee to the contractor  
  within fourteen (14) calendar days of it expiring 
 
14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0,   
              the employer shall issue a written demand in terms of the variable construction  
  guarantee 
 
14.5 Where security as a fixed construction guarantee of five percent (5%) of the   
  contract sum (excluding VAT) and a five percent (5%) payment reduction of the  
  value certified in the payment certificate (excluding VAT) has been selected: 
 
14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in  
         value to five percent (5%) of the contract sum (excluding VAT) within fourteen (14)    
               calendar days from commencement date 
 
14.5.2 The fixed construction guarantee shall come into force on the date of issue and  
  shall expire on the date of the last certificate of practical completion  
 
14.5.3 The employer shall return the fixed construction guarantee to the contractor within   
         fourteen (14) calendar days of it expiring 
 
14.5.4 The payment reduction of the value certified in a payment certificate shall be in  
  terms of 31.8(A) and 34.8 
 
14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0,  
  the employer shall be entitled to issue a written demand in terms of the fixed   
  construction guarantee or may recover from the payment reduction or may do both 
 
14.6 Where security as a cash deposit of five percent (5%) of the contract sum   
  (excluding VAT) and a payment reduction of five percent (5%) of the value certified  
  in the payment certificate (excluding VAT) has been selected: 
 
14.6.1  The contractor shall furnish the employer with a cash deposit equal in value to five  
  percent (5%) of the contract sum (excluding VAT) within fourteen (14) calendar  days 
              from commencement date 
 
14.6.2  Within twenty-one (21) calendar days of the date of practical completion of the   
  works the employer shall refund the cash deposit in total to the contractor 
 
14.6.3  The payment reduction of the value certified in a payment certificate shall be   
  mutatis mutandi in terms of 31.8(A)  
 
14.6.4  Where the employer has a right of recovery against the contractor in terms of 33.0,   
         the employer may issue a written notice in terms of 33.4 or may recover from the  
  payment reduction or may do both 
 
14.7  Where security as a payment reduction of ten percent (10%) of the value certified  
  in the payment certificate (excluding VAT) has been selected: 
 
14.7.1 The payment reduction of the value certified in a payment certificate shall be mutatis 



 

 

 

              mutandi in terms of 31.8(B)  
 
14.7.2  The employer shall be entitled to recover expense and loss from the payment   
  reduction in terms of 33.0 provided that the employer complies with the provisions  
  of 33.4 in which event the employer’s entitlement shall take precedence over his  
  obligations to refund the payment reduction or portions thereof to the contractor  
 
14.8  Payments made by the guarantor to the employer in terms of the fixed or variable  
              construction guarantee shall not prejudice the rights of the employer or contractor  
  in terms of this agreement 
  
14.9  Should the contractor fail to furnish the security in terms of 14.2 the employer, in  
  his sole discretion, and without notification to the contractor, is entitled to change  
  the contractor’s selected form of security to that of a ten percent (10%) payment  
  reduction of the value certified in the payment certificate (excluding VAT),   
  whereafter 14.7 shall be applicable 
 
15.1.1  No clause 
 
15.1.4 Add 15.1.4 as follows: 
 
  An acceptable health and safety plan, required in terms of the Occupational Health  
  and Safety Act, 1993 (Act 85 of 1993), within fourteen (14) calendar days of   
  commencement date. 
 
              The abovementioned plan shall also address all additional requirements with regard to 
the 
              Coronavirus pandemic in terms of all Covid-19 legislation, regulations and guidelines as 
              an additional safe work procedure on site.  
 
15.2.1 Under 41:  Amend to read as follows: 
 
  <Give the contractor possession of the site within five (5) working days of the   
         contractor complying with the terms of 15.1.2 and 15.1.4 
 
17.1.11  Delete the words =and the appointment of nominated and selected subcontractors= 
 
20.1.3 No clause 
 
21.0 No clause 
 
29.2.5 No clause 
 
31.5.2 Security adjustments in terms of 14.0 and 31.8 
 
31.1.4 Add 15.1.4 as follows: 
 
31.6      The value of materials and goods in terms of 31.4.2 shall be included in the value 
certified     
              only where, to the satisfaction of the principal agent, the materials and goods are:  
 
31.6.5 Add 31.6.5 as follows: 
                         Covered by an advance payment guarantee or such other security as may be             
                         accepted by the employer where stored off the site. Standard JBCC Guarantee  
                         wording would be applicable. 
 
31.8 Amend as follows: 
 
31.8(A)  Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the  
   works in terms of 31.4.1 and of the materials and goods in terms of 31.4.2  
   shall be certified in full. The value certified shall be subject to the following  
   percentage adjustments: 
 



 

 

 

31.8(A).1 Ninety-five percent (95%) of such value in interim payment certificates   
             issued up to the date of practical completion 
 
31.8.(A).2 Ninety-seven percent (97%) of such value in interim payment    
   certificates issued on the date of practical completion and up to but   
   excluding the date of final completion 
 
31.8(A).3 Ninety-nine percent (99%) of such value in interim payment certificates   
             issued on the date of final completion and up to but excluding the final   
             payment certificate in terms of 34.6 
 
31.8(A).4 One hundred percent (100%) of such value in the final payment certificate in  
             terms of 34.6 except where the amount certified is in favour of the employer.   
                In such an event the payment reduction shall remain at the adjustment level  
   applicable to the final payment certificate. 
 
31.8(B)  Where security is a payment reduction in term of 14.7 has been selected the  
   value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2  
             shall be certified in full. The value certified shall be subject to the following  
    percentage adjustments: 
 
31.8(B).1 Ninety percent (90%) of such value in interim payment certificates issued up  
             to the date of practical completion 
 
31.8(B).2 Ninety-seven percent (97%) of such value in interim payment certificates  
   issued on the date of practical completion and up to but excluding the date of  
             final completion 
 
31.8(B).3 Ninety-nine percent (99%) of such value in interim payment certificates   
             issued on the date of final completion and up to but excluding the final   
             payment certificate in terms of 34.6 
 
31.8(B).4 One hundred percent (100%) of such value in the final payment certificate in  
             terms of 34.6 except were the amount certified is in favour of the employer.   
             In such an event the payment reduction shall remain at the adjustment level  
   applicable to the final payment certificate 
 
31.9      Replace <twenty-one (21) calendar days= with <thirty (30) calendar days=. Should the 
             Contractor’s tax clearance certificate expire during the contract period, the Employer 
              shall be entitled to withhold payment without incurring any liability for interest, until a valid 
             tax clearance certificate is submitted to the Employer, at which point, upon that date, the 
             thirty (30) day period for due date of payment of the invoice shall commence.  
 
31.12  Delete the following: <Payment shall be subject to the employer giving the   
  contractor a tax invoice for the amount due.=  
 
32.5.1 Add the following to the end of each of these clauses: <…due to no fault of the  
32.5.4  contractor=  
and   
32.5.7  
 
32.12     Replace <contractor= with <employer= 
 
33.2 Add the following clauses 33.2.9 to 33.2.13: 
 
33.2.9  the contractor’s failure or neglect to commence with the works on the dates   
         prescribed in the contract 
 
33.2.10  the contractor’s failure or neglect to proceed with the works in terms of the   
  contract 
 
33.2.11  the contractor’s failure or neglect for any reason to complete the works in   
  accordance with the contract 
 



 

 

 

33.2.12  the contractor’s refusal or neglect to comply strictly with any of the conditions of  
  contract or any contract instructions and/or orders in writing given in terms of the  
  contract 
 
33.2.13 the contractor’s estate being sequestrated, liquidated or surrendered in terms of  
  the insolvency laws in force within the Republic of South Africa 
 
34.13  Replace <seven (7) calendar days= with <thirty (30) calendar days= and delete the words: 
              <subject to the employer giving the contractor a tax invoice for the amount due=  
               as per PPPFA 
 
36.3  Remove reference to <No clause=, and replace <principal agent= with <employer= 
 
36.7    Add the following: <Notwithstanding any clause to the contrary, on cancellation of this  
37.5       this agreement either by the employer or the contractor; or for any reason whatsoever 
and        whatsoever, the contractor shall on written instruction, discontinue with the works on a   
38.7  date stated and withdraw himself from the site. The contractor shall not be entitled to 
              refuse to withdraw from the works on the grounds of any lien or right of retention or on 
              the grounds of any other right whatsoever= 
 
37.3.5 Replace <ninety (90)= with <one hundred and twenty (120) 
and 
38.5.4 
 
39.3.5 Add the following words at the end thereof: :=within one hundred and twenty (120)  
  working days of completion of such report= 
 
40.2.2  under clause 41 3 Replace <one (1) year= with <three (3) years= 
 
40.6  under clause 41 3 Remove reference to no clause 
 
40.7.1  Change <(10)= to <(15)= 
 
  Add the following to the end thereof: 
 
  Whether or not mediation resolves the dispute, the parties shall bear their own   
         costs concerning the mediation and equally share the costs of the mediator and   
         related costs. 
 

42.0 PART 2:  CONTRACT DATA PROVIDED BY THE CONTRACTOR 

42.0.1 The successful contractor must have a built environment professional on his staff or he must 
employ one for the duration of the contract.  
 

42.0.2 All bids shall remain valid for a period of one hundred and twenty (120) calendar days after the 
Request for Quotation closing date. 
 

42.0.3 The successful bidder will be required to submit an Approved Health and Safety File within 
fourteen (14) calendar days upon receipt of the letter of award.  
 

42.0.4 The successful bidder will be required to submit a letter of good standing from the compensation 
commission or FEMA within fourteen (14) calendar days upon receipt of the letter of award.  
 

42.0.5 The successful Bidder will be required to submit a construction program and contractor’s cash flow 
within twenty one (21) calendar days upon receipt of the letter of award. 
 

42.0.6 At least thirty percent (30%) of the total labour force employed during the execution of the works, 
shall be from the local community.  

 
POST-BID INFORMATION 

42.5 CONTRACT DETAILS 

42.5.1 Contractor: 



 

 

 

 
……………………………………………………………………………………………………………….. 
 
Postal address: 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 
 
Tel: ………………………  Fax: ……………………   E-mail: ………………….………………………… 
 
TAX / VAT Registration No: ………………………………… 
 
Physical address: 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 

42.5.2 The accepted contract sum inclusive of tax is  
 
R……………………………………………………………………… 
                
Amount in words: ………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………. 
 

42.5.3 
[31.3] 

The latest day of the month for the issue of an interim payment certificate: 
 
…………………………………………………    
 

42.5.4 
[32.12] 
 

The preliminaries amounts shall be paid in terms of: Alternative A  Alternative B  

42.5.5 
[32.12] 
 

The preliminaries amounts shall be adjusted in terms of: Alternative A  Alternative B  

42.5.7 
[14] 

The security to be provided by the contractor: 
 
(a)   in respect of contracts up to R1 million, the contractor will provide security in terms of 14.1 
 
(b) in respect of contracts above R1 million, the contractor will provide, as security, one of the 
following:  
 

 

(1)  cash deposit of 10% of the contract sum (excluding VAT) Yes    No  

(2)  payment reduction of 10% of the value certified in the payment 
        certificate (excluding VAT) 
 

Yes    No  

(3)   cash deposit of 5% of the contract sum (excluding VAT) and a  
        payment reduction of 5% of the value certified in the payment 
        certificate (excluding VAT)   
 

Yes    No  

(4)   fixed construction guarantee of 5% of the contract sum (excluding 
        VAT) and a payment reduction of  5% of the value certified in the 
        payment certificate (excluding VAT) 
 

Yes    No  



 

 

 

 
NB: Guarantees submitted must be issued by either an insurance company duly registered 
in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered 
in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No 
alterations or amendments of the wording of the pro-forma will be accepted. 
 

42.5.8 
[29.7.2] 

The annual building holiday period after the commencement of the construction period:   
from ……………………………………….. to ………………………………….. 
 
 

42.6 
 
42.6.1 
 

DOCUMENTS 
 
Contract documents marked and annexed hereto: 

Priced bills of quantities: Yes    No  
Document marked as 
………………………………….. 

Lump sum document: Yes    No  
Document marked as 
………………………………….. 

Guarantees: Yes    No  
Document marked as 
………………………………….. 

Contract drawings: Yes    No  
Document marked as 
………………………………….. 

Other documents Yes    No  (attach additional pages if more space is required 

 
 
………………………………………………………………………………………………………………………
… 
 
………………………………………………………………………………………………………………………
… 
 
………………………………………………………………………………………………………………………
… 
 
………………………………………………………………………………………………………………………
… 
 
………………………………………………………………………………………………………………………
… 
 
………………………………………………………………………………………………………………………
… 
 
………………………………………………………………………………………………………………………
… 
 
 

 

42.8 SIGNATURES OF THE CONTRACTING PARTIES 

  
Thus done and signed at ______________________________ on  
________________________ 
 
 
____________________________ ______________________________ 
Name of signatory   for and behalf of the Employer who  
      by signature hereof warrants 
      authorization hereto  
 
 
____________________________ ______________________________ 
Capacity of signatory  as Witness 
 



 

 

 

 
 
Thus done and signed at ______________________________ on  
________________________ 
 
 
 
____________________________ ______________________________ 
Name of signatory   for and behalf of the Contractor who  
      by signature hereof warrants  
       authorization 
hereto 
 
 
____________________________ ______________________________ 
Capacity of signatory                                                  as Witness 
 
 

 

 

 

 

 

 

 

 

 

 

 

C1.3 Form of Guarantee 



 

 

 

 

C 1.3.1:  FIXED CONSTRUCTION GUARANTEE - JBCC 2000 
 PRINCIPAL BUILDING AGREEMENT (Edition 4.1 of March 2005) 

 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

 
1. With reference to the contract between _____________________________________________________ 

 
_________________________________________________________ (hereinafter referred to as the 
<contractor=) and the Eastern Cape Department of Education (hereinafter referred to as the <employer=).  
Request for Quotation No: 2022/07/656 for the PROVISION OF A GENERATOR AT COLLEGIATE HIGH 
SCHOOL  (hereinafter referred to as the <contract=) 

 
in the amount of R __________________,  (_________________________________________________  
 
____________________________________________________________________) (amount in words), 
(hereinafter referred to as the contract sum excluding VAT.) 

 
 I/We, ________________________________________________________________________________ 
  
 in my/our capacity as __________________________________________________________ and hereby  
 

representing ________________________________________________________________ (hereinafter  
 
referred to as the guarantor=) advise that the guarantor hold at the employer’s disposal the sum of  
 
R                                 (                  _______________                                                                              )  
 
(amount in words) being 5% of the contract sum (excluding VAT), for the due fulfilment of the contract. 

 
2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia, non causa debiti; 

excussionis et divisionis; and all other exceptions which could be pleaded against the enforcement of this 
guarantee, with the meaning and effect whereof i/we declare myself/ourselves to be conversant, and 
undertake to pay the employer the amount guaranteed, during the period when the claim is received by the 
guarantor, on receipt of a written demand from the employer to do so, and which demand the employer 
may make if the employer  has a right of recovery against the contractor in terms of 33.0 of the contract. 

 
3. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the 

procedures provided for in the contract, the said demand can be made by the employer, at any stage prior 
to the expiry of this guarantee. 

 
4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on condition 

that upon the issue of the last final payment certificate, the employer shall account to the guarantor 
showing how this amount has been expended and refund any balance due to the guarantor. 

 
5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner which 

the employer deems fit and the guarantor shall not have the right to claim his release on account of any 
conduct alleged to be prejudicial to the guarantor.  Without derogating from the aforegoing, any 
compromise, extension of the construction period, indulgence, release or variation of the contractor’s 
obligation shall not affect the validity of this guarantee. 

 

6. This undertaking is neither negotiable nor transferable, and  
a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in 

terms of clause 4 above, or 
b) shall lapse on the date of the last certificate of practical completion; and 
c) shall not be interpreted as extending the guarantor’s liability to anything more than payment of the 

amount guaranteed. 
 
 



 

 

 

 

 
SIGNED AT                  ON THIS     DAY OF ______________ 20____ 
 
AS WITNESS 
 
 
1.         
 
 
2.         
 
   
         
By and on behalf of 
 
         
 
   
            
 
 
         
(insert the name and physical address of the guarantor) 
 
       
NAME:         
 
  
CAPACITY:         
(duly authorized thereto by resolution attached marked Annexure A) 
 
 
DATE:         
 

A. No alterations and/or additions of the wording of this form will be accepted. 
 
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s 

domicilium citandi et executandi, for all purposes arising from this guarantee. 

 
C. This GUARANTEE must be returned to:  

 
         
 
         
 

         

 
 
 
 
 
 
 
 



 

 

 

 

 
 
 
 

Part 3:  Returnable Schedules/Documents 



 

 

 

 

 
 
 
 

T2.1 List of Returnable Documents 
 
 



 

 

 

 

2.1: LIST OF RETURNABLE DOCUMENTS 
 

 
1. RETURNABLE DOCUMENTS REQUIRED FOR TENDEER EVALUATION PURPOSES 

(Insert a tick in the <Returnable document= column to indicate which documents must be returned with 
the Bid)  

 

Bid Document Name 
Number of 

pages issued 
Returnable 
Document 

Declaration of Interest (SBD4) 3 Pages  Yes   No 

Preference points claim form in terms of Preferential Procurement 
Regulations 2022 (SBD 6.1) 

6 Pages  Yes   No 

Local Production and Content (SBD 6.2) 7 Pages  Yes   No 

Certificate of Authority for Signatory (T2.2.1) 1 Page  Yes   No 

Certificate of Authority for Joint Ventures (T2.2.2) 1 Page  Yes    No 

Schedule of Proposed Subcontractors (T2.2.3) 1 Page  Yes   No 

Final Summary Page of Bills of Quantities (C1.1a)  1 Page Yes   No 

Completed Project Reference Forms (T2.2.13) 6 Pages Yes   No 

 

2. OTHER DOCUMENTS REQUIRED FOR REQUEST FOR QUOTATION EVALUATION PURPOSES  

 

Bid Document Name 
Number of 

pages issued 
Returnable 
Document 

Site Inspection Certificate (T2.2.4) 1 Page  Yes   No 

Capacity of the Bidder (T2.2.6) 1 Page  Yes   No 

Relevant Project Experience  -  Completed Projects (T2.2.7) 1 Page  Yes   No 

Relevant Project Experience  -  Current Projects (T2.2.8) 1 Page  Yes   No 

CIDB Grading Certificate (T2.2.11) 1 Page  Yes   No 

CIPC Company Registration Certificate (T2.2.12) 1 Page  Yes   No 

ID’s of shareholders, members, partners or sole proprietor (T2.2.12)  1 Page   Yes   No 

Letter of Good Standing from Bank (T2.2.12)  1 Page   Yes   No 

Letter of Good Standing from Compensation Fund (T2.2.12)   1 Page   Yes   No 

CSD Registration Summary Report (T2.2.12)  1 Page    Yes   No 

SARS Tax Clearance Certificate and Pin (T2.2.12)  1 Page    Yes   No 

Proof of Locality of Head Office (T2.2.12)  1 Page    Yes   No 

 

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT  

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Principal 
Agent: 

Eastern Cape Province Department 
of Education 

Request 
for 
Quotation 
No: 

 

2022/07/656 



 

 

 

 

 

Bid Document Name 
Number of 

pages issued 
Returnable 
Document 

Record of Addenda to Request for Quotation Documents (T2.2.5) 1 Page  Yes   No 

Schedule of Plant and Equipment (T2.2.9)  1 Page  Yes   No 

Compulsory Enterprise Questionnaire (T2.2.10)  1 Page   Yes    No 

 
4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

 

Bid Document Name 
Number of 

pages issued 
Returnable 
Document 

Form of Offer and Acceptance (C1.1) 3 Pages  Yes   No 

Contract Data (C1.2)  14 Pages  Yes   No 

Applicable form of Guarantee (C1.3) 4 Pages  Yes   No 

Priced Bills of Quantities including Preliminaries (C2.2) 4 Pages Yes   No 

 

 



 

 

 

 

 
 
 
 

T2.2       Returnable schedules



 

 

 

 

 
 
 
 

SBD 4 :  BIDDER’S DISCLOSURE



 

 

 

 

 

BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in 
the Constitution of the Republic of South Africa and further expressed in various pieces of 
legislation, it is required for the bidder to make this declaration in respect of the details required 
hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 
 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners 
or any person having a controlling interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 
employed by the procuring institution? YES/NO                                               

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest in the enterprise have any interest in any other related 
enterprise whether or not they are bidding for this contract?   
 YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
 
 

 
1 the power, by one person or a group of persons holding the majority of the equity of an 
enterprise, alternatively, the person/s having the deciding vote or power to influence or to 
direct the course and decisions of the enterprise. 
 
 

Full Name Identity Number Name of State 
institution 

   

   

   

   

   

   

   

   

   



 

 

 

 

3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements that I certify to be 
true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 

true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium2 will not be construed as collusive bidding. 
3.4  In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications, prices, including methods, 
factors or formulas used to calculate prices, market allocation, the intention or decision to 
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or 
delivery particulars of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 
of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by 

the bidder with any official of the procuring institution in relation to this procurement process 
prior to and during the bidding process except to provide clarification on the bid submitted 
where so required by the institution; and the bidder was not involved in the drafting of the 
specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to 
the Competition Commission for investigation and possible imposition of administrative 
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten (10) years in 
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 
applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS 

OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 

DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 
 
 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of 
a contract. 



 

 

 

 

 
 
 
 
 

SBD 6.1 : Preference Points Claim Form 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 

 
 

SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM 
 

 
 
In order to claim preference points, Bidders are to note the following: 
 
- The SBD 6.1 form must be completed and duly signed. 



 

 

 

 

    SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 
system. 
 

b) The applicable preference point system for this tender is the 80/20 preference point 
system. 
 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. 
The lowest/ highest acceptable tender will be used to determine the accurate 
system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific goals are not claimed. 

 



 

 

 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the organ of state. 

 

2. DEFINITIONS 

(a)  <tender= means a written offer in the form determined by an organ of state in response to an invitation 
to provide goods or services through price quotations, competitive tendering process or any other 
method envisaged in legislation;  

(b) <price= means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts;  

(c) <rand value= means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

(d) <tender for income-generating contracts= means a written offer in the form 
determined by an organ of state in response to an invitation for the origination of 
income-generating contracts through any method envisaged in legislation that will 
result in a legal agreement between the organ of state and a third party that produces 
revenue for the organ of state, and includes, but is not limited to, leasing and disposal 
of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; and  

(e) <the Act= means the Preferential Procurement Policy Framework Act, 2000 (Act No. 
5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

1.3. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 �ý = ÿÿ(Ā 2 �þ−�ÿ�Ā�ÿ�Ā ) or �ý = Āÿ(Ā 2 �þ−�ÿ�Ā�ÿ�Ā ) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

1.4. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 

 

3.4.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 �ý = ÿÿ(Ā + �þ−�ÿ���ÿ�� ) or �ý = Āÿ(Ā + �þ−�ÿ���ÿ�� ) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

1.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by 
proof/ documentation stated in the conditions of this tender:  

1.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 
tender documents, stipulate in the case of4  

(c) an invitation for tender for income-generating contracts, that either the 80/20 
or 90/10 preference point system will apply and that the highest acceptable 
tender will be used to determine the applicable preference point system; or 
  

(d) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to 
determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

 

 

 

 

 

 

 

 

 



 

 

 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals 
allocated points in terms of 
this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed by 
the tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed by 
the tenderer) 

Woman Ownership 2 5   

Ownership with Disabilities 1 2   

Youth Ownership 3 5   

Enterprises located in the 
Eastern Cape Province 

3 6   

Ownership by Military 
Veterans 

1 2   

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
1.3. Name of company/firm……………………………………………………………………. 

1.4. Company registration number: …………………………………………………………... 

1.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
 
 

1.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the 
organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 



 

 

 

 

of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 
have 3 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has 
been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 
 
 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 

 



 
 
 
 

SBD 6.2: Local Production and Content 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 

 

SBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND 
CONTENT FOR DESIGNATED SECTORS 

 
 
This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information 
and serves as a declaration form for local content (local production and local content are used 
interchangeably). 
 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2022,  
the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 
(Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content 
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported Content 
Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting Schedule to 
Annex C)]. 
 
1. General Conditions 

1.1. Preferential Procurement Regulations, 2022 (Regulation 8) make provision for the promotion of local 
production and content. 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise 
such tenders with the specific bidding condition that only locally produced or manufactured goods, 
with a stipulated minimum threshold for local production and content will be considered. 

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may 
be followed, where the first stage involves a minimum threshold for local production and content and 
the second stage price. 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 
manner that the local production and content of the overall value of the contract is reduced to below 
the stipulated minimum threshold. 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance 
with the SABS approved technical specification number SATS 1286: 2011 as follows:  

 
 LC = [1 - x / y] * 100 

Where 
 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) on the date of advertisement of 
the bid as indicated in paragraph 3.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

 
1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: 

Summary Schedule) are not submitted as part of the bid documentation;  
 

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of 
SATS 1286:2011) for this bid is/are as follows: 

 
Description of services, works or goods      Stipulated minimum threshold 

 
Reinforcement      100% 

         Roof coverings                       100% 
Steel windows, doors and frames         100% 
Sundry metalwork and structural steelwork   100% 
Gutters and down pipes                     100% 



 

 

 

 

uPVC and HDPE pipes     100% 
Electrical cables      100% 
Fencing                      100% 
 

3. Does any portion of the goods or services offered have any imported content?  
     

 (Tick applicable box) 
 

YES  NO  

 
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed 

in paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific 
currency on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.resbank.co.za  
 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011): 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 
 

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and in 

consultation with the AO/AA provide directives in this regard. 

  

http://www.resbank.co.za/


 

 

 

 

 

LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. 2022/07/656 
 
ISSUED BY: (Procurement Authority / Name of Institution):  
 
........................................................................................................................................................... 
NB    
1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an 

external authorized representative, auditor or any other third party acting on behalf of the 
bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on 
http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders should first complete Declaration 
D.  After completing Declaration D, bidders should complete Declaration E and then consolidate 
the information on Declaration C. Declaration C should be submitted with the bid 
documentation at the closing date and time of the bid in order to substantiate the 
declaration made in paragraph (c) below.  Declarations D and E should be kept by the 
bidders for verification purposes for a period of at least 5 years. The successful bidder is 
required to continuously update Declarations C, D and E with the actual values for the duration 
of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 

do hereby declare, in my capacity as ……………………………………… ……….. 

of ...............................................................................................................(name of bidder entity), the 

following: 

(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that:  

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with 
the minimum local content requirements as specified in the bid, and as measured in 
terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and 
the information contained in Declaration D and E which has been consolidated in Declaration 
C: 

Bid price, excluding VAT (y)    R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and 
the information contained in Declaration D and E. 
 
 

http://www.thedti.gov.za/industrial_development/ip.jsp


 

 

 

 

(d) I accept that the Procurement Authority / Institution has the right to request that the local content 
be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of the 
Preferential Procurement Regulations, 2022 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 
 SIGNATURE:_________________________        
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
 
 



SATS 1286.2011 

Annexure C 

Local Content Declaration – Summary Schedule 

 

(C1) Tender No.    Note: VAT to be excluded from all calculations 

(C2) Tender Description:    

(C3) Designated product(s)    

(C4) Tender Authority:    

(C5) Tender Entity Name:    

(C6) Tender Exchange Rate: Pula:  EU:  GBP:    

(C7) Specified local content %    

 
 Calculation of Local Content  Tender Summary 

Tender 

item no’s 
List of items 

Tender 

price – 

each (excl. 

VAT) 

Exempted 

imported 

value 

Tender 

value net of 

exempted 

imported 

content 

Imported 

value 
Local value 

Local contend % 

(per item) 
 

Tender  

Qty 

Total tender 

value 

Total 

exempted 

imported 

content 

Total 

imported 

content 

(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15)  (C16) (C17) (C18) (C19) 

             

             

             

             

             

             

             

       (C20) Total tender value    

(C21) Total Exempt imported content   

Signature of Bidder from Annex B   (C22) Total tender value net of exempt imported content  

(C23)Total Imported content  

______________________________ (C24) Total local content  

Date: _________________________ (C25) Average local content % of tender  



 

 

 
 

SATS 1286.2011 

Annexure D 

Imported Content Declaration – Supporting Schedule to Annex C 

 

(D1) Tender No.   Note: VAT to be excluded from all calculations 

(D2) Tender Description:    

(D3) Designated product(s)    

(D4) Tender Authority:    

(D5) Tender Entity Name:    

(D6) Tender Exchange Rate: Pula:  EU:  GBP:    
 

A. Exempted imported content Calculation of imported content  Summary 

Tender 

Item no’s 

Description 

of imported 

content 

Local 

supplier 

Overseas 

supplier 

Foreign 

currency 

value as per 

commercial 

invoice 

Tender 

Rate of 

Exchange 

Local 

value of 

imports 

Freight 

costs to 

port of 

entry 

All locally 

incurred 

landing costs & 

duties 

Total landed 

cost excl. VAT 

 Tender 

QTY 

Exempted 

imported 

value 

(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16)  (D17) (D18) 

             

             

             

(D19) Total exempt imported value  

 This total must correspond with 

Annex C - C21 

 

B. Imported directly by Tenderer Calculation of imported content  Summary 

Tender 

Item no’s 

Description 

of imported 

content 

Unit of 

measure 

Overseas 

supplier 

Foreign 

currency 

value as per 

commercial 

invoice 

Tender 

Rate of 

Exchange 

Local 

value of 

imports 

Freight 

costs to 

port of 

entry 

All locally 

incurred 

landing costs & 

duties 

Total landed 

cost excl. VAT 

 Tender 

QTY 

Total 

imported 

value 

(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29)  (D30) (D31) 

             

             

             

             

(D32) Total imported value by tenderer  

 

C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported content  Summary 

Description 

of imported 

content 

Unit of 

Measure 

Local 

Supplier 

Overseas 

supplier 

Foreign 

currency 

value as per 

commercial 

invoice 

Tender 

Rate of 

Exchange 

Local 

value of 

imports 

Freight 

costs to 

port of 

entry 

All locally 

incurred 

landing costs & 

duties 

Total landed 

cost excl. VAT 

 Tender 

QTY 

Total 

imported 

value 

(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D42) (D42)  (D43) (D44) 

             

             

             

             

(D45) Total imported value by 3rd party  

 

D. Other foreign currency payments Calculation of foreign 

currency 

 Summary of 

Payments 

Type of 

payment 

Local Supplier making the 

payment 

Overseas 

beneficiary 

Foreign 

currency value 

paid 

Tender Rate 

of Exchange 

Local value 

of payments 

(D46) (D47) (D48) (D49) (D50) (D51) 

      

      

      

Signature of tenderer from Annex B 

 

______________________________________ 

(D52) Total of foreign currency payments by tenderer/or 3rd 

party 
 

  
(D53) Total of imported content & foreign currency payments 

(D32), (D45) & (D52) above 
 

Date: _________________________________ This total must correspond with Annex C – C23 

 

 



 

 

 
 

SATS 1286.2011 

Annexure E 
 

Local Content Declaration – Supporting Schedule to Annex C 

 

(E1) Tender No.   Note: VAT to be excluded from all calculations 

(E2) Tender Description:    

(E3) Designated product(s)    

(E4) Tender Authority:    

(E5) Tender Entity Name:    

 

 Local Products (Goods, 

Services and Works) 
Description of items purchased Local Suppliers Value 

  (E6) (E7) (E8) 
    

    

    

    

    

     

     

     

     

     

  (E9) Total local products (Goods, Service and Works)  

     

(E10) Manpower costs (Tenderer’s manpower cost)  

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)  

(E12) Administration overheads and 

mark-up 

(Marketing, insurance, financing, interest etc.)  

   (E13) Total local content  

   This total must correspond with annex C – C24 

 

  

 

Signature of tenderer from Annex B 

 

 

______________________________ 

 

Date: ________________________ 

 

 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 

 
 
 
 
 
 

T2.2.1 Certificate of Authority for Signatory 
 



 

 

 
 

T2.2.1:  CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

 
 
NOTE:  This returnable document must be on a company letterhead 
 
 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated 
copy of the relevant resolution of the board of directors to this form on the company’s letterhead. 
 
An example is given below: 
 
<By resolution of the board of directors passed at a meeting held on      
 
Mr/Ms    , whose signature appears below, has been duly authorised to  
 
sign all documents in connection with the bidder for Contract No.       
 
and any Contract which may arise there from on behalf of (Block Capitals)     
 
             
 
             
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY:         
 
 
IN HIS/HER CAPACITY AS:           
 
 
DATE:              
 
 
 
SIGNATURE OF SIGNATORY:          
 
WITNESSES: 
 
 
1.       SIGNATURE:       
 
 
2.       SIGNATURE:       



 

 

 
 

 
 
 
 

T2.2.2 Certificate of Authority for Joint Ventures



 

 

 
 

 

T2.2.2:  CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 
 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

This returnable schedule is to be completed by joint ventures. 

We, the undersigned, are submitting this Request for Quotation in Joint Venture and hereby authorise Mr/Ms 

____________________________, of the company ________________________________ 

__________________________________________________________________________, acting in the 

capacity of lead partner, to sign all documents in connection with the Request for Quotation and any contract 

resulting from it on our behalf. 

Name of Firm Address Duly Authorised Signatory 

Lead Partner 

 

 

______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 

 

______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 

 

_______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 

 

_______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 
 
 



 

 

 
 

 
 
 
 

T2.2.4 Site Inspection Certificate 
 



 

 

 
 

T2.2.4: SITE INSPECTION CERTIFICATE 
 

 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Tender No: 2022/07/656 

 
 
I/We have visited the site for the above-mentioned works at the date specified below. 
 
I/We have thoroughly studied the site, plans and contract documents and I/We have brought 
myself/ourselves fully conversant with all aspects which could possibly influence the construction of the 
works. 
 
I/We further certify that I/We am/are satisfied with the description of the works and the explanation given 
to me/us by the Representative/Agent at the inspection and I/We fully understand the extent of the work 
to be done as specified and implied for the execution of this contract. 

 
 
Date of Inspection:  
 
Time of Inspection:  
 
 
____________________________________________________ 
Name of Tenderer 
 
 
 
____________________________________________________ 
Signature of Tender 
 
 
 
____________________________________________________ 
Signature of Representative/Agent 
 

 
 
____________________________________________________ 
Date 

 

 
 
 
 
 
 



 

 

 
 

 
 
 
 

T2.2.5 Record of Addenda to Request for Quotation 
Documents



 

 

 
 

T2.2.5:  RECORD OF ADDENDA TO BID DOCUMENTS 
 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

 
 

We confirm that the following communications received from the Employer before the submission of this Request for Quotation 
offer, amending the Request for Quotation documents, have been taken into account in this Request for Quotation offer: 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Bidder 

 

 

 

 



 

 

 
 

 
 
 
 

T2.2.6  Capacity of Bidder 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

 

 
 

T2.2.6:  CAPACITY OF THE BIDDER 
 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 

2022/07/656 

WORK CAPACITY:  (The Bidder is requested to furnish the following capacity particulars and to attach additional 
pages if more space is required. Details of project team including CV, qualifications and proof of registration 
completed for each individual to be provided by Bidder. Failure to furnish the particulars may result in the Bid being 
disregarded.) 

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project) 

 

Quantity / 
No. of 
Resources 

Categories of Employee - Key 
Personnel (part of Business 
Enterprise) 

Professional 

Registration No. 

Date of Employment 

 Site Agent   

 Project Manager   

 Foreman   

 Quality Control & Safety 
Officer-Construction 
Supervisor 

  

 Artisans   

 Unskilled employees   

 Others   

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

Signed: …………………………………
… 

Date: 
……………………………………………… 

Name: …………………………………
… 

Position: 
……………………………………………… 

Bidder: ……………………………………..…………………………………………………….. 

 

 
 



 

 

 
 

 
 
 
 

T2.2.7  Relevant Project Experience  - Completed Projects 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 

 
 

T2.2.7:  RELEVANT PROJECT EXPERIENCE – COMPLETED PROJECTS 
 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

Bidders must submit a max one-page description of at least three projects successfully completed.  

Attach a Completion Certificate for each of the project provided. 

The description of each project must include the following information: 

1. Essential introductory information:  

1.1. Name of project. 

1.2. Name of client. 

1.3. Contact details of client. 

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 

1.5. The period during which the project was performed, and also, if this is different, the period during which 

the Bidder’s team members were contracted. 
1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 

 

NO. NAME OF PROJECT 

 

NAME OF CLIENT 

 

CONTACT DETAILS 
OF CLIENT 

PROJECT 
VALUE 

DATE COMPLETED 

 

1 

     

 

2 

     

 

3 

     

 

Attach a separate page to address this issue (the above table is just for reference purposes). 

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 

schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Bidder 

 

 

 



 

 

 
 

 
 
 

T2.2.8  Relevant Project Experience  - Current Projects 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 

T2.2.8:  RELEVANT PROJECT EXPERIENCE – CURRENT PROJECTS 
 
 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

 
Bidders must submit a max one-page description of at least three projects under construction/ on hold/ just handed 

over/ towards completion (if they exist).  

 

Attach an Appointment letter for each of the project provided. 

The description of each project must include the following information: 

2. Essential introductory information:  

2.1. Name of project. 

2.2. Name of client. 

2.3. Contact details of client. 

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 

2.5. The period during which the project was performed, and also, if this is different, the period during which 

the Bidder’s team members were contracted. 
2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 

 

NO. NAME OF PROJECT NAME OF 
CLIENT 

CONTACT 
DETAILS OF 

CLIENT 

CONTACT 
DETAILS OF 

REFERENCES 

PROJECT 
VALUE 

STAGE OF PROJECT 

 

1 

      

 

2 

      

 

3 

      

Attach a separate page to address this issue (the above table is just for reference purposes). 

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 

schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

 

Signed 

  

Date 

 

 

Name 

  

Positi
on 

 

 
 

Bidder 

 

 

 



 

 

 
 

 
 
 

T2.2.9 Schedule of Plant & Equipment



 

 

 
 

T2.2.9:  SCHEDULE OF PLANT AND EQUIPMENT  
 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

 

The following are lists of major items of relevant equipment that I/we presently own or lease and will have available 
for this contract or will acquire or hire for this contract if my/our Bid is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 

 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my/our Bid is acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required. 

  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Bidder 

 

   



 

 

 
 

 
 
 
 

T2.2.10 Compulsory Enterprise Questionnaire 
 



 

 

 
 

T2.2.10:  COMPULSORY ENTERPRISE QUESTIONNAIRE 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted. 

Section 1: Name of enterprise: 

Section 2: VAT registration number, if any: 

Section 3: CIDB registration number, if any: 

Section 4: CSD number: 

Section 5: Particulars of sole proprietors and partners in partnerships: 

Name* Identity number* Personal income tax number* 

   

   

   

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6: Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD4 issued by National Treasury must be completed for each Bidder and be attached as a Request for 

Quotation requirement. 

Section 8: SBD6 issued by National Treasury must be completed for each Bidder and be attached as a Request for 

Quotation requirement. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 

i) authorizes the employer to verify the Bidders tax clearance status from the South African Revenue Services that it is in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly 

or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms 

of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise control over the 

enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we  are not associated, linked or involved with any other bidding entities submitting Request for Quotation offers 

and have no other relationship with any of the Bidders or those responsible for compiling the scope of work that could cause or 

be interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and 

correct. 

Signed  Date  

Name  Position  

Enterprise name  

 
 
 



 

 

 
 

 
 
 
 

T2.2.11 CIDB Grading Certificate / Proof of Registration 
 



 

 

 
 

T2.2.11:   CIDB GRADING CERTIFICATE/PROOF OF REGISTRATION 
 
 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

 

 
Bidders are required to submit with their Request for Quotation: 
 
A Certificate of Contractor Registration issued by the Construction Industry Development 
Board. 
 
 
 
 

 
NOTE:  PROOF OF CIDB GRADING TO BE ATTACHED TO THIS PAGE BY      
            BIDDER 
            IN THE CASE OF A JOINT VENTURE, SEPARATE CERTIFICATES IN  
            RESPECT OF EACH PARTNER MUST BE SUBMITTED 
 

 



 

 

 
 

 
 
 
 

T2.2.12 Other certificates, etc. 



 

 
 

T2.2.12:   OTHER CERTIFICATES, ETC TO BE PROVIDED BY BIDDER 
 
 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

 
 

Bidders are required to submit with their Request for Quotation: 
 

- Certified copy of CIPC company registration certificate 

- Certified copies of ID’s of shareholders, members, partners or sole proprietor 

- Letter of Good Standing from Bank where Bidder’s primary transaction account is  
- Letter of Good Standing from Compensation Fund or a licensed insurer as 

contemplated in the Compensation for Occupational Injuries and Diseases Act 1993 

- CSD Registration Summary Report dated not more than thirty (30) calendar days 
prior to the Request for Quotation closing date 

- Original valid SARS tax clearance certificate and pin 

- Proof of locality of head office by way of certified copy of municipal account or lease 
agreement   

 
 
 
 
 

NOTE:  CERTIFICATES, ETC TO BE ATTACHED TO THE RELEVANT PAGE HEREAFTER 
 

  



 

 
 

 
 
 
 

Insert certified copy of CIPC certificate 
  



 

 
 

 
 
 
 
 

Insert certified copies of ID’s 
  



 

 
 

 
 
 
 
 

Insert Letter of Good Standing from Bank 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



 

 
 

 
 
 
 

Insert Letter of Good Standing from Compensation 
Fund 

  



 

 
 

 
 
 
 
 

Insert CSD Registration Summary Report 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
 
 
 
 

Insert Original Valid SARS Tax Clearance Certificate 
and Pin 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
 
 

Insert Certified Copy of  
Municipal Account or Lease Agreement 

 
 
 
 

  



 

 
 

 
 
 
 

T2.2.13 Insert Completed Project Reference Forms 
 
 
 

  



 

 
 

PROJECT REFERENCE RETURNABLE 1 OF 3 
 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

 
NOTE:  This returnable document must be completed by the person who was the principal 

agent on a construction project of similar value and complexity that was completed 
successfully by the Bidder. 

  

I, ___________________________________________________ (name and surname) of  

  
_____________________________________________________ (company name) declare 

 
that I was the principal agent on the following building construction project successfully  

 

executed by _______________________________________________ (name of Bidder):  

 

Project name:  ____________________________________________________________ 

 

Project location:  __________________________________________________________ 
  

Construction period:  _____________________  Completion date:  ____________________ 
 

Contract value:  _____________________________ 

 
A.  Please evaluate the performance of the Bidder on the abovementioned project, on which you were the 

principal agent, by inserting <Yes= in the relevant box below: 
 Very 

Poor 

1 

Poor 
 

2 

Fair 
 

3 

Good 
 

4 

Excellent 
 

5 

1.   Project performance / time 

     management / programming 

  

      

2.  Quality of workmanship 

 

     

3.  Resources:  Personnel 
 

     

4.  Resources:  Plant 

 

     

5.  Financial management / 

     payment of subcontractors / 

     cash flow, etc 
 

     

 

 

 

 

 

 

B. Would you consider / recommend this Bidder again: 
 

YES NO 

  

 



 

 
 

C.  Any other comments:  

___________________________________________________________________________ 

 __________________________________________________________________________ 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 2023 

 

_________________________  
Signature of principal agent 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 

 

NOTE:   
 
If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 

 

 

_____________________________________________________________________________ 

Name of Bidder 
 

_______________________________________________  _______________________  

Signature of Bidder       Date  
 

  

COMPANY STAMP 



 

 
 

  PROJECT REFERENCE RETURNABLE 2 OF 3 
 

 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

 
NOTE:  This returnable document must be completed by the person who was the principal 

agent on a construction project of similar value and complexity that was completed 

successfully by the Bidder. 

  

I, ___________________________________________________ (name and surname) of  

  

_____________________________________________________ (company name) declare 
 

that I was the principal agent on the following building construction project successfully  
 

executed by _______________________________________________ (name of Bidder):  

 

Project name:  ____________________________________________________________ 

 
Project location:  __________________________________________________________ 

  

Construction period:  _____________________  Completion date:  ____________________ 
 

Contract value:  _____________________________ 
 

A.  Please evaluate the performance of the Bidder on the abovementioned project, on which you were the 

principal agent, by inserting <Yes= in the relevant box below: 

 Very 
Poor 

1 

Poor 
 

2 

Fair 
 

3 

Good 
 

4 

Excellent 
 

5 

1.   Project performance / time 
     management / programming 

  

      

2.  Quality of workmanship 
 

     

3.  Resources:  Personnel 

 

     

4.  Resources:  Plant 

 

     

5.  Financial management / 
     payment of subcontractors / 

     cash flow, etc 

 

     

 

 

 
 

 
 

B. Would you consider / recommend this Bidder again: 
 

YES NO 

  

 



 

 
 

C.  Any other comments:  

________________________________________________________________________ 

 _______________________________________________________________________ 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 2023 

 

_________________________  
Signature of principal agent 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 
 

 

_____________________________________________________________________________ 

Name of Bidder 
 

_______________________________________________  _______________________  

Signature of Bidder       Date  
 
  

COMPANY STAMP 



 

 
 

 

 
  PROJECT REFERENCE RETURNABLE 3 OF 3 

 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Request for 
Quotation No: 

 
2022/07/656 

 
 
NOTE:  This returnable document must be completed by the person who was the principal 

agent on an construction project of similar value and complexity that was completed 
successfully by the Bidder. 

  

I, ___________________________________________________ (name and surname) of  

  
_____________________________________________________ (company name) declare 

 

that I was the principal agent on the following building construction project successfully  
 

executed by _______________________________________________ (name of Bidder):  

 

Project name:  ____________________________________________________________ 

 
Project location:  __________________________________________________________ 

  

Construction period:  _____________________  Completion date:  ____________________ 
 

Contract value:  _____________________________ 
 

A.  Please evaluate the performance of the Bidder on the abovementioned project, on which you were the 
principal agent, by inserting <Yes= in the relevant box below: 
 Very 

Poor 
1 

Poor 

 
2 

Fair 

 
3 

Good 

 
4 

Excellent 

 
5 

1.   Project performance / time 

     management / programming 
  

      

2.  Quality of workmanship 

 

     

3.  Resources:  Personnel 

 

     

4.  Resources:  Plant 
 

     

5.  Financial management / 

     payment of subcontractors / 
     cash flow, etc 

 

     

 

 

 

 

 

B. Would you consider / recommend this Bidder again: 

 

YES NO 

  

 



 

 
 

C.  Any other comments:  

________________________________________________________________________ 

 _______________________________________________________________________ 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 2023 

 

_________________________  
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 
 
 
_____________________________________________________________________________ 

Name of Bidder 
 

_______________________________________________  _______________________  

Signature of Bidder      Date  
 

 

 
 
 
 
 
 
 
 

 
 
 
 

COMPANY STAMP 



 

 
 

 
 

 
 

THE CONTRACT 
 
 
 

Part 4: Scope of Work 
  



 

 
 

 
 
 
 

C3.1 Scope of work 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
C3.1:   SCOPE OF WORKS – JBCC 2000 PRINCIPAL BUILDING 

AGREEMENT (Edition 4.1 of March 2005) 
 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Bid No: 
 
2022/07/656 

 
 

C3. Scope of Works 
 

1.  GENERAL 
 

a)  EXTENT OF THE WORKS 
 
The work comprises of:   

- Erection of a plinth, palisade fence and the provision and installation of a 
generator including all relevant switch gear and a 12-month maintenance 
programme. 

  
 

b) ORDER OF THE WORKS 
 
Commencement of the works after handover, daily progress and completion of 
the works is critical to the success of the programme and will thus be closely and 
strictly monitored. Decisive action will be taken against any potential risks that 
could lead to time over run on the contract period. The bidder is to take specific 
notice of this, most especially to the penalty clause. 
 

c) BUILDING OCCUPIED 
 

Yes 
 

d) ACCESS – Gravel Road 

 
 
 
 
  



 

 
 

 
 
 
 

 
C3.2  Health and Safety Specification 

 
 
  



 

 
 

 
 
 
 

C3.4  Contractors Reports 
 
 
  



 

 
 

 

CONTRACTOR MONTHLY REPORT     PART 1 

 
 

Project No: …………………. ………. Project Name: ……………………………… 

 

Contract No: ………………………… 

 

Contractor Name: …………………………………………………………………………….. 

 

Claim No: …………………………….. For Period Ending: ………………………... 

 

Date of Report: ……………………… 

 
The Contractors monthly report comprises an integral part of the 
Contractors payment claim and processing of the payment claim  
is not permitted without this report also being submitted i.e.   
 
<NO REPORT – NO PAYMENT=. 
 

 
Attachments: 

 
Part 2 : Overall Project Worker Schedule:  Schedule of all local labourers  
  employed since the start of the project 
 
Part 3 :  Weekly Task Wage Register 
 
Part 4 : Local Labour Schedule 
 
Part 5 : Beneficiary List (certified copy of ID’s) 
 
 

Additional Requirements: 
 
1. When contractor recruit local labourers, they must produce a 13 digit identity document 

and a certified copy of the ID must be forwarded to the DRPW Regional EPWP 
representative 

2. That at least one disabled person be recruited and employed on the project and 
reported as such 

3. A daily attendance register should be kept on site 
4. Each beneficiary must sign the payment sheet, as proof that they have been paid. 
5. At the bottom of the contractors report, the site agent or CLO or contractor must sign 

the document as proof that the people indicated have worked the number of days 
6. Employment of local labourers should constitute the following: 

a. 55% women 
b. 55% young people 
c. the minimum wage rate to be paid is R180.00 per day per person or higher 



 

 
 

OVERALL PROJECT WORKER SCHEDULE (local labourers only)  Contract No: …………… PART 2 

Project No. ………………………………..  Project Name: ……………………………………………………………………. 
Month of Report: ……………………………………………….    Sheet: ………….. of …………. 
 

Names of all Local Workers employed at any time on the project are to be entered in the table below irrespective of how long they worked on the 

project. 

No. Name of Local 
Labourer 

Identity Number Month 
Worker 
Started 

Age  
Tick if Yes 

Place a tick in the box which corresponds 
to the Gender and 

Age of the Worker 

F
e
m

a
le

  
H

e
a
d

 o
f 

H
o
u
s
e
h

o
ld

 w
it
h
 

D
e
p
e

n
d
a

n
ts

 

D
is

a
b

le
d

 

L
a
b
o

u
re

r 

S
e
m

i-
S

k
ill

e
d

 

S
k
ill

e
d

 

S
u
p

e
rv

is
o
r 

C
le

ri
c
a

l 

M
a
n
a

g
e
ri

a
l 

P
ro

fe
s
s
io

n
a

l 

 
Women 

 
Men 

Over 
35  
yrs 
2A 

35 yrs 
& 

under 
2B 

Over 
35 
yrs 
2C 

35 yrs  
&  

under 
2D 

                   
                   
                   
                   
                   
                   
                   
                   
                   

                  Total No. of 
workers 

Employed 
on the 
Project 

Totals for this sheet              

Totals from previous sheet              

Totals carried forward               

  
(A) 

 
(B) 

 
(C) 

 
(D) 

 
(E) 

 
(F) 

 
(G) 

 
(H
) 

 
(I) 

 
(J) 

 
(K) 

 
(L) 

 
(M) 

 
(N) = (J+K+L) 

NOTE:  LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO EPWP RELATED WORKS: Women = 55%;  Youth = 55%;  Disabled = 2% 
 

Completed by: Name: …………………………… Signature:…………………………… Capacity …………………… Date:…..……….. 



 

 
 

 WEEKLY TASK WAGE REGISTER (local labourers only)    Contract No: …………………  PART 3 
 

Project No. ……………………..  Project Name: …………………………….  Week Ending: ……………………. Sheet:….. of …. 
Entries in this portion to be completed by Foreman Entries in this portion to be Completed by Contractor 

No. Name of local worker 

Day Tasks Worked Payment 

Mon Tue Wed Thu Fri Sat Sun 

Total DAY 

TASKS 

worked this 

week 

Rate per 

DAY TASK 

Total 

Payment due 

to Worker 

Workers signature 

on receipt of 

Payment 

Date Payment 

Received by Worker 

                  
                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

Totals This Sheet                

Totals Brought Forward From previous Sheet               

Totals Carried Forward                

           (A)  (B)     

 

Completed  by:  Name:  ……………………. Signature: ………………… Capacity: ……………… Date: …………………….



 

 
 

LOCAL LABOUR AND MATERIAL SCHEDULE   PART 4 

Contract No: ………………..  Date of Report: ………………………………. 

Project No: ………………….  Project Name: ………………………………… 

Claim No: ……………………..  For Period Ending: ……………………………. 

Contractor Name: ……………………………...……………………………………………… 

1. Summary of Day Tasks worked and Amount Spent on Local Labour this 

month 

Week 

No. 

Week Ending Total Day 

Tasks / 

Person Days 

Worked 

Total Amount 

Paid 

   (Total of (A) 

from Form 4 

for each 

week) 

(Total of (B) from 

Form 4 for each 

week) 

1    R  

2    R  

3    R  

4    R  

5    R  

6    R  

7    R  

8    R  

9    R  

Total     

R 

 

2. Summary of Amount Spent on Local Labour to date 

1. Previous Amount Spent on Local Labour (From previous claim) R   

2. Amount Spent on Local Labour this month (From Total above) R   

3. Total Amount Spent on Local Labour to date (3)=(1+2) R   

3. Local Labour Schedule     

Summary of Local Labour Employed No. of local 

workers who 

worked on the 

project to date 

(From Part 2) 

% of 

Total 

Columns refer to Columns in Part 2 

1. Total No. of individual local workers who have worked on the Project (Column N)  100%  

10. How many of the Total No. are local youth (35 yrs and under) (Column B & 

D) 

   

11. How many of the Total No. are local women (Column A + B)   

4. Summary of Amount Spent on Material to Date 

(Cumulative) 

   

Item This Month Total to 

date 

Transfer to 2 in table below 



 

 
 

1. Material from Local Municipality     

2.  Material from Local District Municipality   

3.  Material from Outside the Eastern Cape    

4.  Material from other areas within the Eastern Cape   

Total Material    

Total material as percentage of contractor expenditure   

Total as percentage of contractor budget   

 Training of Local Workers 

Catogory of training Name of course No. trained Days trained Comments on 

progress 

(a) Technical training 

for implementation 

Bricklaying 

Carpentry 

   

 Plumbing    

 Fencing    

 Plastering    

 Painting    

 House Building    

 Handyman    

 Electrical    

(b) Institutional training 

for local management 

beyond construction 

    

(c ) Technical training 

for OMM 

    

(d) Institutional training 

for implementation 

    

(e) HIV/ Aids etc.     

Other – Please specify     

Total     

 
NOTE:  LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO 

  EPWP RELATED WORKS: Women = 55%; Youth = 55%; Disabled = 2% 
 

Completed by: ……………………….   …..………………………   …..……………….  ……………… 

  Name           Signature  Capacity  Date 

 
 
 
 



 

 
 

 
 

Part 5:   Pricing Data 
 
 
 
  



 

 
 

 
 
 

C2.1 Pricing Instructions 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
 

C2.1:   PRICING INSTRUCTIONS JBCC 2000 PRINCIPAL BUILDING 
AGREEMENT (Edition 4.1 of March 2005) 

 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Bid No: 
 
2022/07/656 

 

1.  BILLS OF QUANTITIES 
 

The bills of quantities forms part of and must be read and priced in conjunction 
with all the other documents forming part of the contract documents, the 
Standard Conditions of Bid, Conditions of Contract, Specifications, Drawings and 
all other relevant documentation. 

 
2.  VALUE ADDED TAX 

 
The bid price must include for Value Added Tax (VAT).  All rates, provisional sums, 
etc. in the bills of quantities must however be net (exclusive of VAT) with VAT 
calculated and added to the Total Value thereof in the Final Summary. 
 

3.  PREVIOUS WORK 
 

The bidder is to acquaint themselves with the site thoroughly before pricing.  
Adjustment of prices will not be entertained after the award of the contract. 

 

 
 
 
  



 

 
 

 
 
 
 
C2.2 Preliminaries / Bill of Quantities / Final Summary 
 
  



 

 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
Part 6:   Site Information 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
C4  Site Information 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

C4:   SITE INFORMATION -  JBCC 2000 PRINCIPAL BUILDING 
AGREEMENT (Edition 4.1 of March 2005) 

 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Bid No: 
 
2022/07/656 

 
 

C4 Site Information – Existing operational education facilities  
 

1.  GROUND CONDITIONS 
 

Geotech information not available. This is an existing site.  
 

2.  UNDERGROUND SERVICES 
 

There are unidentifiable underground services traversing the area of works, care 
would need to be taken during excavations. 
 

3.  ADJACENT BUILDINGS 
 
No adjacent buildings could be affected by the construction. No particular 
precautions have been identified by the Engineer for the protection of this 
structure. 
 

4.  ENVIRONMENTAL ISSUES 
 

None 

 
 
 
 



 

 
 

 
 
 
 
 

 
 
 
 
 
C5     Drawings 
 
  



 

 
 

 
C5.1:  DRAWINGS 

 

Project title: PROVISION OF A GENERATOR AT COLLEGIATE HIGH SCHOOL  

Bid No: 
 
2022/07/656 

 

Drawing tile Drawing number Print date Rev No. 

Typical Generator Plinth Detail  001E-2018   

Typical Kiosk Plinth  002E-2018   

Typical Palisade Fence Detail  003E-2018   

    

    

    

    
 
 



 
 
 
 
 

 OCCUPATIONAL HEALTH AND SAFETY      
SPECIFICATION   

 
 
 

 FOR 
 

   CONSTRUCTION OR REFURBISHMENT OF EC      
SCHOOLS (SMALL PROJECTS) 

 
 

 
EASTERN CAPE DEPARTMENT OF 

 EDUCATION  
  (THE “CLIENT”) 

 

 

 
Prepared By: Dr. Claire Deacon CHSA010/2013 
Last revision 02/12/2022  By: Ntokozo Ngwenya 
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Project Details   
Date of compilation:  Revision number: 00 
Value of project:  Commencement date:  

 Contract period:  
  
Occupational Health and Safety Agent:  

 
Professional 

responsibilities 
Company Contact person Telephone Fax email 

Architects      

Civil Engineers      

Structural Engineers      

Electrical Engineers      

HVAC Engineers & 
Fire Consultants 

     

Quantity Surveyors      

 
 
Site Details:  

Locality of the works:  
 
 
 

REFERENCES,  
 
• Occupational Health and Safety Act (OHSA) No. 85 of 1993 and Regulations (as amended); 
• Compensation for Injury and Occupational Diseases Act (COIDA) No. 100 of 1993 (as amended); 
• South African Council for the Project and Construction Management Professions (SACPCMP) 2013: Scope of 

services for the OHS Consultant, Manager and Officer; 
• Any other internal standards and specifications developed by the Client as they affect the operations, and 
• The amended Baseline Risk assessment 
• South African Roads Traffic Safety Manual (SARTSM) Chapter 2, Volume 13 of 1999 
• Road Traffic Safety Act No. 93 of 1996 (as amended) 
• Construction Specifications & Standards 6.0 for Southern Africa.  Hans Wegelin 6th Edition 2010 
• SANS Code 10400 
• SABS 1200 
 
1. LIST OF ABBREVIATIONS 
 
AIA  Approved Inspection Authority 
BoQ  Bill of Quantities 
CC  Compensation Commissioner 
CR  Construction Regulations  
CHSO  Construction Health and Safety Officer 
DMR  Driven Machinery Regulations 
DEL  Department of Employment and Labour 
FEMA  Federated Employers Mutual Association 
GAR  General Administration Regulations 
GSR  General Safety Regulations 



 
 
HCSR     Hazardous Chemical Substances Regulations  
HIRA  Hazard Identification Risk Assessment 
H&S  Health and Safety 
ER  Engineer’s Representative 
LI  Labour Intensive 
DMA  Disaster Management Act 
OH  Occupational Health 
OHSA  Occupational Health and Safety Act No. 85 of 1993 (as amended) 
SSHSS  Site Specific Health and Safety Specification 
PC  Principal Contractor 
PPE  Personal Protective Equipment   
SANS  South African National Standards (Authority) 
SACPCMP South African Council for Project and Construction Management Professions 
SDS  Safety Data Sheet 
SMME  Small, Micro, Medium Enterprise 
SWP  Safe Work ProcedurePREAMBLE 
 
Each year fatalities, serious injuries and poor attitudes of Contractors mar the reputation of the Construction Industry.  
The CLIENT has a responsibility to limit its risk by ensuring a zero tolerance and better practice approach to Contractors 
and those affiliated to a particular project.  Thus, a high premium is placed on the health and safety (H&S) of the Client 
and stakeholders, which include its employees, professional service providers, public and its physical assets.   
 
The responsibilities that the Client and relevant stakeholders have toward its employees are captured in, but not limited 
to this document. The responsibilities stem from both moral, civil and a variety of legal obligations.  The Principal 
Contractor is to take due cognisance of the above statement. 
 
Where there is an appointed OHS Consultant its behalf, shall provide a site specific Health & Safety Specification (SSHSS) 
for the project and provide the Principal Contractor/s (PC) making a bid or appointed to perform construction work for 
the project, or parts thereof.   
 
By drawing up this SSHSS, the Client has endeavoured to address the most critical aspects relating to H&S issues in 
order to assist the contractor in adequately providing for the health and safety of employees on site. 
 
Should the Client not have addressed all H&S aspects pertaining to the work that is tendered for, the contractor needs 
to include it in the SSHSP and inform the Client of such issues when submitting the tender, or as soon as identified. 
  
Notwithstanding the above, cognisance needs to be taken of the current Disaster Management Plan, and all the 
requirements of the current levels of lockdown, standards, guidelines and information published from time to time. 
 
2. Purpose of the Site Specific Health and Safety Specification (SSHSS) 
 
The SSHSS is a performance specification to ensure that the Client and any bodies that enter into formal agreements 
with the Client, Agents, Professional Designers (Engineers, Quantity Surveyors and Architects), Principal Contractors and 
Contractors achieve an acceptable level of OHS performance.  
 
No advice, approval of any document required by the SSHSS, such as hazard identification and risk assessments, or any 
other form of communication from the Client shall be construed as acceptance by the Client of any obligation that 
absolves the Principal Contractor from achieving the required level of performance and compliance with legal 
requirements. Furthermore, there is no acceptance of liability by the Client, which may result from the Principal 
Contractor failing to comply with the SSHSS, i.e. the Principal Contractor remains responsible for achieving the required 
performance levels.   
 
A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between parties prior to any works 
commencing.  If the NEC contract is used a copy of the signed contract shall form part of the H&S file submission. 
 
The SSHSS highlights the aspects to be implemented over and above the minimum requirements of current legislation.  
Requirements may be changed should new risks or issues are identified that could not have been foreseen during the 
design phase of the project, or during the construction phase.  Any new legislation or standards (legislated or determined 
by the Client) that are promulgated or accepted during the contract will automatically be applied. 



 
 
 
Environmental management shall receive due attention as per the requirements of the Environmental Control Officer 
(ECO), but will be managed by the ECO directly if applicable to the project. 
 
 

2.1 Project description/detailed scope of work as it applies to the project (Details as per the scope of work) 
 
The Scope of work as identified by the Stakeholders is as follows: 

• Preliminary and General 
• Breaking 
• Painting 
• Carpentry 
• Brickwork 
• Roof Work 
• Asbestos Work 
 

The works shall be done in accordance with the applicable SANS 1200 specifications, Municipal By-laws and Regulations, 
variations and additions to the standardized specifications applicable to this contract and the technical specifications of 
the Client for work that falls outside of the standardized specifications.  
 
2.2 Programme Description 
 

Clarification Meeting TBA 
Time allowed for preparation of H&S plan/file 
after tender award  

Approval date of SSHSP Within 1 week after submission but subject to content as per 
this requirement, for more than one review. 

Induction dates To be advised after Approvals of H&S Plan/file 
Estimated Commencement date of work on site Subject to approval of H&S Plan. 
Estimated Project completion date or project 
duration Dependant on site establishment and site hand over 

Project term  
 
3. Implementation of the Site Specific Occupational Health and Safety Specifications (SSHSS) 

 
The site specific H&S specification (SSHSS) forms an integral part of the Contract, and PCs are required to make it an 
integral part of their Contracts with Contractors and Suppliers.  A SSHSS will be available for each level of Contract and 
Contractor and must be complied with.  
 
This specification must be read in conjunction with the OHSA, Regulations (as amended) and any other standards relating 
to work being done and ensure compliance thereto.  The information relative to the scope of the project, the works etc. 
are detailed in the tender, are to be considered when developing the SSHSP and associated documentation.  The 
summary of risks is included in Section 2 of the SSHSS. 
 
The OHSA S.37.2 Mandatory Agreement must be fully completed by the PC, supplied by the Client.  These documents 
shall be deemed to form part of the returnable Contract Documents.  
 
No work may commence without written approval of the SSHSP by the H&S Agent, or the responsible person of the 
Client.  
 
Should there be design changes, or change in the scope of works, an amended SSHSS may be issued.  Where amended 
SSHSSs are issued, the PC will be required to ensure a resubmission of an amended SSHSP for approval.  Further to this, 
the PC must ensure that similar information must be provided as it applies to the works to all their Contractors, within 5 
working days following notification thereof. Such design changes. 
  
The OHS Consultant will visit the project at least bi-monthly to ensure compliance and limit risk.  All activities on the site 
and all appropriate documentation will be monitored and reported on to the Client and the Designer.   
 



 
 
Non-conformances will be issued, and penalties or work stoppage will be issued where appropriate.  Communication 
between the OHS Consultant and the PC will be through the Designer (or Client’s responsible person) as determined at 
the commencement of the project. 
 
3.1 Requirements at Start Up 
 
A site specific H&S Plan (SSHSP) in response to this SSHSS will be subject to approval by the OHS Consultant within the 
stipulated time period as noted in the tender. This must include all supporting documentation as required to verify the 
H&S system: 
 
• A declaration to the effect that the PC has the competence and necessary resources to carry out the work safely in 

compliance with the Occupational Health and Safety Act and its Regulations; 
• A valid Letter of Good Standing; 
• Detailed technical method statements along with, and aligned with the project programme for review by the Principal 

Agent, Designer and appropriate risk assessments and safe work procedures for approval by the OHS Consultant or 
Client: 

• Site establishment including:  
o A procedure must be drafted relative to protection/ prevention of injury to persons other than PC 

employees, during undertaking of such construction activity. 
o Exposure of services, power, telecommunication etc.; 
o Arrangements for hoarding, traffic accommodation if applicable: 
o Excavating for services; 
o An emergency plan indicating how and where emergencies will be handled, and 
o Working at heights (if applicable). 

 
Further method statements are to be submitted prior to, and during the project where changes or new work is required, 
and the approval of the Principal Agent/Client is required before work on that aspect or activity can commence   The 
construction CHSO (CHSO) is to be included in production planning sessions/meetings to ensure that the appropriate risk 
assessments, safe work procedures and communication required are available and completed timeously.   
 
Penalties will be applied should this not be adhered to and deemed a serious offence. 
 

 
4. GENERAL REQUIREMENTS  
 
4.1 Summary of Risks identified during Design 
 
The intention of the summary of findings from the design risk assessment is to highlight the residual risks identified during 
the design phase.  The full design risk assessment can be found in the tender document.   
 
The summary of risks provided is to point the contractor towards some risks he may not be aware of during tendering 
stage and while developing his formal risk assessments for the project.  
 
The design risks and the management thereof should be included in the PC risk assessments.  Where there are other 
Contractors appointed to do work, the PC is to ensure that Contractors include such information in their risk assessments. 
 
The summary is to be developed following the completion of the Design risk assessment, and to include the residual risks 
as they apply to the project. 
 
 

PHASES OF THE PROJECT RESIDUAL RISKS IDENTIFIED TO BE MANAGED (as applicable) 
Site Establishment Bringing in containers, fitting with electricity, phone and fax, toilet hire.  

Hoarding, security and access to be managed and in place. 
Site Clearance Traffic accommodation, movement of heavy construction vehicles, use hand 

tools, chainsaws, use of local labour and contractors. 
Earthworks Open excavations, use of plant and machinery, use of lifting equipment for 

laying storm water concrete pipes, electrical hand tools plant and equipment 
during paving. Noise monitoring. 

Ancillary Roadworks Use of chemicals, excavation and use of hand tools. 



 
 

Housekeeping, stacking and storage The area is adequate to ensure housekeeping and stacking and storage 
principles are followed.  However, the children need to be kept well away from 
all work areas including the site camp, and notices to be clear in warning of 
dangerous construction activities.  Care and increased attention to ensure all 
materials and vehicles are carefully managed and designated routes are used. 

General Use of local labour, and contractors, CLO to do regular information sessions. 
High winds and inclement weather require monitoring for all working at heights 

Painting Hand mixing may occur, 50kg paint drums are an ergonomic risk from 
handling. Potential eye, skin and respiratory irritant from paint fumes 
exposure, chromates.  

 
 
4.2  Specified Hazardous Chemical Substances 

 
The following lists of products or substances are those which have been identified as likely to be used on the project.  
This list is not inclusive and other products may be considered. Where the PC is likely to supply the product as the product 
has not been specified, safety data sheets (SDSs) need to be considered prior to all selections.  
 

PRODUCTS/SUBSTANCES/RISKS POTENTIAL HEALTH OR OTHER RISKS 

Cement 
Hand mixing may occur, 50kg bags are an ergonomic risk from handling. 
Potential eye, skin and respiratory irritant from dust exposure, chromates. 
 

Cement/Silica dust Caused by cutting, grinding, sanding of any concrete/granite/tiled 
surface/masonry. 

Wood dusts Caused by cutting, sanding, drilling wooden products treated Viz fencing 
poles. 

 
Mineral turpentine 
 

Applying paint and cleaning of paint brushes.  Potential eye, nose, skin and 
respiratory irritant. 

Paint Splashes into eyes, onto skin causing irritation. 

Cleaning materials Use of disinfectants and sanitizers 

 
 
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 
 
5.1   Structure and Organization of H&S Responsibilities 
 
An organogram will be available to identify key appointments and responsibilities on site and be kept up to date throughout 
the project. 
 
5.1.1  Notification of Commencement of Construction Work 
 
The PC shall notify the Provincial Director of the Department of Employment and Labour (DEL) in writing, in the form of the 
Annexure in the CRs.  This shall occur within 7 days of the award of the contract.  Proof of submission and/or receipt must be 
provided and kept in the H&S file. 
 
Where changes to the conditions given in the submission are required (i.e. Contractors, completion dates, increase in workers), 
a revised Annexure A must be submitted to the DEL.  The completion date is to include the defect and liability period.  A copy 
of the notification form and any further submissions/correspondence must be kept in the H&S file. 
 
 
 
 
 
 
 
 



 
 
6. HEALTH AND SAFETY PLAN FRAMEWORK 
 
The H&S aspects related to the project outlined in the previous sections are to be taken into account when drawing up the 
H&S Plan.   The PC is required to demonstrate competence by providing an H&S system that will address the requirements of 
the project. 
 
The current legislative requirements, SABS codes, SANS 10400 and any other standards that may guide practice are to be taken 
into consideration.  The following aspects must be addressed in the SSHSP, as they have been identified in section 2, as playing 
a role in reducing the overall risk of a particular activity, or section of the project.  The OHS Agent may from time to time 
request additions or systems as they relate to the works or legislative requirements at the time. 
 
The PC is to prepare a site layout drawing to indicate at least the following to submit with the H&S plan:  
 
• The positions of site offices of all Contractors, toilets, drinking water and worker rest areas; 
• Indicate the positions of emergency planning and equipment and first aiders;  
• Protection of plant and public, indicate parking, designated vehicular routes and access to site; 
• Storage areas (materials and equipment, waste etc.), and  
• Storage of materials and waste; 

 
Such layouts are to be updated regularly throughout the project. 
 
Cognisance is to be given to those permanent employees who are over 60 years of age, and younger workers who 
have underlying chronic health issues such as high blood pressure, diabetes, TB, HIV and AIDS etc. Specialised workers 
who are indispensable will need to be declared fit for work by an occupational health service provider.  
 
Key appointments and succession planning is to be available to ensure those who are playing key roles are able to 
cover the project at all times. 
 
The project Organogram is to be updated accordingly and signed and dated at each update. 
 

6.1 Appointment of Competent Site Personnel 
 
The CEO (OHSA S16.1 or 16.2) of the PC will take overall responsibility for the appointment of competent site staff for 
the duration of the project.  Should the CEO not be personally involved in the project, the H&S responsibilities are to be 
delegated to the Site Agent (OHSA 16.2).  Knowledge and training in H&S are required and certificates indicating H&S 
training as well as experience to be included in CVs. 
 
All other legal appointments are to be made with relevance to the type of work required and kept current with the 
project programme.  The construction team is to ensure the appointed CHSO is kept up to date with all planned activities, 
to ensure all H&S requirements are met. 
 
All construction/technical method statements are to be generated by senior site personnel, and the appropriate risk 
assessments developed therefrom in conjunction with the CHSO. 
 
The SSHSP shall include the following, but is not limited to the following key appointments: 
 
 
6.1.1 Construction Supervision 
 
Competent supervisors will be appointed to manage part or all of the works and have training and/or experience in the 
area of responsibility, regarding CR 8.1, 8.2 and 8.7.  All site supervisors must show evidence of appropriate training in 
H&S, and an understanding or training in areas of responsibility (i.e. risk assessments, method statements etc.).   
 
Curriculum Vitae (CVs) are to be submitted for approval by the Principal Agent, and/or Client. The Supervisor will be held 
responsible for the safety of working teams and subordinates, housekeeping and stacking and storage of materials. 
 
 
 



 
 
6.1.2 Construction Health and Safety Officer 
 
The PC shall employ at least one competent, CHSO for the duration of the contract. The CHSO’s CV is to be submitted 
for approval by the OHS Agent or the Client, at time of tender 
 
The PC is to ensure adequate resources are provided in order to undertake all responsibilities (i.e. mobile phone, 
computer and internet access, etc.).   
 
Qualifications shall include at least Grade 12, SAMTRAC/NEBOSH/Diploma in H&S qualifications or similar, with exposure 
to civil engineering and similar road construction, with at least 5 years’ experience, given the level of project complexity 
preferably in an OHS capacity.  He should also have undergone training in the Act and Regulations. In the case of a 
contract where contractors are employed, the CHSO must have a competence to evaluate the Contractors Health and 
Safety plans and be registered with the SACPCMP as a CHSO.  
 
This person may not hold any other position on the site staff.  The site supervisor may not act as the CHSO.  The CHSO 
appointed for the project will be held responsible for all H&S on the project.   
 
• Senior site staff and supervision, Contractors are to follow systems, instructions etc. given by the CHSO at all times;   
• No new workers or Contractors may commence work without approval or following the SSHSP as submitted; 
• No inductions of any Contractors’ staff until the H&S documentation is approved by the CHSO, and 
• The CHSO may not be removed or replaced without the approval of the H&S Agent, nor may the site be left 

unattended for more than 1 day without adequate, competent cover. 
 
A monthly report of all H&S activities and incidents is required by the end of the first week of each month, or at a date 
agreed to by the OHS Consultant /Client and the CHSO.  An example of the monthly report is attached as an Annexure 
D. 
 
The CHSO will be responsible for collating the H&S documentation at the close out of the project in electronic format, 
properly labeled and filed.  A list of the typical aspects that should be provided is available as Annexure B to this 
document.  The PC is to ensure that all Contractors documentation follows the same requirements and closed out. H&S 
documentation must be completed and be available with the close out of the main contract, or as determined at the 
time. 
 
Failure to do so will be considered a serious offence and penalties applied.  Failure could also result in retentions or 
project certification not being issued to the PC. 

 
6.1.3 Traffic Safety  
The CHSO will be responsible for ensuring that daily traffic management is adequately managed.   

 
No worker may be transported in, or on the rear of construction vehicles (bakkies included), or with plant and 
materials to, on, or from site.  The number of passengers in any vehicle is limited to what is stated on the license disc.  
Vehicles used to transport workers to, from, or on site, shall have secure seats and be covered. No canopies may be 
used.   
 
While this is difficult to control by the PC, induction training needs to include such information so workers can protect 
themselves. An on-site transportation policy needs to be available for how such transportation will be made safe and 
limit any opportunity for cross infection. Disinfection of vehicles needs to be determined where possible, and 
sanitizers provided prior to boarding and recommended during transit. 

Each worker is to be encouraged to wear a cloth mask while travelling, and this needs to be enforced if using company 
transport. 

Penalties will be issued for non-compliances noted. 
 
6.1.4 Health and Safety Representatives and H&S meetings (if applicable) 
H&S Representatives representing workers and Contractors are to be appointed following the start up of the project, 
irrespective of the number of workers on site. The appointed H&S Representatives are to be actively involved with H&S 
and will assist the CHSO and site management in meeting legislative duties. 
 



 
 
All internal and external OHS Agent audits are to be discussed, as well as all H&S related issues at all internal production 
or progress meetings.    

 
Failure to do so will be deemed to be a moderate offence. 

 
6.1.5 Appointment of Competent Contractors and Suppliers, short term works (if applicable) 
The PC is to ensure compliance with the Clients minimum standards and all legislative requirements.  The same H&S 
standards required of the PC are to be applied to all Contractors.  An index of all Contractors and Suppliers is to be on 
file and kept updated at all times.  The PC is to ensure there is sufficient funding for H&S compliance by each Contractor. 
 
The following minimum aspects are applicable to any Contractor appointed: 
• The CHSO is to ensure a Contractors appointment and approval of H&S documentation at least seven (7) working 

days prior to commencing work;   
• No Contractor may work under the PCs Compensation registration number.  If required, the PC may assist SMMEs 

with their registration with the Compensation Commissioner (CC).  However, such Contractors will not be able to 
commence work until proof of registration or Letter of Good Standing has been received, and  

• No work may commence without Mandatary agreements between parties in place. 
 
Suppliers or short-term works (surveying, repairs, servicing, deliveries etc.) also require H&S Management.  Cognisance 
is to be taken of the level of risk involved and the CHSO is to ensure the level of H&S documentation is appropriate and 
appropriately managed. 
 
Failure to provide written approval of H&S documentation will be considered a serious offense, and could result in 
aspects of, or all the activities being stopped, and penalties implemented. 
 
 
7. GENERAL RISK MANAGEMENT   
 
7.1 Health Risks and Medical Surveillance 
 
The appropriate SDSs are to be obtained for all products and used to develop the H&S documentation as they relate to 
the works.  Many of the processes are labour intensive and ergonomic risks are to be noted.  All workers (including 
Contractors) are to be included in the medical surveillance programme.    
 
Workers will be exposed to noise, dust, and physical risks from extended periods of work of a repetitive nature, materials 
specified and the general nature of the works.   
 
All permanent workers (including those of Contractors) are required to be in possession of a medical certificate of fitness 
prior to arrival on site that must be less than 12 months old.  An exit medical will be required where the project exceeds 
6 months in duration.  Arrangements for keeping medical records for the required time are to be noted.  A procedure 
for managing the medical records which require safekeeping for prescribed periods are to be addressed, specifically for 
the asbestos exposed workers. 
 
Given the potential health risks the following aspects are to be included in each medical surveillance intervention: 

• Full medical, surgical and occupational history; 
• Full physical examination of all systems, and 
• Referral if required for the management of identified health issues that may affect the worker. 

 
Specific testing for existing conditions and limitations relative to exposure could include, but are not limited to: 

• Audiometry (hearing tests);  
• Spirometry (lung function tests) are not to be done until deemed safe to do so, and 
• Any other tests identified as relevant from chemical or specifically identified risks of exposure 

 
 
Failure to do so will be considered a serious offence. 
 
 
 



 
 
8. Training 
 
Training of site personnel in H&S in the revised areas of work is required, mainly through induction between the Client 
and specific groups of employees. The CHSO is to determine training requirements and to report on needs or 
completed training in their reports and audits.   

  
Records of all training, and acknowledgement of such training by attendees must be kept.  Comprehensive records 
of all employees under the PCs control attending induction or any other training throughout the project shall be 
included.  Amendments to statutes, the SSHSS, PSHSP, policies, procedures, method statements etc. shall require that 
all those affected shall undergo the relevant re-training. 
 
8.1 Site Induction and other training 
The PCs shall ensure that all employees, and contractors have undergone the induction programme for visitors or 
contractors, or any other that is deemed necessary.  

Appropriate time must be set-aside for training (induction and other) for all employees. No person will be able to 
commence work or visit the site where the induction has not been done. 

All employees and visitors on site from either the Client or the PC shall carry the proof of induction training in form 
of an induction card. Client Induction is valid for a year from the date it was conducted and thereafter refresher 
induction shall be re-scheduled at least one month before the induction period expires.  
 
Both parties shall keep a database of all records pertaining to induction and will inform Contractors of pending expiry 
though the overall responsibility of maintaining current induction cards still lies with the principal contractor.  All 
induction cards issued must be returned on completion of the project to the Issuer. 
 
Toolbox talks to be conducted outdoors when possible in order for persons to maintain social distancing. Where 
inclement weather does not allow for this, toolbox talks to be conducted with smaller groupings of workers in a 
sheltered area large enough to maintain social distancing. 
 
8.2 Noise Risks 
All plant from plant hire companies (suppliers) or that of the PC is to come to site with the appropriate testing 
completed and be compliant with the Noise Induced Hearing Loss Regulations.  Plant identified that has not been 
tested and marked for noise emissions will result in having to be tested or removed from site.  Failure to do so within a 
reasonable time period will result in such plant being removed from site.  
 
Suitable SANS approved hearing protective equipment shall be issued and worn where noise levels are identified as 
equal to or greater than 85 dB. 
 
 
8.3 Asbestos Work 

 
Only a registered asbestos contractor may do work which entails asbestos material. An Approved Inspection Authority 
must be consulted and Asbestos regulations complied to. 
 
Failure to do so will be considered a serious offence. 
 
9. Emergency Procedures 
 
A simple emergency plan and procedure that is appropriate to the risks is required prior to commencement on site.  It 
is advised that the system should be simple and easy for any worker to follow.   The plan may be adapted should new 
information or risks are identified.   
 
The procedure shall detail the response plan in relation to the works, and include at least (but are not limited to) the 
following key elements: 
 
Appointment of a competent emergency response co-ordinator  
o Fire, public injury, asbestos;  
o Falls from heights;  



 
 
o Serious injury to workers (medical or work-related), and 
o Any other major risks identified during risk assessments 

 
The emergency plan is to ensure the inclusion of local service providers.  Such arrangements should be made with 
these persons prior to the commencement of the project.  The general principals of emergency management are to be 
applied as it applies to the hierarchy of control and management. 
 
9.1 Fire, First Aiders and First Aid Equipment 
At least 1 first aider will be trained to level 1.  First aiders shall be available and accessible on site at all times and be 
able to work as a team when responding to any emergency on the project.  The number of First aiders will be 
determined by the complexity and exposed risks of the project, not numbers of workers.  
 
Contractors are expected to ensure compliance and provide/manage their own first aiders and equipment.  
Appropriately stocked first aid kits are to be available at all times and to assure continual availability and access on site. 
 
Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal with the type of fires that could 
occur.  All mobile plant is to have fire extinguishers.  Hot work permits are required for any such activities. 
 
Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may 
be stopped if deemed inadequate for the work at the time of assessment or site inspection. 
 
9.2 Incident Management and Compensation Claims 
All incidents and accidents are to be investigated.  All serious incidents involving any form of disabling injury or fatality 
are to be reported to the Principal Agent/Client /OHS Agent immediately. This shall be confirmed in writing following 
the incident.   Full details are to be included in each site meeting or when the Client visits site.  A summary of incidents 
is to be included in the monthly report. 
 
Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may be 
stopped if deemed inadequate for the work at the time of assessment or site inspection. 
 
10. Personal Protective Equipment (PPE) and Clothing 
The PC is to provide a procedure as an addendum to indicate how PPE is managed within the Company.  The wearing 
of the identified SANS approved PPE at all times is non-negotiable and is to be linked to the risk assessments.  The PC 
shall ensure that all workers (Including Contractors) are issued with and shall wear: 
• Hard hats;  
• Protective footwear;   
• Eye protection; 
• Hearing protection;  
• Reflective jackets (no bibs); 
• At least 3 cloth masks (for general wear); 
• Respiratory protection (minimum of FFP2) or as deemed required by the AIA, and  
• Any other necessary PPE identified from SDSs and/or risk assessments.   
 
Adequate quantities of PPE shall be available.  This shall include necessary PPE for visitors.  The procedures for 
managing PPE are to be in a formal procedure submitted with the SSHSP for approval.   
 
Any person (including Client, Agents, etc.) found on site without the necessary PPE will be removed from site until the 
PPE is supplied and worn.   
 
Failure to comply will result in penalties being applied. 
 
11. Occupational Health and Safety Signage 
 
On-site H&S signage is required as well as standard H&S information.  Signage shall be posted up at fixed or temporary 
working areas, or other potential risk areas/operations. These signs shall be in accordance with the requirements of 
the General Safety Regulations or SANS requirements as amended.   Signage is to be noted on the site drawings 
indicating where fixed/temporary signage is required and appropriate to the risks identified in risk assessments. 
 



 
 
Signs shall be posted at areas of work on site indicating that a construction site is being entered and that persons 
should take note of H&S requirements.   
 
Failure to comply will result in penalties being applied. 
 
12. Induction of Employees and Visitors, General H&S Training 
 
A simple, formal induction programme is to be submitted as an addendum for approval with the H&S plan.   Inductions 
must be carried out for all workers and visitors (including Client, Designers) to the site.  
 
Daily, pre-task training is required to ensure workers are familiar with the risks and H&S measures of the work or tasks 
to be done.  Records to be kept in the H&S file.  
 
 Any person found on site without proof of induction will be removed from site until the proof is supplied and, and a 
penalty issued per non-compliance.   
 
13. Management of Plant and Equipment 
 
The CHSO will ensure control of all plant and equipment, including daily monitoring, prior to commencing work.  Full lists 
of hired and own plant are to be available at the OHS Consultant /Client audit.  All daily inspection records are to be kept 
in the H&S file, or Contractors where plant and equipment is brought onto site.  Registers are not to be more than 1 
week behind.   
 
Only competent, fit plant operators are to be used.  Medical certificates of fitness are required for all operators.  
 
Any plant or slings used to lift plant or material require annual load testing by an AIA, and all certificates must have the 
testers LMI/E number.  Operators are to be adequately trained and certified to operate mobile cranes or crane trucks.  
Certificates and registers are to be placed in the H&S file. 
Failure to do so will be considered a serious offence. 
 
14. Excavations (if applicable) 
 
A procedure for managing excavations is to be provided as an addendum to the SSHSP describing how excavations are 
to be managed. 
 
A competent person is to be appointed for managing all excavations.  A permit system is to be available and used for all 
excavations.  All equipment and ground conditions to be checked daily, and prior to work commencing.   
 
Excavations should preferably not be open beyond what can be closed daily. Where excavations need to remain open, 
all excavations are to be properly protected.   Adequate stakes with 1m high demarcation and berms/spoil are required 
to be a safe distance from the edge of the angle of repose.  Candy tape may not be used to demarcate excavations.  
Cognisance is required of the surrounding area and increased levels of protection are required where work is in 
communities, near schools and clinics or churches. 
 
Work will be stopped, and penalties applied to any work in excavations that is not compliant. 
 
15. Working at heights (if applicable) 
 
A fall protection plan is to be available and supplied as an addendum to the H&S plan.  The fall protection plan must be 
appropriate for the project. Proof of competency must be on file for the Fall Protection Plan Developer and the 
appointment of a Fall Protection Supervisor with competency to be on file.  Method statements, appropriate risk 
assessments, safe work procedures and training (all employees are to be in possession of a valid working at heights 
certification) are to be available prior to work commencing.   
 
The focus for working at height shall include fall restraint systems where possible except during assembling or 
dismantling top components or where it is not deemed safe.  The relevant SANS codes are to be applied as they apply to 
the works and the project, such as:  

• SANS 10085 
• SANS 10333 (parts 1-3) 



 
 
 
Should part of the works be contracted out, competent Contractors are to be appointed and submit documentation 
according to the project requirements.  The PC is to note if such work is to be contracted to specialists in the H&S Plan. 
the plan is to be developed and work managed by a competent person for the duration of the project.  The following 
aspects must be included: 

• The public or users of buildings are to be protected at all times by way of hoarding, barricading or fencing   
• Notices to be posted 
• Restrictions or stoppage when weather conditions are deemed hazardous 
• Permit system for working at heights 
• Prevention of falling tools or equipment 
• Link to emergency plan regarding rescue 

 
All workers are to be in possession of valid certificates of fitness that extend for the duration of the works.  Note the 
requirements in the section relating to medical surveillance. 
 
Registers and all relevant documentation are to be placed in the H&S file. 
 
Work will be stopped, and penalties applied to any work at heights that is not compliant. 
 
16. Cranes and lifting equipment (if applicable) 
 
Lifting devices such as mobile cranes might be used during the project for deliveries, and moving of supplies or 
equipment,  
 
Appropriate documentation must be made available for the cranes and operators.  Method statements, risk 
assessments, safe work procedures and training are to be available prior to work commencing.  A procedure for 
managing loads and lifting must be made available as an addendum to the H&S Plan.  
 
Chains, slings and webbing to have valid safe working load certification on file, should the documentation not be on site, 
the operation may be stopped, and fines imposed until such documentation may be delivered. 
 
 
17. Temporary Works (Scaffolding, support work, formwork) (if applicable) 
 
Temporary works must be properly designed and signed off by the PCs competent person for all temporary scaffolds, 
support work or formwork.  In these instances, a competent person is defined as one who has sufficient experience in 
the design of the type of temporary work in question to be able to assess the design.  The appropriate competent persons 
are to be appointed to manage and monitor such works to the satisfaction of the Engineer and OHS Agent.   Records and 
registers are to be properly completed and kept in the H&S file. If temporary works are to be erected by a Contractor, 
this must be notified to the Principal Agent/OHS Agent. 
 
Failure to do so will be considered a serious offence. 
 
 
18. Auditing 
 
Frequency of external auditing by the OHS Agent or Client will be bi-monthly to conform to the requirements of the 
Construction Regulations.  The site will be inspected, and the documentation audited relative to the activities and H&S 
plan.  The CHSO of the PC must accompany the Client, or the H&S Agent, on all audits and inspections.   
 
The PC will ensure that all their Contractors are audited on a monthly basis, dependent upon the time to be spent on 
the site.  Audit frequency may be increased if Contractors are not performing adequately.  Audit results will be acted 
upon and non-conformances and penalties issued where deemed appropriate.  The Client, Designer or OHS Agent may 
act or require further outcomes if non-compliances are noted or unsafe acts are noted on site.   
 
Internal audits are to include site conditions as well as ensuring H&S files are appropriate, and compliant.  
Comprehensive audit reports are to be made available the format of the audit reports will be reviewed by the H&S Agent.   
 



 
 
The PC will be audited using a template as supplied in the tender document.  The audit template will be adjusted from 
time to time relative to the activities on site.  A similar process is to be used by the PC when auditing their Contractors 
on site.  Compliance with legislative requirements and the systems provided by the PC to manage the H&S on site will 
be measured.  Full compliance is required.  Time limits for corrective actions will be set and must be adhered to.     
 
Failure to address findings or non-conformances will be considered a serious offence.   
 
19. Communication and Meetings on Site 
 
All H&S communication during the project between the OHS Consultant and the PC will be done through the Principal 
Agent and be in writing, including the issue and responses to non-conformances and H&S audit results.  
 
 
Failure to address issues timeously will be considered a serious offence. 
 
20. Care of Workers on Site (Welfare) 
 
Adequate toilets, clean, safe drinking water and weather protected shelter will be afforded workers at all times.  Toilets 
will be within reasonable distance of workers, or placed with each working team in safe, with reasonable privacy.   
 
Hand washing facilities, disinfectants and sanitizers will be provided across the site at common areas and entrances to 
work areas.    
 
 
Failure to ensure compliance will be considered a serious offence, work will be stopped if con-conformances noted 
until corrected. 
 
21. HEALTH AND SAFETY FILE 
 
The documentation submitted and approved following the awarding of the contract will be used to form the H&S file.  
The H&S file is required to be laid out in a logical manner, and documentation filed within the file is to be easily accessible.   
 
The following completed information shall be included (but not be limited to) as part of the index: 
• The SSHSS; 
• The SSHSP and the approval by Client; 
• Appointment by Client; 
• Mandatory agreement with Client; 
• Notification of construction work; 
• A record of all working drawings, calculations and design where applicable; 
• Detailed list of Contractors with contact details, appointments, Mandatories etc., H&S specifications issued; 
• Record of Competencies (CVs) and appointments; 
• Training Records; 
• Permits; 
• Method statements; 
• Risk assessments; 
• Safe work procedures; 
• Emergency and injury management; 
• Safety data sheets 
• Medical surveillance records; 
• Registers;  
• Records of audits, minutes etc.; 
• Plant lists; 
• Temporary electrical installations, and 
• Employee records (who is on site). 

 
 

 



 
 
22. NON-CONFORMANCES 
 
Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with the Clients 
or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of time or any other 
compensation. 
 
The following constitute examples of the types of non-conformances that will attract penalties: 
 
 
Minor: 
Penalty: R50/count 

Medium: 
Penalty: R500/count and a non-
conformance 

Severe 
Penalty: R5000/count, a non-
conformance and/or activity stoppage 

Non-use of PPE supplied Toilets not supplied or regularly 
serviced; lack of drinking water 

Contractors working without Health 
and Safety Plan approval 

Non-completion of registers for plant 
and equipment on site 

Contractors not audited Workers transported in contravention 
of the OHS plan or legal requirements 

Lack of H&S signage at work areas Working without training or the 
appropriate, approved H&S 
method statements 

Invalid Letters of Good Standing  

Tools and equipment identified in 
poor condition during inspections 

Legal non-conformances identified 
during the previous audit and not 
addressed within the agreed time 
frame 

Non-compliance with traffic 
accommodation requirements: layout 
or physical conditions 

 No monthly OHS report at site 
meeting to report on 

Any serious breach of legal 
requirements 

 No certificates of fitness for 
workers as required 

 

 Working without approved 
method statements 

 

 
 
 
23. Failure to Comply with Provisions 
 
Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety of workers 
and the general public in accordance with these specifications or as required by statutory authorities or ordered by the 
engineer, shall be sufficient cause for the engineer to apply penalties as follows: 
 
(i) A penalty as shown in the Table above shall be deducted for each and every occurrence of non-compliance with 

any of the requirements of the SSHSS, 
(ii) In addition, a time-related penalty of R500,00 per hour over and above the fixed penalty may be deducted for 

non-compliance to rectify any non-conformance within the allowable time after a site instruction to this effect 
has been given by the Designer.  The site instruction shall state the agreed time, which shall be the time in hours 
for reinstatement of the defects.  Should the Contractor fail to adhere to this instruction, the time-related penalty 
shall be applied from the time the instruction was given. 

 
 

24. Public safety 
The Principal Contractor shall ensure at all times that staff, and general public are aware of the dangers and risks 
involved whilst construction is taking place. 

• Safety signage / posters shall be posted at all areas where construction work is taking place; 
• Edges, excavations, stockpile areas, material storage areas, will be demarcated and no entry signage 

appended; 
• Safety talks with employees shall be done, all employees shall be involved in keeping the site safe;  
• CLO shall be given talks to do with the community members who are directly involved; 
• A record of all training shall be kept, and indemnity documents shall be signed by those attending the safety 

talks. 
• Community unrest shall be handled by the local SAPS.  CLO shall assist the Contractor should the need arise. 



 
 

• No visitors to site are allowed unless proper arrangements are made. 

 
 
 
 
  



 
 
 

ANNEXURE A 
CLOSE OUT REQUIREMENTS 

 
The H&S files for the Principal Contractors and all Contractors require closure and handover to the Client at the 
completion of the project.  The following list is an example of what should be included but is not exhaustive.   The OHS 
Consultant or the Client may require further information at the time of completion and the Principal Contractor is to 
ensure that all instructions are met.  Documentation would include all records from the start of the project.  Daily or 
monthly plant inspection records are not required unless they are related to an accident. All records to be in electronic 
format and submitted to the OHS agent for approval in adequately formatted lists and folders.  Layout should be logical 
and in the same order as in the site files. 
 
Health and Safety close out file requirements include: 
 
a) Client H&S Specification 
b) Principal Contractor’s OHS Plan(s) 
c) Organograms 
d) Legal Appointments 
e) List of all employees employed on a permanent or contractual basis over the duration of the contract 
f) Notification to Department of Labour of commencement of work 
g) Letters of Good Standing for the Project 
h) Full files for all Contractors as well as their close out reports 

• List of Contractors  
• All employees employed on a permanent or contractual basis over the duration of the contract  
• Letters of Approval of Contractors 
• Mandatary Agreements 
• Letters of Good Standing 
• Appointments 

i) Incident Records 
j) Non- Conformance records 
k) Agent’s Audits 
l) Method Statements 
m) Risk assessments 
n) Safe work procedures 
o) Medical surveillance certificates of fitness.  Medical records are to be kept according to the OH&S Act as 

amended 
p) All drawings for temporary structures (suspended beams/scaffolds etc.) 
q) All operating manuals for any systems that require ongoing maintenance 
r) Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.) 
 
Defect and Liability Period 
The H&S files are to be kept ‘live’ for the defect and liability period by the Principal Contractor, including those of their 
Contractors.  Any work required during the defect and liability period will require an assessment of the H&S file by the 
OHS Consultant to any work commencing.  
 
A copy drawing records for the as-builts are to be placed on file by the Designers once complete
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 HAZARD RISK MINIMUM CONTROL MEASURES 
1.  Electrical 

commission 
Electrical shock - Personnel to comply with permits 

to work issued by client. 
- Personal protective equipment to 

be worn by employees to prevent 
electrical shock. 

- First aid treatment to be readily 
available. 

- Only competent and trained 
persons may decommission or 
commission electrical equipment. 

2.  Excavations (working 
in and around 

Toxic fumes 
Collapse of trench 
walls/trapping 
Falling into excavation 
Collapse of adjacent 
structures 

- Deep excavation/ Monitor air for 
toxic fumes. 

- Prevent collapse by battering back 
sides to safe angle or install 
temporary support. 

- Protect vehicles from falling into 
excavations, provide barriers, 
signage, etc. as necessary. 

- Beware of undermining of other 
structures (e.g. building , scaffolds). 

- Record excavations inspections by 
competent person on daily basis. 

- Provide suitable means of 
access/egress in case of 
emergency. 

- Excavations formed by explosives 
must be accompanied by method 
statement approved by client. 

3.  Explosive actuated 
fastening devices 

Noise 
Being stuck by cartridge or 
fixing 

- Operators to be trained, 
competent and wear appropriate 
protective equipment, e.g. goggles, 
gloves, ear plugs and head 
protection. 

- Cartridge gun to be in good 
condition, inspected for damages 
and faults regularly and results 
entered register. 

- Used and unused cartridges gun 
should be kept in a secure place 
when not in use, maintain register 
for return and issue. 

4.  Explosive use Injuries to personnel and 
by-passers 
Property damage 

- Blaster must have all relevant 
permits, permission and licenses in 
place before blasting. 
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- Method statement must be 
approved. 

- Maintain exclusion zone around 
perimeter of blasting, warn persons 
away, erect warning signage and 
barriers. 

- Obtain permission from local 
authority and police. 

- Blaster must be competent in 
blasting. 

- Ensure blasting does not affect 
stability of adjacent 
structures/building. 

5.  Fire Injuries to workers, 
pedestrians, residents, 
road users, damage to 
property through fire. 

- No littering on site which could 
become a fire hazard, maintain site 
in clean condition. 

- No fires to be lit on site, have a 
working fire extinguisher at hand 
all times. 

- No smoking or naked flames near 
flammable substances or in 
unauthorised areas. 

- Ensure proper storage/use of 
petrol/diesel/flammable 
substances, post warning notices 

6.  Flammable liquids Fire 
Explosion 

- No littering on site which could 
become a fire hazard, maintain site 
in clean condition 

- Have a working fire extinguisher at 
all times. 

7.  Asbestos  
Cement pipes 

Release of asbestos fibres - Ensure safe access and egress is 
provided. 

- Erect physical barriers to prevent 
entry by unauthorised persons, as 
applicable. 

- Damp down exposed area to 
contain fibre release. 

- Personnel involved to wear 
asbestos respiratory protection. 

- Only Department of Labour 
registered asbestos contractors 
may work with asbestos, and 
strictly in accordance with the 
requirements of the Asbestos 
Regulations. 
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8.  Asbestos 
Cement removal 

Person falling from height 
Debris falling from height 
Falling of equipment or 
tools 
Release of asbestos fibres 

- Notice to be erected informing 
personnel of fragile roofs, as 
applicable. 

- Ensure of safe access and egress in 
provided. 

- Erect physical barriers to prevent 
entry by unauthorised persons and 
falls from heights, as applicable. 

- Roof sheets to be sprayed with 
water to prevent fibre release, 
where feasible. 

- Take extreme care to remove 
sheets whole. Where breakage 
occurs damp down exposed area to 
contain fibre release. 

- Personnel involved to wear 
respiratory protection.  

- Exclusive zone may be required 
under area of sheet removal to 
prevent injury from falls of material 
from heights. 

- Only Department of Labour 
registered asbestos contractors 
may work with asbestos, and 
strictly in accordance with the 
requirements of the Asbestos 
Regulations. 

9.  Asphalting Fire 
Burns to skin 
Skin disease 

- Suitable fire extinguisher to be 
place prior to commence of works 

- Ensure competent personnel using 
material and competent and 
trained machinery/equipment 
operators. 

- Ensure there is a safe workplace at 
all time. 

- Ensure all personnel wear sufficient 
personal protective equipment 
(PPE) including safety boots, 
reflective vests and gloves. 

- Health and safety data sheet 
required. 

10.  Bricklaying Caustic contamination with 
mortar 
Contact with sharp blade 
tools 

- Use only trained personnel. 
- Safe means of access to be 

provided. 
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- Safe/suitable working platform 
required where working at height. 

- PPE for mortar to include gloves 
where practical and goggles/ masks 
where there is a risk of 
contamination 

11.  Brush cutting Injury from contact with 
blade/nylon 
Fire (where petrol used) 
Electrocution (where 
electrical tools are used) 

- Person using brush cutter must be 
trained and competent. 

- Use PPE such as goggles, safety 
boots, ear protection, gloves, hard 
hat. 

- Brush cutter must be in good 
condition and maintained. 

- Adequate supervision on site at all 
times. 

- No smoking when refuelling, fire 
extinguisher to be on hand (where 
petrol is used) 

12.  Chainsaw use Falling tree or branches 
causing injury to persons 
Incorrect use of chainsaw 
causing injury 

- Person using chainsaw must be 
trained and competent 

- Use PPE such as goggles, safety 
boots, ear protection, gloves, hard 
hat, chainsaw trousers and jackets. 

- Chainsaw must be in good 
condition including guards. 

- Clear area below area of chainsaw 
use and where tree felling.’ 

- When using chainsaw at height 
practise safety procedures 

13.  Plumbing Falling material 
Fall from height 
Fire 
Burns 
Exposure to lead flames 

- Ensure standard safety procedures 
are followed at all times 

- Only used trained and competent 
personnel 

- Ensure there is a safe working area 
at all times. 

- Ensure material are stored neatly 
- Ensure there is a safe access and 

egress at all times. 
- Ensure all personnel wear suitable 

and sufficient PPE. 
- Consider a hot works permit 

system prior to commencing of any 
hot works. 

- Make sure emergency procedures 
are in place and ensure all 
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personnel are aware of where to 
go in case of fire. 

14.  Plastering Falling material 
Fall from height 
Contact with materials 

- Ensure standard safety procedures 
are followed. 

- Ensure there is a safe working area. 
- Ensure safe access and egress. 
- Ensure competent personnel are 

used. 
15.  Plant or vehicles and 

equipment 
operation 

Workers injured by passing 
traffic 
Road users and pedestrians 
at risk from plant operation 
Noise 

- Implement traffic protection 
measures. 

- Trained and competent operators 
must be used. 

- Check plant and vehicles on daily 
basis before use and record 
inspections. Maintain vehicles in 
safe condition. 

- Medical certificates of fitness 
required for construction plant. 

- Crossing of road by construction 
vehicles or machines must be 
limited to the practical minimum. 

- Plant and vehicles must be fitted 
with amber rotating beacons and 
reverse alarms. 

- Wear appropriate PPE 
      16. Pilling Falls 

Struck by machine 
Exposure to noise 

- Personnel to be trained and 
competent, pilling rig to be in safe 
condition and inspected on a daily 
basis on a register by competent 
personnel. 

- Empty pilling holes not to be left 
unguarded. 

- Only approach pilling plant on 
signal from operator. 

- Personnel to wear PPE such as ear 
plugs. 

17 Paving (laying) Impact injuries from tile/ 
mallet 
Caustic burns 
Sore knees 
Cuts from cutter 

- Impervious gloves to be worn/ 
barrier cream to be used 

- Kneelers or similar to be available. 
- Personal protective equipment to 

be worn. 
       18  Painting Contact with paint - Refer to safety data sheet for usage 

instructions, hazards and 
precautions required. 
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- When working at height, refer to 
risk assessment addressing this 
hazard. 

      19 Overhead services 
(Working near) 

Contact with live services 
causing injury to personnel 
Damage caused to services 

- Maintain safe clearance levels. 
- Establish presence of any services 

via proper walk through survey of 
site and/ or means service 
drawings. 

- Wear personal protective clothing. 
- Ensure height of plant/ vehicles 

does not compromise or exceed 
clearance levels from service 
provider. 

      20 Noise and Dust Breathing in dust can cause 
long term health problems, 
noise can damage hearing 

- Wear respiratory and hearing 
protection. 

- Dampen down and minimise dust 
where possible. 

      21  Night work Security 
Lighting 

- The contractor shall not undertake 
any night work without prior 
arrangement and written permit 
from the client. 

- The contractor shall ensure that 
adequate lighting is provided for all 
night work and failure to do so 
shall result in work being stopped 

     22 Compacting and 
filling 

Contact with tipping 
materials 
Contact with moving plant 
Vehicles/personnel falling 
into excavations 
Contact with underground 
services 

- Trained banks man to control 
vehicle movement 

- Only trained personnel to use plant 
- Personnel to stand clear as 

materials are being tipped 
- Use stop blocks and signs to warn 

vehicles of excavations, where 
applicable 

- Stand clear of plant whilst material 
is being compacted 

- Establish position of underground 
services and protect services from 
damage. 

     23 Concrete pumping Sprains and strains 
Hit by pump 
Concrete burns 
Collapse/bursting of 
structure 

- Personnel to be in clear vision of 
pump operator  

- Trained pump operator 
- Personnel working with the 

concrete to wear the appropriate 
equipment to protect against 
cement burns 
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- Design of structure being loaded to 
be approved by competent 
designer and inspect before, during 
and after loading. 

- Pump to be well maintained 
      24 Compactor 

operations 
Crush of feet - Only trained and competent 

personnel to use the machine 
- Ensure operators wear steel toe 

caps shoes or boots at all times 
      25 Confined spaces Suffocating  

Fumes 
- Ensure that confined spaces is 

sufficiently ventilated 
- Wear personal protective 

equipment such as proper masks if 
air supply insufficient or not of 
sufficient quality. 

- Test oxygen levels in confined 
space to ensure that is safe for 
entry 

- Ensure that emergency procedures 
are in place 

     26 Cutting Kerbs Saw slipping, blade 
disintegrating 

- Only trained operators to use saw 
and change blades. 

- PPE must be worn, gloves, goggles, 
dust mask and hearing protection. 

- People to be kept away from the 
work area. 

- Work to cease if people have to 
pass 

- Sparks etc. To be directed away 
from people and any flammable 
material. 

     27 Cutting Off Disc Noise 
Cuts from machine 
Fire (particularly at 
refuelling) 
Flying debris 
Blade shattering 
Contamination by fume 
created or exhaust fume  

- Use competent personnel 
- Hot works control, fire 

extinguisher, fire watch man. 
(permit may be required). 

- PPE to include gloves, eye 
protection, hearing protection. 

- Solid working position 
- Clear working area 
- Correct grade of blade must be 

used 
- Good ventilation to be provided 

(Forced if necessary) 
- Changing of wheels to be by 

competent persons only  
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- Cutting discs must not be used for 
grinding (grinding disc thicker). 

- Bystanders to wear hearing 
protection, as applicable. 

     28 Demolition Falling materials premature 
collapse of structure 

- Ensure there is current method 
statement in place 

- Ensure all emergency procedures 
are in place and all details are 
displayed. 

- Ensure that structural demolition 
has been approved by designer and 
site management 

     29 Kerb Laying Nips at joints 
Crushing by kerbs 
Caustic burns 

- Impervious gloves and barrier 
cream to be used to protect hands. 

- Personnel should be aware of safe 
manual handling techniques when 
handling kerbs. 

     30 Lead – working with 
removal of tiles 

Toxic effects from exposure 
to lead and its compounds 
Risk of inhalation, ingestion 
and absorption 
Personnel falling from 
height  
Debris falling from height  

- Demarcation of the workplace 
- Restriction of entry by 

unauthorised persons 
- Restriction of substances that can 

release airborne lead to certain 
areas 

- Limit number of workers exposed 
to lead 

- Regular cleaning of workplaces and 
equipment 

- All employees who are exposed to 
lead must be provided with 
suitable and adequate PPE 

- Lead is to be packed in 
impermeable containers that are 
tightly sealed and clearly marked 
for removal. 

- The need for medical surveillance 
and the nature thereof is to be 
based on both risk assessment and 
air monitoring results and safety 
legislations. 

      31 Lifting Operations Falling material 
Crushing by material 
Hand injuries to the slinger 
Toppling crane 

- Check test certificate 
- Check examination certificate 
- Check inspection have been carried 

out 
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- Check certificates for lifting 
equipment (chains, slings, shackles, 
etc.) 

     32 Fragile Materials Person or items falling 
through fragile materials 

- All fragile materials to be identified 
and protected prior to work 
commencing. 

- Protection to include either 
covering the fragile materials or 
excluding activity. 

- Any coverings to be secured in 
place 

- The location of the fragile materials 
to be indicated by signage 

     33 Hand tools Injuries caused by use of 
hand tool 
Impact with the tool 
Falls due to access 
problems 
Contamination with 
substance being worked 
 

- Ensure: 
- Tool is correct for the job 
- Tool is in good order and suitably 

sharp 
- Personnel must be 

competent/instructed in tool usage 
and tool safety 

- Lighting is sufficient 
- Access is safe, working platform is 

secure, leading edge is guarded 
- Operative is wearing all necessary 

PPE 
     34 Hazardous 

Substances 
Injuries to workers through 
use of hazardous 
substances, e.g. injuries to 
eyes, skin, etc.. 

- Use substances in accordance with 
the safety data sheet particularly 
reference protective clothing 
required. (example: gloves, 
goggles, etc.) 

- Know what first aid measures are. 
- Have welfare facilities available for 

washing of hands, etc.. 
      35 Hot Works Burns to eyes or other 

parts of the body 
- PPE to include eye protection, kin 

and ear protection. 
- Respirator maybe be required 

where cutting galvanized steel or 
anywhere else toxic fumes and 
gases arise. 

- Dust can also be a problem and 
forced ventilation may be required 

     36 Mobile Crane 
Erection & 
Dismantling and Use 

Collapse of structure 
Overturning structure 
Falling Materials 

- Ensure emergency procedures are 
in place and all operative are aware 
of the details 
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- Only used trained and competent 
operators for the erection and 
dismantling and use of cranes 

- Ensure crane driver is trained and 
hold certification as proof. Must 
have a valid medical fitness 
certificate 

- Ensure crane is 360 degrees vision 
if not ensure a fully trained banks 
man is available at all times. 

- Banksman to wear reflector vest to 
identify him/herself to the crane 
driver 

- Ensure all personnel wear suitable 
and sufficient PPE 

- Consider creating an exclusion area 
       37 Members of the 

public – Protection 
Of 

Injury to the member of 
the public and road users 
from site works 

- Barriers and signage to be in place 
- Workers must warn away members 

of the public from the works 
- Footpaths and bridges which are 

open to the public must be closed 
off if in the area of works otherwise 
made safe so that no injury to a 
member of the public occurs 

- Traffic turning into site – traffic 
management and signage is 
required 

- Signage to be on the road at site 
entrance warning motorists that 
construction traffic turning 
into/out of site access. Keep roads 
free of mud where possible 

- Refer to plant risk assessment for 
details on plant safety precautions 

- NOTE: SIGNAGE TO BE POSTED ON 
SITE TO WARN OF CONSTRUCTION 
MOVEMENTS. SAFE MEANS OF 
ACCESS FOR BOTH CONSTRUCTION 
TRAFFIC TO SITE AND PROVATE 
HOMEOWNERS MUST BE AGREED 

      38 Manhole Rings & 
Pipe Storage 

Rolling of rings 
Collapse of pipes 
Crushing of persons 
Stockpile collapse 

- Manhole rings must be stored flat 
to prevent them being rolled 

- Banks of stock pipes are not to be 
broken until they are ready to be 
used 



 
 
 
 
CLIENT: ECDoE 
PROJECT: DoE Small Projects 
COMPILED BY: Ntokozo Ngwenya 
REVISION: 00 
 

- Personnel must stand to the side 
when breaking bands so as not to 
be hit by falling pipes 

- Pipes must be wedged to prevent 
rolling 

      39 Temporary Works – 
Shoring, Scaffolding, 
falsework, formwork 

Collapse of works - Wear PPE such as gloves and 
goggles 

- Formwork must be built by trained 
person and also be inspected by 
competent person and results 
entered into register on site/ 

      40 Tower (Mobile 
Aluminium Tower) 
Scaffold 

Overturning  
Falls 

- Tower to be on firm level ground 
with wheels or feet properly 
supported 

- Erection by competent person 
- Inspection before first use 
- Weekly record of inspection 

required 
- Guard rails and toe boards as per 

normal scaffold 
- Beware when moving of overhead 

obstructions, such as power lines 
- Never move in strong winds 

       41 Underground 
Services 

Striking of buried services - Make all necessary enquiries to 
establish what services are in the 
area 

- Assume all services to be live 
(unless confirmation Is received to 
confirm that services are isolated 
or otherwise made safe. 

- Comply with requirements of the 
safe system of work for 
underground services 

- Where available locate services 
with a locator  

- Hand dig around services 
       42 Working at height Personnel falling from 

height 
Falling debris 
Those beneath being 
injured 

- All access equipment is properly 
constructed (inspection record 
must be maintained) 

- Only trained personnel construct, 
dismantle or control access 
equipment 

- All equipment must have full toe 
boards and guard rails, Comply 
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with SANS10085 on erection, use 
and dismantling scaffolding 

- No access equipment to be loaded 
above its safe working load 

- No access equipment to be loaded 
above the level of the guardrail 

- Where working involves leaning 
out an open leading edge, then all 
personnel are to be fitted with a 
full body harness. The harness 
must be connected at all times 

- All fall arrest equipment to be 
correctly maintained 

- Ensure if ladders used for access, 
they are either footed or tied.   

       43 Precast slab/ Unit 
laying and fixing 

Falls 
Falling material 
Manual handling 

- Emergency procedures are in place 
and personnel explained details 

- Use competent personnel 
- Ensure suitable and sufficient 

access and egress is provided 
- Safe place of work must be 

provided 
- Ensure all personnel wear correct 

PPE 
- Exclusion zone may be required for 

protection against risk of falling 
objects 

      44 Road Construction Risk of being struck by 
vehicles 

- Ensure traffic management 
measures in place 

- No construction activities to 
commence until adequate 
provision made to accommodate 
traffic in accordance with the South 
African road signs manual 

- Wear reflective waist coats when 
working on or near the road and 
road shoulder as well as any either 
required PPE clothing  

- Crossing of road by personnel must 
be limited to the practical 
minimum 

- Use of fencing or other barriers as 
appropriate. 

       45 Road Marking Contact with moving 
vehicles 

- Ensure suitable and sufficient road 
signs are erected, as applicable 
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Fire - Possible road or lane closure may 
be required, traffic management 
may be required 

- Fire extinguisher to be situated in a 
suitable area, use dry powder or 
foam 

      46 Rope Access Personnel falling from 
Height 
Falling debris 
Those beneath being 
injured 

- Ensure:  
- Competent person is appointed in 

writing to supervise all rope access 
on the site 

- Compliance with Construction 
regulations particularly section 10 
& 18 

- All rope access work is carried out 
under supervision of a competent 
person 

- All rope access operators are 
competent and licensed to carry 
out their work 

- The design, selection and use of 
the equipment and anchors comply 
with safety standards incorporated 
for this purpose into these 
regulations under section 44 of the 
act. 

- Site specific fall protection plan 
must be developed by a competent 
person applicable to the specific 
work and environment prior to the 
commencement of the work 
including all records of 
maintenance and inspections of all 
equipment used for the work 
operations 

       47 Steel fixing Back injuries caused by 
manual handling  
Eye injuries from tie wire 
Trips/Falls 
Falling from height 

- PPE must include safety boots and 
goggles 

- Manual handling training may be 
required 

- Care to be taken when near 
overhead lines  

- Use only trained personnel  
- Provide safe means of access 
- Maintain and regularly inspect all 

lifting appliances and equipment 
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- Cap starter bars to prevent injuries 
where feasible 

- Construct scaffold walkway to cross 
reinforcing mesh, as required 

     48 Steel erection Falls from height 
Falling components 
Contact injuries from falling 
lifting equipment 

- Adhere to all general precautions 
for working at height 

- Barrier off/ exclude area below 
work 

- All lifting appliances to be 
examined and inspected 

- Inspection register in place and up 
to date 

- All personnel to be trained and 
competent wear clipped on safety 
harnessed when working on height  

- Ensure that lifting equipment 
(slings, chains and shackles) test 
certificates are current and on site 

- Competent persons only to connect 
loads and direct plant 

      49 Work over or next to 
water 

Drowning - Evaluate the depth of water, height 
above water that work takes place, 
whether workers can swim or not 
and then determine safety 
precautions required: these may 
include such measures such as 
barriers, signage, life belts, safety 
harness etc. 

- When working on 
river/harbour/dam edge, erect life 
saving devices and barriers to 
protect workers and vehicles (Stop 
blocks may also be required). Only 
trained and competent personnel 
may be used 

      50 Scaffold 
Erection/Dismantling 

Personnel falling from 
height 
Items of scaffold falling 
onto personnel  
Scaffold collapsing onto 
those below 

- Ensure: 
- Scaffold is designed to take the 

imposed load 
- Scaffold is not overloaded 
- Scaffolders are fully trained 
- Scaffolding is regularly checked by 

competent person and record of 
inspection retained. Written 
inspections to be recorded on 
weekly basis. 
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- Scaffolders must adhere to the safe 
systems of work. 

- All fall arrest equipment to be 
checked and certified in good 
working order 

- That ALL understand the safety 
system of work 

       51 Shuttering walls, 
Beams, Columns 

Falling from height 
Falling materials from 
height 
Cuts and abrasions from 
splinters and nails 

- Ensure all personnel wear 
appropriate PPE 

- Ensure at all times there is a safe 
working platform 

- Use only trained competent 
personnel 

- If electrical tools are being used 
ensure they have been tested and 
safe to use 

- Ensure timber is de-nailed after 
used 

- Ensure safety standards are 
followed at all times 

- Ensure there is a safe means of 
access and egress at all times 

    
    
    
    
    
    
    
    

 



 
 
 
 
 

 AGREEMENT WITH MANDATARY 
 
 
 

WRITTEN AGREEMENT ENTERED INTO  
AND BETWEEN 

 
 
 
 
 
 

(Hereinafter referred to as the Employer) 
 

 
 
 
 
 

and 
 
 
 
 
 
 
 

(Hereinafter referred to as The Employee) 
 
 
 
 
 
 
 
 
 

Compensation Fund 
Number:  

 
 
 
 
 
 
 

 



 
 

 

Whereas the Company called under contract no. _______________________  for the executing of the following 

___________________________________________________________________________________________ 

At  ____________________________________________________________________________  (“Premises”) 

and whereas the contractor ___________________________________________________________________    
 

Undertook to carry out the work and whereas the client contractor have agreed to regulate as between them and as 
provided for in terms of section 37(2) of the Occupational Health and Safety Act, No 85 of 1993, now therefore the 
undersigned agree to: 

 
1. The Contractor warrants that all his and his contractors’ employees are covered in terms of the provisions of the 

Compensation for Occupational Injuries and Diseases Act 1993 (the Act) which cover shall remain in force whilst 
any such employees are on the premises. 

 
2 The Contractor warrants that he is in possession of the following insurance cover which shall remain in force whilst  

he and/or his Contractor and/or his employees are present on the premises or which shall remain in force for the  
       duration of his contractual relationship with the client whichever period is the longest: 
 • Public liability insurance covers. 
 • Any other insurance cover that will adequately make provision for any possible losses and/or claims arising 

from his and/or his contractors and/or his Employees’ acts and/or omissions on the premises. 
 

3. The Contractor undertakes to ensure that he and/or his contractors and/or their respective employees will at all times 
comply with all the requirements of the Act and without derogating from this general undertaking, also comply with 
the following conditions: 

 • All work performed on the premises must be performed under the close supervision of the contractor’s 
employees who are trained to understand the hazards associated with any work that the contractor performs on 
the stated premises. 

 • The Contractor shall assume the responsibility in terms of Section 16(1) of the Act. If the Contractor delegates 
any duty in terms of Section 16(2), a copy of such written delegation shall immediately be forwarded to the 
Client. 

 • The Contractor shall ensure that he familiarize himself with the requirements of the Act, and that he, his 
employees and any Contractor comply with them. 

 • The Contractor shall conduct a hazard analysis and ensure that his and any contractor employees are made 
aware of the hazards identified. This analysis needs to be reviewed prior to a new tasks are commenced. 

 
The Contractor must provide the Client with written proof that his employees and those of the sub contractor have 
been made aware of the hazards identified. The Contractor must provide the Client with up dated copies of the 
analysis. 

 • Discipline regarding Occupational Health and Safety shall be strictly enforced. 
 • Personal Protective Equipment as defined in the Act and regulations shall be issued free of charge by the 

Contractor and worn as prescribed. 
 • Safe work practices shall be enforced and all employees shall be made conversant with the contents of these 

practices. 
 • No unsafe equipment/machinery and/or articles will be allows and/or used on the premises. 
 • All incidents referred to in Section 24 of the Act shall be reported by the Contractor to the Department of 

Labour as well as to the client.  The Client shall further be provided with copies of all documentation relating to 
any incident. 

 • The Client hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the 
Act into any incident involving a Contractor and/or his employees and/or his Contractor. 

 • No use shall be made of any machinery/article/substance/personal protective equipment that belongs to the 
Client without prior written approval. 

 • Work for which the issuing of a permit is required shall not be performed prior to the obtaining of a duly 
completed and approved permit. 



 
 
 • No alcohol or other intoxicating substance shall be allowed on the premises. Anyone found to be or suspected of 

being under the influence of alcohol or any other intoxicating substance shall be removed from the premises. 
 • Full participation shall be given if and when Client employees inquire into Occupational Health and Safety 

issues. 
 • The Contractor expressly agrees to comply with the procedures and arrangements as required by the Act in the 

execution of the work. 
 

4. The Contractor confirms; that he has been informed that he must report to Client management ;(in writing) anything 
that he deems to be unhealthy and/or unsafe and that he has versed his employees and/or contractors in this regard. 

 
5. The Contractor warrants that he shall not endanger the health and safety of any of the Client’s employees in any way 

whilst performing any work on the premises. 
 
 
 

 _______________________________________ Date___________________________________  
1. Signed by Client Rep 

 
 

 
 _______________________________________ Date___________________________________  
2.   Signed by Contractor or his Authorized Represent



 

 



COLLEGIATE GIRLS HIGH SCHOOL ELECTRICAL WORKS BOQ

ITEM

NO. DESCRIPTION UNIT QTY RATE AMOUNT

1 PRELIMINARIES AND GENERAL

1.1 Preliminaries and general required to comply with the condtions of contract 

and all regulations governing this contract including insurances et cetera Item 1

1.2 OCCUPATIONAL HEALTH & SAFETY

Allowance for Compliance with Construction Regulations, as detailed in the

Occupational Health &Safety Act (OHS), Act 85 of 1993. Submission of an

(OHS) plan and all applicable documentation to the Clients satisfaction. Item 1

TOTAL CARRIED FORWARD TO SUMMARY PAGE

2 BUILDING WORK

2.1 CONCRETE PLINTH

2.1.1 Provide materials & cast a concrete plinth according to the specifications  Item 1

& drawings for Generator CAR20E/2018/001E

2.1.2 Provide materials & cast a concrete plinth according to the specifications  Item 1

& drawings for Changeover Kiosk CAR20E/2018/002E

2.1.3 Supply and Intall Clearview Fence with gate as per specification

CAR20E/2018/003E Typical Clearview Fence Detail Item 1

2.2 Supply and install the following Kabelflex (HDPE) sleeves.

2.2.1 Supply and install 110mmØ sleeves c/w bends etc for main supply cables

Supply   m 60

Install m 60

2.2.3 Cable sleeve seal

Supply   ea. 1

Install ea. 1

2.2.4 Galvanised steel draw wire

Supply   m 80

Install m 80

2.3 TRENCHING

2.3.1 Cutting of concrete pavement or tar 300mm wide and breaking up of concrete or tar m 60

2.3.2 Allow for removal of rubble from site and reinstating once cable is installed. m³ 6

Excavations for cables in trenches (450mm wide x 600mm deep)

2.3.3 Excavate in normal earth m 60

2.3.4 Allow for Earth in above trench m³ 16

2.3.5 Allow for Soft Rock in above trench m³ 6

2.3.6 Allow for Hard rock in above trench m³ 6

TOTAL CARRIED FORWARD TO SUMMARY PAGE



ITEM

NO. DESCRIPTION UNIT QTY RATE AMOUNT

3 MECHANICAL INSTALLATION

3.1 EMERGENCY STANDY GENERATOR

3.1.1 Allow a provisional sum of R550 000.00 (Five Hundred and Fifty Thousand Rand

only), for the supply and delivery of a complete 250 kVA outdoor emergency 

inside an IP65 canopy/container set on a concrete plinth as specified in generator Prov. Sum 1 550 000.00R          550 000.00R        

specification, to be used in part or whole, per Engineers discretion.

Allow for Profit and attendance on item 3.1.1 above %

Installation and commissioning on item 3.1.1 above No. 1

3.1.2 New Kiosk incl. c/o, controller & modem as per drawing provoded

Supply No. 1

Install No. 1

3.1.3 Label equipment as prescribed in the wiring code Item 1

3.1.4 Compilation of Maintenance, Operational and Technical Manuals to the No. 1

 

3.2 GENERATOR EARTHING

3.2.1 Supply and install earthing system as per specification and as required by Regulations. Item 1

TOTAL CARRIED FORWARD TO SUMMARY PAGE

4 ELECTRICAL INSTALLATION

EXISTING SUPPLY

4.1 Disconnect the existing supply cable and re-connect (where neccesary). Sum 1

LOW VOLTAGE SUPPLY CABLES

Supply and install the following 600/1000V PVC/SWA/PVC cables with copper

conductors to Sabs 1507 laid vertically or horizontally in conduiting or ducting or 

direct in accordance with the specification and drawings including fixing, termination 

measured elsewhere

4.2 95mm² x 4 core PVCPVCSWAPVC cable 

Supply m 1 Rate Only

Install m 1 Rate Only

Terminations each 1 Rate Only

4.3 70mm² x 4 core PVCPVCSWAPVC cable 

Supply m 80

Install m 80

Terminations each 6

4.4 70mm² bare copper earth wire 

Supply m 80

Install m 80

4.5 100mm wide cable tray 

Supply m 10

Install m 10

TOTAL CARRIED FORWARD TO SUMMARY PAGE



ITEM

NO. DESCRIPTION UNIT QTY RATE AMOUNT

5 DISTRIBUTION BOARDS AND SWITCHGEAR

EXISTING MAIN DISTRIBUTION BOARD

5.1 Trace incoming cable outgoing circuits including cable sizes Item 1

5.2 Supply and install earthing system as per specification and as required by Regulations. Item 1

5.3 Label distribution boards as prescribed in the wiring code Item 1

Allow for the supply and installation of the following switchgear

as per specification, and to the satisfaction of the engineer.

5.4 125 - 250 amp TP MCB - 15kA

Supply each 3

Install each 3

5.5 Housekeeping, sundry items, consumable stocks such 

as circuit beads engraving, labels, painting etc. Sum 1

5.6 Testing of complete installation in terms of the regulations Each 1

5.7 Provide Certificates of Compliance Sum 1

TOTAL CARRIED FORWARD TO SUMMARY PAGE

6 MISCELLANEOUS

6.1 Supply and install A82 padlocks Item 1

6.2 Supply set of Warning Notices as per SANS and OHS specifications. Item 1

6.3 TEST AND COMMISSION

Testing and Commissioning of a fully operational generating set to the Client and

Engineers satisfaction including all the necessary test reports,test equipment, fuel etc.

6.3.1 At the suppliers premises, prior to delivery to site Item 1

6.3.2 On site after completion of the installation Item 1

6.4 Decommisioning and relocation of existing generator to a DOE facility within

100km from site per the Clients or Engineers instruction. Prov. Sum 1

6.5

ALLOW FOR MARKUP ON MISCELLANEOUS ITEMS NOT LISTED WHICH HAVE 

THE FOLLOWING PRICE RANGES

6.5.1 Up to R100,000 %

6.5.2 From R100,001 up to R250,000 %

6.5.3 From R250,001 Up to R400,000 %

6.5.4 From R400,001 and above %

TOTAL CARRIED FORWARD TO SUMMARY PAGE
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Bill No. 1 PRELIMINARIES AND GENERAL

Bill No. 2 BUILDING WORK

Bill No. 3 MECHANICAL INSTALLATION

Bill No. 4 ELECTRICAL INSTALLATION

Bill No. 5 DISTRIBUTION BOARDS AND SWITCHGEAR

Bill No. 6 MISCELLANEOUS

Subtotal

Contingencies (5%)

Subtotal

VAT (15%)

ELECTRICAL PRICE SUMMARY

TOTAL AMOUNT

NAME OF FIRM:           ………………………………………………………………………………………………

TENDERER'S SIGNATURE   ………………………………………………………………………………………..

NAME IN PRINT  ……………………………………………………………………………………………………..
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1. SECTION 1 – GENERAL 
 

1.1. Intent of Specification 
 
 
The specification is intended to cover the complete installation and commissioning of the generator 
plant. The minimum equipment requirements are outlined, but do not cover all the details of design 
and construction. Such details are recognised as being the exclusive responsibility of the contractor. 
 
For the purposes of this document the following applies: 
 
• Generator Contractor shall be referred to as the Generator Contractor or simply Contractor; 
• The masculine includes the feminine; 
• The singular includes the plural. 
 
 

1.2. Standards and Codes 
 
All standards referenced shall be the latest editions. 
 
SANS 10142-1    the wiring of premises: Low Voltage Installations 
SANS 8528 Reciprocating internal combustion engine driven alternating current 

generating sets. 
SANS 60034   Rotating electrical Machines 
SANS IEC 60947  Low Voltage Switchgear 
OHSACT   Occupational Health and Safety Act. 
Department of Public Works Quality Specification Parts A, B and C. 
Local municipality by-laws for generator installations. (To be obtained from local municipality) 
 
 

1.3. Compliance with Regulations 
 
The installation shall be erected and tested in accordance with the following Acts and regulations: 
 

a) The Occupational Health and Safety Act, 1993 (Act 85 of 1993) as amended, 
b) The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the 

municipal by-laws and any special requirements of the local supply authority, 
c) The Fire Brigade services Act 1987 (Act 99 of 1987) as amended, 
d) The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as 

emended, 
e) The Electricity Act 1984 (Act 41 of 1984) as amended. 
f) The environmental Act and regulations 

  

1.4. Scope of Work 
 
Included in this Outdoor Generator Specification 
 
Supply, delivery, installation and commissioning of the complete outdoor emergency generator inside 
an IP65 canopy/container set on a concrete plinth as specified in this document. 
 
The successful tenderer shall supply, deliver and install a complete single enclosed diesel driven 
standby generator set in a position that will be determined on site. The machine shall be totally 
enclosed in a 3CR12 stainless steel housing powder coated or within 50km from the coast with grade 
316 steel housing powder coated. The exhaust shall be manufactured from stainless steel. 
 
The housing is to be provided on galvanized 3CR12 stainless steel skids so that the generator set can 
be transported to site and placed in position on a concrete plinth, casted by the successful tenderer. 
The skids must be of sufficient height to allow for the passage of storm water under the set.  
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1.5. Co-ordinating 
 
The Contractor shall familiarise himself with the requirements of the other professional disciplines and 
shall examine the plans and specifications covering each of these sections. 
 
The generator space, noise and vibration requirements shall be carefully checked with other 
professional disciplines to ensure that the equipment can be installed in the proper sequence in the 
space allotted.      
  
 

1.6. Tests Certificates and Inspections 
 
The following tests are to be carried out: 
 

a) At the supplier’s premises, before the generating set will be delivered to site Representatives 
of the Department must be present during the test to satisfy themselves that the generating 
set complies with the specification and delivers the specified output.  The test must be carried 
out in accordance with SANS 8528.  The Representative/Agent must be timeously advised of 
the date for the test. 

b) After completion of the works and before practical completion is taken, a full test will be 
carried out on the installation for a period of sufficient duration to determine the satisfactory 
working thereof. During this period the installation will be inspected and the contractor shall 
make good, to the satisfaction of the Representative/Agent, any defects which may arise. 

c) The Contractor shall provide all instruments and equipment required for testing and any 
water, power and fuel required for the commissioning and testing of the installation at 
completion. 

d) Test reports of both tests as specified under (a) and (b) are to be submitted to the 
Representative/Agent. 

 
The total costs for these test shall be included in the tendered amount.   
 
In the event of the plant, equipment or installation not passing the test, the Representative/Agent shall 
be at liberty to deduct from the Contract amount all reasonable expenses incurred by the Employer 
and/or the Representative/Agent attending the test. 
 

1.7. Operating and Maintenance Manuals 
 
The Contractor shall be responsible for the compilation of a complete set of Operating and 
Maintenance manuals. 
 
This shall be done in accordance with Section 4 – Operating and Maintenance manuals. 
 
All information shall be recorded and reproduced in electronic format as well as supplying the 
Representative/Agent with three sets of hard copies.  
 
Approval of the final Operating and Maintenance Manuals shall be a prerequisite for issuing of a 
Certificate of Practical Completion of the installation. 
 

1.8. Guarantee 
 
After works completion of the installation have been achieved, there will follow a 12-month free 
maintenance period. 
 
During this period the generator contractor shall maintain the generator installation as per the 
requirements of the Occupational Health and Safety Act. This maintenance shall include systematic 
examinations, adjustments and lubrication of all generator equipment. Electrical and mechanical parts 
shall be repaired or replaced whenever it is required to maintain optimum performance without 
additional cost to the Department, unless the condition was caused by misuse or vandalism of the 
generator equipment or natural hazards/force majeure. 



4 
 

 
The work under this section shall be performed by competent, qualified accredited personnel under 
the supervision and in the direct employment of the Generator Contractor and shall not be transferred 
to any non-affiliated agent. Contract maintenance and repair work shall be done during normal 
working hours and shall further provide emergency call-back service twenty-four (24) hours a day, 
seven (7) days a week. 
 
During the guarantee/maintenance period the Department will invite tenders for the comprehensive 
maintenance of the generator, which will commence after the final completion has taken place, i.e. 
after the twelfth month guarantee period is over and all defects are corrected. 
 
 

1.9. Materials and Workmanship 
 

a) The work throughout shall be executed to the highest standards and to the entire satisfaction 
of the Representative/Agent who shall interpret the meaning of the Contract Document and 
shall have the authority to reject any work and materials, which, in his judgement, are not in 
full accordance therewith. All condemned material and workmanship shall be replaced or 
rectified as directed and approved by the Representative/Agent. 

b) All work shall be executed in a first-class manner by qualified accredited tradesman. 
c) The Contractor shall be fully responsible for his work and shall replace any of the work which 

may be damaged, lost or stolen.  The Contractor shall protect the building and its contents 
against damage by him, his employees or sub-contractors and shall make good any damage 
thereto. 

d) The Contractor shall indemnify the Employer of all liability for damages arising from injuries or 
disabilities to persons or damage to property occasioned by any act or omission of the 
Contractor or any of his sub-contractors, including any and all expenses, legal or otherwise, 
which may be incurred by the Employer or Representative/Agent in the defence of any claim, 
action or suit. 

e) The Contractor shall warrant that the materials and workmanship shall be of the highest 
grade, that the equipment shall be installed in a practical and first-class manner in 
accordance with the best practices and ready and complete for full operation.  It is specifically 
intended that all material or labour which is usually provided as part of such equipment as is 
called for and which is necessary for its proper completion and operation shall be provided 
without additional cost whether or not shown or described in the Contract Document. 

f) The Contractor shall thoroughly acquaint himself with the work involved and shall verify on 
site all measurements necessary for proper installation and commissioning work. The 
Contractor shall also be prepared to promptly furnish any information relating to his own work 
as may be necessary for the proper installation work and shall co-operate with and co-
ordinate the work of others as may be applicable. 

g) The Contractor shall inspect and verify that the existing power feeder system is compatible 
with the equipment offered and any changes or upgrading of the electrical supply shall be 
brought to the attention of the Representative/Agent. 

h) Material and equipment damaged in transit shall be replaced with undamaged material 
without additional cost to the Department. 

i) All components and their respective adjustment, which do not form part of the equipment 
installation work, but influence the optimum and safe operation of the equipment shall be 
considered to form part of, and shall be included in the Contractor’s scope of works. 

j) All control equipment and serviceable items shall be installed and positioned such that they 
will be accessible and maintainable. 

k) The Contractor shall make sure that all safety regulations and measures and environmental 
regulations are applied and enforced during the installation and guarantee period to ensure 
the safety of the public and the User Client. 

 
 

1.10. Brochures 
 
Detailed brochures of all equipment offered shall be presented together with the tender documents.  
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1.11. Fence Specification 
 
All fences specified must be specified with either  

i. a coloured protective coating and not be a natural metal finish or 

ii. galvanized mild steel 

iii. Hot-dip galvanizing and Fusion-bond epoxy powder coating (or similar)  

 

All gates should be manufactured by the same company as the fence to ensure an inclusive guarantee/ 

warranty. 

 

Class A Fencing shall be utilised, and adhere to the following but not limited to: 

 

 CLASS A HIGH RISK AREAS 

  SPECIFICATIONS 

 NOTE  All steel material to be good commercial quality galvanised steel. 

 All posts shall be hot dip galvanised, continuous lengths with no joints 
in accordance with ISO 1461, minimum coating thickness shall be 
70micron. Furnish moisture proof, corrosion resistant, end caps to 
posts. 

 Concrete works to be in accordance with the model preambles for 
graded 2008. 

 GENERAL  Performance equal to “ClearVu” mesh panel, “ClearVu” mesh panel 
underdig, “Cochrane Taper locking post” system.  
Manufacturer is Cochrane International. 

 HEIGHT  2400mm above finished ground level 

 POSTS  Mild steel hot dip galvanised and coated with e.g. “Marine Fusion Bond”. 
Post sealed with UV stabilised polymer cap at 3382mm centers 
maximum. Post shall include “locking recess mechanism) to secure panel 
edge. 

 FOUNDATIONS  To manufacturer’s specification  

 LATERAL 
SUPPORT  

To manufacturer’s specification  

 MESH PANELS 2400mm high “ClearVu” mesh panel. Panel aperture size (center to 
center) 76.2mm x 12.7mm. 3.00mm diameter galvanised wire core 
diameter. 
 
Internal fixtures to be anti- vandal allowing for flush post and panel finish. 
All fixtures shall be to the inside of the fence line. 
 
Panels shall have a flush panel post finish with no climbing aid. Panel and 
fixtures to be galvanised and coated. 

 UNDERDIG  400mm deep ClearVu mesh panel. Mesh below ground is bitumen 
dipped. 

 ANTI CLIMB 
OVER 
PREVENTION  

100mm high 2mm thick toughed steel “Castle” spike. Spike shall be hot 
dip galvanised and coated with e.g “Marine Fusion Bond coated” 
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 CORROSION 
PROTECTION 

Galvanised and coated, with e.g. “Marine Fusion Bond coated” 
 

 SWING GATES  All connections and joints to be welded to form rigid frames or assembled 
with corner fittings. Hinges shall not twist or turn under the action of the 
gate and shall be so arranged that the closed gate cannot be lifted off the 
hinges to obtain entry. 
The quality of the gate assembly must comply with that of the fence. 

 SLIDING 
GATES  

Gate frame fabrication and miscellaneous items shall be similar to swing 
gates. All fittings, brackets and rear wheel tracks shall be of standard 
manufactured products for the intended application.  
The quality of the gate assembly must comply with that of the fence. 

 REQUIRED 
DOCUMENTS  

10-year anti- corrosion guarantee.  
12-month anti vandalism guarantee. 
Certificate of compliance for materials and coatings.  
Shop drawings for gates. 

 COST  
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2. SECTION 2 – EQUIPMENT REQUIREMENTS 
 

2.1. Engine 
 

2.1.1. General 
 
The engine must comply with the requirements laid down in SANS 8528 and must be of the atomized 
injection, compression ignition type, running at a speed not exceeding 1500 r.p.m.  The engine must 
be amply rated for the required electrical output of the set, when running under the site conditions.  
The starting period for either manual or automatic switching-on until the taking over by the generating 
set, in one step, of a load equal to the specified site electrical output, shall not exceed 15 seconds.  
This must be guaranteed by the Tenderer. 
 
Turbo-charged engines will only be accepted if the Tenderer submits a written guarantee that the 
engine can deliver full load within the specified starting period. 
 
Curves furnished by the engine makers, showing the output of the engine offered against the speed, 
for both intermittent and continuous operation as well a fuel consumption curves when the engine is 
used for electric generation, must be submitted with the Tender. 
 

2.1.2. Rating 
 
The set shall be capable of delivering the specified output continuously under the site Conditions, 
without overheating.  The engine shall be capable of delivering an output of 110% of the specified 
output for one hour in any period of 12 hours consecutive running in accordance with SANS 8528. 
 

2.1.3. De-Rating 
 
The engine must be de-rated for the site conditions as set out in the Technical Specification, Section 
3 of this document. 
 
The de-rating of the engine for site conditions shall be strictly in accordance with SANS 8528 as 
amended to date.  Any other methods of de-rating must have the approval of the Department and 
must be motivated in detail.  Such de-rating must be guaranteed in writing and proved by the 
successful Tenderer at the site test. 
 

2.1.4. Starting and Stopping 
 
The  engine shall  be  fitted  with  an  electric  starter motor and be easily started  from cold, without  
the use of  any special  ignition  devices under summer as well as winter  conditions. 
 
Tenderers must state what arrangements are provided to ensure easy starting in cold weather. Full 
details of this equipment must be submitted. In the case of water cooled engines, any electrical 
heaters shall be thermostatically controlled. The electrical circuit for such heaters shall be taken from 
the control panel, and must be protected by a suitable circuit breaker.   
 

2.1.5. Starter Battery 
 
The set must be supplied a fully charged lead-acid type or maintenance free type battery, complete 
with necessary electrolyte.  The battery must have sufficient capacity to provide the starting torque 
stipulated by the engine manufacturer.  The battery capacity shall not be less than 120 Ah and shall 
be capable of providing three consecutive start attempts from cold and thereafter a fourth attempt 
under manual control of not less than 20 seconds duration each.  The battery must be of the heavy 
duty “low maintenance” type, house in a suitable battery box. 
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2.1.6. Cooling 
 
The engine may be either of the air or water cooled type.  In the case of water-cooling, a built-on 
heavy duty, tropical type pressurised radiator must be fitted.  Only stand-by sets that are water cooled 
shall have electric heaters. 
 
For either method of cooling, protection must be provided against running at excessive temperatures.  
The operation of this protective device must give a visual and audible indication on the switchboard.  
Water-cooled engines shall in addition be fitted with a low water cut-out switch, installed in the 
radiator, to switch the set off in the event of a loss of coolant.  The protection shall operate in the 
same way as the other cut-outs (e.g. low oil pressure).  All air ducts for the cooling of the engine are 
to be allowed for.  The air shall be supplied from the cooling fan cowling/radiator face to air outlet 
louvers in the enclosure. 
 

2.1.7. Lubrication 
 
Lubrication of the main bearings and other important moving parts shall be by forced feed system.  An 
automatic low oil pressure cut-out must be fitted, operating the stop solenoid on the engine and giving 
a visible and audible indication on the switchboard. 
 

2.1.8. Fuel Pump 
 
The fuel injection equipment is suitable for operation with the commercial brands of diesel fuel 
normally available in South Africa. 
 

2.1.9. Fuel Tank 
 
The fuel tank shall be an integral part of the base frame of the generator set. The tank shall have 
sufficient capacity for standby sets to run the engine on full load for a period of 6 hours. 
 
The diesel fuel storage system / tank which will be provided with the standby generator installation 
must be fitted with a fuel filtration and water separation system (filter & separator) which is entirely 
separate from the fuel supply line and line filter to the engine. This filtration and water separation 
system must be dedicated to purifying the content of the storage system / tank by way of the cleaning 
processes which are applied while circulating the fuel through the filter & separator unit.   
 
The filtration system must be able to handle diesel fuel of “high” and of “low” sulphur content for an 
indefinite period.  The suction line of the system must be connected to the lowest part of the storage 
system / tank.  The return line must be connected in the top section of the storage system / tank in 
such a position and in such a way that the flow of fuel within the storage system / tank between the 
fuel return point and the fuel suction point will induce scouring of the bottom of the system / tank to 
effectively capture sediment and water in the to be filtered fuel.    
 
The filtration unit must filter the diesel fuel, removing suspended particles of effective diameters down 
to 5 micron.  In addition, it must separate all water from the fuel and the fuel storage system and 
automatically dispose of / dump such water into an open, removable receptacle for disposal at the 
installation or in a suitable position outside the building. Separation of the fuel and water must be 
sufficiently effective that the discharged water will meet the standard required for it to be disposed of 
into a municipal drain and sewer system.  
 
The filter and water separator unit must draw its power from the DC batteries used to power the 
relevant generator set.  The circulating pump shall be provided with a controller programmed to switch 
the pump through not more than three complete on and off cycles of equal time (i.e. 50% on; 50% off) 
, per hour, with a deviation of not more than 10 % ±.  The pump must be capable of a duty cycle of not 
less than 60% running time. The flow rate through the circulating pump must be between 1 L/min and 
1.25 L /min.   
 
The filter cartridge of the filter and water separator unit must be replaceable, and, in normal 
operational conditions, not require replacement within periods shorter than three months.  The 
replacement units must be readily available. 
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The filtration & separator system may be mounted against the wall of the plant room or on the inside 
of a container, which may house the installation as may be specified elsewhere in this document. 
 
The tank shall be fitted with a suitable filter, a full height gauge glass, “low fuel level” alarm, giving an 
audible and visible signal on the switchboard as well as a low-low fuel level cut-out. 
 
An electrically operated pump with sufficient length of oil resistant hose to reach 2m beyond the door 
of the canopy/container, shall be supplied, for each set for filling the fuel tank/s from 200 litre drums. 
 
The interconnection fuel piping shall consist of copper tubes and the connection to vibrating 
components shall be in flexible tubing with armoured covering. 
 
The contractor shall allow for the supply and installation of a fuel shut off fusible link in the container. 
The fusible link shall shut off the fuel at a temperature of 130 degrees in an event of a fire in the self-
contain enclosure.  The fusible link shall be mounted above the engine and coupled to the shut off 
valve by means of a 2mm stainless steel cable. The cable shall be installed to the shut off valve 
without any possibility of kinking the cable which may cause malfunctioning of the protection device. 
 

2.1.10. Governor 
 
The speed of the engine shall be controlled by a governor in accordance with ECM of SANS 8528 if 
not otherwise specified in the Detailed Specification. 
The permanent speed variation between no load and full load shall not exceed 4.5% of the nominal 
engine speed and the temporary speed variation shall not exceed 10%.  External facilities must be 
provided on the engine, to adjust the nominal speed setting by ± 5% at all loads between zero and 
rated load.  
 

2.1.11. Flywheel 
 
A suitable flywheel must be fitted, so that lights fed from the set will be free from any visible flicker. 
 
The cyclic irregularity of the set must be within the limit laid down in SANS 8528. 
 

2.1.12. Exhaust Silencer 
 
It is essential to keep the noise level as low as possible.  An effective exhaust silencing system of the 
residential type must be provided and shall be capable of providing 20 to 30 decibels of suppression. 
 
The exhaust system shall consist of 3CR12 steel for inland areas (greater than 50km from the coast) 
or Grade 304 stainless steel in coastal areas. 
 
The exhaust pipe shall be installed in such a way that the expulsed exhaust fumes will not cause 
discomfort to the public.  The exhaust pipe must be flexibly connected to the engine to take up 
vibrations transmitted from the engine, which may cause breakage.  The exhaust piping and silencer 
shall be lagged and then cladded in stainless steel sheet to reduce the heat and noise transmission in 
the generator enclosure and shall be protected against the ingress of driving rain at 45° to the 
horizontal.  The exhaust pipe must extend 0,5m above the canopy. 
 

2.1.13. Accessories 
 
The engine must be supplied complete with all accessories, air and oil filters, 3 instruction manuals, 
spare parts lists, the first fill of all lubricating oils, fuel, etc. 
 

2.1.14. Exhaust emissions 
 
The exhaust emissions shall comply with US Tier III/EU stage III standards. 
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2.2. Alternator 
 

2.2.1. General 
 
The alternator shall be of the self-excited brushless type, with enclosed ventilated drip-proof housing 
and must be capable of supplying the specified output continuously with a temperature rise not 
exceeding the limits laid down in SANS 60034-1 for rotor and stator windings. 
 
The alternator shall be capable of delivering an output of 110% of the specified output, for one hour in 
any period of 12 hours consecutive running. 
 
Both windings must be fully impregnated for tropical climate and must have an oil resisting finishing 
varnish.  
 

2.2.2. Regulation 
 
The alternator must preferably be self-regulated without the utilisation of solid state elements.  The 
inherent voltage regulation must not exceed plus or minus 5% of the nominal voltage specified, at all 
loads with the power factor between unity and 0,9 lagging and within the driving speed variations of 
4,5% between no-load and full load. 
 

2.2.3. Performance 
 
The excitation system shall be designed to promote rapid voltage recovery following the sudden 
application of the load.  The voltage shall recover to within 5% of the steady state within 300 milli-
seconds following the application of full load and the transient voltage dip shall not exceed 18%.  
 
 

2.2.4. Coupling 
 
The engine and alternator must be directly coupled by means of a high quality flexible coupling, ISO 
9001:2000 approved and must be designed and manufactured to this quality system. 
 
 

2.3. Switchboard 
 

2.3.1. General 
 
A switchboard must be supplied and installed to incorporate the equipment for the control and 
protection of the generating set and battery charging. 
 
The switchboard must conform the specification as set out in the following paragraphs. 
 

2.3.2. Construction 
 
The switchboard shall be enclosed in the steel enclosure. 
 
All equipment, connections and terminals shall be easily accessible from the front.  The front panels 
may be either hinged or removable and fixed with studs and chromium-plated cap nuts.  Self-tapping 
screws shall not be used in the construction of the board. 
 
All pushbuttons, pilot lights, control switches, instrument and control fuses, shall be mounted on 
hinged panels with the control wires in flexible looms. 
 
The steelwork of the boards must be thoroughly de-rusted, primed with zinc chromate and finished 
with two coats of signal red quality enamel, or a baked powder epoxy coating. 
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Suitably rated terminals must be provided for all main circuits and the control and protection circuits.  
Where cable lugs are used, these shall be crimped onto the cable strands.  Screw terminals shall be 
of the type to prevent spreading of cable strands.  All terminals shall be clearly marked. 
 
For the control wiring, each wire shall be fitted with a cable or wire marker of approved type, and 
numbering of these markers must be shown on the wiring diagram on the switchboard.   Control 
wiring shall be run in PVC trunking.  The trunking shall be properly fixed to the switchboard steelwork.  
Adhesives shall not be acceptable for the fixing of trunking or looms. 
 
The modular generator set controller and protection equipment shall be mounted on a separate easily 
replaceable panel. 
 
All equipment on the switchboard, such as contactors, isolators, busbars, etc., shall have ample 
current carrying capacity to handle at least 110% of the alternator full load current. 
 
Access to the cubicle will be such that all components can be conveniently reached for testing and 
maintenance purposes. 
 
The necessary bushes and a screen over the terminals will be provided where the power feeds enter 
and leave the cubicle. 
 
The cubicle will be so constructed that the ac and dc components are screened from one another. 
 

2.3.3. Protection and Alarm Devices 
 
All switchboards shall be equipped with protection and alarm devices as described below. 
 
A circuit breaker and an adjustable current limiting protection relay must be installed for protection of 
the alternator.  The protection relay shall be of the type with inverse time characteristics.  The relay 
shall cause contactor to isolate the alternator and stop the engine. 
 
Protection must be provided for overload, high engine temperature, low lubricating oil pressure, over 
speed, start-failure, and low water level. 
 
Reset push buttons are required on the modular generator set controller and a visible signal are 
required and the engine must stop when any of the protective devices operate.  In the case of manual 
operation of standby sets, it shall not be possible to restart the engine. 
 
The indication on the modular generator set controller must be in ENGLISH. 
 
"OVERLOAD"     
"TEMPERATURE HIGH"    
"OIL PRESSURE LOW"    
"OVERSPEED"     
"START FAILURE"    
"LOW WATER LEVEL"  
 
 
In addition an audible and visible flashing signal shall be provided, when: 
 

a) The fuel level in the service tank is low.  The indication on the modular generator set 
controller shall be "FUEL LOW". 

b) The battery charger failed. The indication on the modular generator set controller shall be 
“CHARGER FAIL” 

 
A low-low level sensor must be provided.  At this level the engine must stop to prevent air entering the 
fuel system. 
 
This is also applicable to the engine driven generator/alternator. 
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All alarm conditions must operate an alarm hooter.  A pushbutton must be installed in the hooter 
circuit to stop the audible signal, but the fault indicating light on the control panel must remain lit until 
the fault has been rectified. 
 
An on/off switch is not acceptable.  After the hooter has been stopped, it must be re-set automatically, 
ready for a further alarm. 
 
The hooter must be of the continuous duty and low consumption type.  Both hooter and protection 
circuits must operate from the battery. 
 
Potential free contacts from the alarm relay must be brought down to terminals for remote indication 
of alarm conditions. 
 
A test pushbutton must be provided to test all indicators lamps. 
 

2.3.4. Modular Generator Set controller 
 
The modular generator set controller shall be an electronic unit to match those of the other modular 
generator set controllers and of a high quality i.e. Levato, Deep Sea Electronics, Circom. It must be 
provided with IO and communication facilities. 
 
The modular generator set controller will be supplied with all its functions and shall be mounted on a 
separate easily replaceable panel with plug in termination blocks for easy installation and 
replacement. 
 
The modular generator set controller interface will be implemented with relays, contactors etc. 
 
The modular generator set controller will have a mimic display of the alternator/mains/ change over 
contactors configuration with LED’s showing the status of the mains, alternator and change over 
contractors. 
 
Configuration software shall be supplied with the system. The software will be capable of the 
following: 

 Fault management (event log) 

 Configuration management (software upgrades and function changes) 

 Account management (energy management) 

 Performance management (generator set point changes) 

 Security management (passwords) 
 
The modular generator set controller will have a standard RS 232/485 or Ethernet interface suitable 
for TCP I/P transport medium. All communication including configuration management will be done 
through this port. Equipment connected at each end of the RS 232 or Ethernet cable shall be 
adequately protected against transient over-voltages, lightning effects (particularly if the set and 
remote alarms are in separate buildings), switching surges, power system surges or mains and 
alternator borne noise/interference. 
 
The controller will incorporate the following functions: 

 Mains sensing 

 Alternator output-voltage sensing 

 Alternator over- frequency sensing 

 Control of processor unit (self-diagnostics) 

 Alarm/ Status indications  

 Control selector and operation  

 Phase rotation monitor 
 
A 4- position control selector on the controller will be provided to facilitate the following modes of 
operation: 

 OFF: Diesel/ alternator generator set switched off 

 MANUAL: Mains bypassed: Diesel/ alternator will not take load 
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 AUTO: Diesel /alternator takes load on mains failure 

 TEST: Diesel /alternator takes load on mains failure  

 A standby failure alarm (SF) will be given on the controller and to the output alarms when “Not 
in Auto” is selected. 

 
The modular generator set controller must monitor the following 
 
When the voltage of the incoming mains varies by more than a pre-program value (default +- 10%) 
from the normal voltage on any phase, the controller will signal that the incoming mains will be 
disconnected and the engine-starting sequence initiated. 
 
When the frequency of the incoming mains varies by more than pre- program value (default +-5%) 
from the normal frequency, the controller will signal that the incoming mains will be disconnected and 
the engine-starting sequence initiated. 
 
Upon restoration of the incoming mains to the pre-program value (default +-10%) of the normal 
voltage on all phases, the monitor will signal that the load will be disconnected from the alternator and 
reconnected to the incoming mains. 
 
If the alternator has been disconnected from the load and the incoming mains within the voltage limits 
of +- 10% on all phases, the controller will signal that the load will be reconnected to the incoming 
mains. 
 
Should the incoming mains fail or not in the specified limits while the engine is running under control 
of the cooling-off timer, the control for the cooling –off timer in the controller will be cancelled and the 
load connected to the alternator. 
 
When the output voltage of the alternator varies by more than the pre-program value (default value +- 
10 %) on ANY phase, the controller will signal that the load will be disconnected from the alternator 
and the engine stopped. 
 
A software over and under-frequency monitor will be provided in the controller if the frequency 
exceeds or drop below pre-programmed values. It will meet the requirements of class G2 governing. 
The monitor will not be influenced by harmonics. 
 
Note: Software monitors will include adjustable overshoot and undershoot timers to be fully 
compatible with Class G2 governing. 
 
 All timers will be implemented in software. 
 
Incoming supply failure timer 
It is essential that incoming supply failures, occurring at short intervals, do not cause a series of starts 
and stops. 
A timer adjustable from 1 s to 10 s required 
The timer default value will be generator set to 3 s 
The signal generated by the mains voltage monitor will start the timer. If the duration of the signal is 
less than the generator setting on the timer, the signal is suppressed to that the switching and starting 
sequence is initiated. However, if the duration of the signal is more than the generator setting on the 
timer, the signal will be transmitted to initiate the switching and starting sequence. 
 
Incoming supply restoration timer 
It is essential that incoming supply failures, occurring at short intervals, do not cause a series of starts 
and stops. 
A timer adjustable from 1 s to 10 s required. 
The timer default value will be generator set to 3 s. 
The signal generated by the mains voltage monitor will start the timer. If the duration of the signal is 
less than 150 sec, the signal is suppressed and the timer is regenerator set. However, if the duration 
of the signal is more than 150 sec, the signal will be transmitted to initiate the switching sequence. 
 
Alternator supply/ incoming supply change-over timer 
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It is essential that the supply be disconnected from the load before the incoming supply is 
reconnected to the load. This will be software generator settable in the controller with a minimum of 5 
seconds and maximum of 20 seconds. 
On receipt of the switching signal, the alternator supply will be disconnected from the load and timer 
started. After 5 sec, the incoming supply will be reconnected to the load. 
 
Engine cooling-off timer 
After the load has been transferred to the incoming supply the engine will run without load for a period 
to cool off and then stop. 
A timer, software adjustable in the controller from 5 to 10 min is required. 
 
Repeat- start control 
A repeat- start control is required in the controller software adjustable so that in the event of the 
engine falling to start on the first start attempt, the starter motor will be released and repeat the start 
attempt. 
The repeat-start attempt will be repeated 3 times. 
The duration of each start attempt will be 6 sec with a period of 15 sec between successive start 
attempts. 
Should the engine fail to start after the third start attempt, the controller will transmit a signal for alarm 
purposes. 
 
In addition to the requirement for the switchboard instruments listed elsewhere in this document 
metering will also form part of the modular generator set controller and must be accessible on the 
software. 
 
The modular generator set controller shall display the following alarm/status indications: 
 

 High engine temperature. 

 Low Oil pressure  

 High/low alternator output voltage  

 Over and under speed (frequency)  

 Low water level  

 Emergency stop activated  

 Mains fail  

 Battery charger fail  

 Dummy load in operation (When provided) 

 Unit not in Auto  

 Engine running  

 Low fuel alarm  

 Engine start failure  
 
Conditions one to six above will stop the engine. 
 
The Contractor shall provide a remote alarm mimic panel and the associated control wiring for the set. 
The panel shall be installed in the duty/security room at the entrance to the building approximately 
70m from the generator set position. 
 
The mimic panels must fit into furniture and blend with the design. Before manufacture, the Contractor 
shall submit and obtain the approval, from the Engineer, for the mimic panel. 
 
The remote alarm must have potential free relay contacts which shall indicate the following on each 
set: 

1) Mains on/off 
2) Alternator running 
3) Common fault alarm 
4) Buzzer which can only be reset at the generator panel 
5) Fuel low 
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The cable between the remote alarms is to be a signal cable with a screen and this option must be 
able to operate from a 12 / 24 V dc supply so that it can be powered from the generator set batteries. 
 
A facility to originate a fault message should a warning or shutdown fault occur. 
 
A facility to allow the mode of the control system to be changed to any of the four modes to allow the 
set to be run from a remote location. 
 
A facility to originate a call to the control cellular and to transfer a fault message should a warning or 
shutdown fault occur. The alarm conditions above from the controller will be extended to four relays 
with a make and break contact and terminal strip to allow for remote monitoring of the following 
alarms: 

 Mains fail  

 Standby run  

 Standby fail  

 Low Fuel  
 
A remote start facility must be supplied, software controllable in the controller. 
 
All events relating to the status of the generator set shall be logged with date and time in a non-
volatile memory (which can retain information for a period of 6 months in the absence of power to the 
controller) and the user shall be able to contain a hard copy on site. 
  
The modular generator set controller system must be able to operate with a minimum DC supply 
voltage of 4 volts (without making use of either an internal or an external auxiliary battery) to allow 
cranking and starting under conditions of low battery capacity. Control cables between the set and the 
control panel shall be fitted with sockets for ease of undoing in the event the modular generator set 
controller has to be removed. 
 

2.3.5. Manual Starting 
 
Each switchboard shall be equipped with two pushbuttons marked “START” and “STOP” for manual 
starting and stopping of the set. 
 

2.3.6. Battery Charging Equipment 
 
Each switchboard shall be equipped with battery charging equipment. 
 
The charger shall operate automatically in accordance with the state of the battery and shall generally 
consist of an air-cooled transformer, a full wave solid state rectifier, and the necessary automatic 
control equipment of the constant voltage system. 
 
The charger must be fed from the mains.  An engine driven alternator must be provided for charging 
the battery while the set is operational.  Failure of this alternator must also activate the battery charger 
failure circuit. 
 
The starter battery voltage will be software monitored by the modular generator set controller. The 
voltage will be digitally displayed. 
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2.3.7. Switchboard Instruments 
 
Each generating set shall have a switchboard equipped as follows: 
 

a) One flush square dial voltmeter, reading the alternator voltage, scaled as follows: 
 

(i) 0-300V for single phase generators. 
(ii) 0-500V for three phase generator. In this case a six position and off selector switch must be 

installed for reading all phase and phase to neutral voltages. 
 

b) A flush square dial combination maximum demand and instantaneous ampere meter for each 
phase, with resettable pointer suitably scaled 20% higher than the alternator rating.  A red arc 
stripe above scale markings from 0-20A and a red radial line through the scale at full-load 
current, shall be provided.  This instruments shall be supplied complete with the necessary 
current transformer. 

c) One flush square dial vibrating type frequency meter, indicating the alternator frequency. 
d) A six digit running hour meter with digital counter, reading the number of hours the plant has 

been operating.  The smallest figure on this meter must read 1/10 hour. 
e) Fuses or m.c.b.’s for the potential voltage circuits of the meters. 
f) One flush square dial ampere meter suitably scaled for the battery charging current. 
g) One flush square dial voltmeter with a spring loaded pushbutton or switch for the battery 

voltage. 
 

2.3.8. Marking 
 
All labels, markings or instructions on the switchgear shall be in English. 
 

2.3.9. Earthing 
 
An earth bar must be fitted in the switchboard, to which all non-current carrying metal parts shall be 
bonded. 
The neutral point of the alternator must be solidly connected this bar by means of a removable link 
labelled “EARTH”.  Suitable terminals must be provided on the earth bar for connection of up to three 
earth conductors, which will be supplied and installed by others. 
 

2.3.10. Operation Selector Switch 
 
A four position selector switch must be provided on the switchboard marked “AUTO”, “MANUAL”, “and 
TEST” and “OFF”. 
 
With the selector on “AUTO”, the set shall automatically start and stop, according to the mains supply 
being available or not. 
 
With the selector on “TEST”, it shall only be possible to start and stop the set with the pushbuttons, 
but the running set shall not be switched to the load. 
 
With the selector on “MANUAL”, the set must take the load when started with the pushbutton, but it 
must not be possible to switch the set on to the mains, or the mains onto the running set. 
 
With the selector on “OFF”, the set shall be completely disconnected from the automatic controls, for 
cleaning and maintenance of the engine. 
 

2.3.11. Automatic Change-over System 
 
A fully automatic change-over system must be provided to isolate the mains supply and connect the 
standby set to the outgoing feeder in case of a mains failure and reverse this procedure on return of 
the mains. 
The contactors for this system must be electrically and mechanically interlocked. 
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2.3.12. By-pass Switch and Main Isolator 
 
The switchboard shall be equipped with an on-load isolator to isolate the mains and a manually 
operated on-load 4 pole 4 position by-pass switch, which shall switch the connected loads as follows:  
 
NORMAL: will allow for the normal connection i.e. connects the incoming mains to the  
Automatic control gear or directly to the outgoing feeder.   
In the GEN BY-PASS position the switch will disconnect the automatic changeover control gear, and 
will connect the municipal mains directly the essential supply busbar which will allow for the 
maintenance of either or both the generator and the automatic changeover equipment.   
MAINS BY-PASS switching position would allow the generator to be connected directly to the 
essential supply busbar.  This is when there is a problem with the automatic changeover equipment 
and there is no municipal power available. 
The final position is an OFF position which will remove all power downstream of this switch. 
 
It is required that this by-pass switch and mains isolator be mounted away from the automatic control 
gear, in a separate compartment, either on the side or in the lower portion of the switchboard cubicle, 
and that the switches are operated from the front of the compartment. 
Contractor to note: The by-pass and mains isolator switch shall also break the main neutral. 
 

2.3.13. Start Delay 
 
Starting shall be automatic in event of a mains failure.  A 0-15 second adjustable start delay timer 
shall be provided to prevent start-up on power trips or very short interruptions. 
 
 

2.3.14. Stop Delay 
 
A stop delay with timer is required for the set, to keep the set on load for an adjustable period of one 
to sixty seconds after the return of the mains supply, before changing back to the supply.  An 
additional timer shall keep the set running for a further adjustable cooling period of 5 to 10 minutes at 
no-load before stopping. 
 

2.4. Installation 
 
Except for the supply of the incoming mains cable and outgoing feeder cables, the tenderer must 
include for the complete installation and wiring of the plant in running order, including the connection 
of the incoming cable and outgoing feeder cables. 
 
The connecting of the cable and control cabling to the generator and the control terminals in the LV 
board remains the responsibility of the tenderer. 
 

2.5. Warning Notices 
 
Notices, in English, must be installed on the outside of the steel enclosure. 
 
The successful tenderer must consult the Occupational Health and Safety Act 83 of 1993 and get 
approval of the wording from the Department’s representative, prior to ordering the notices. 
 
The notice shall be made of a non-corrodible and non-deteriorating material, preferable plastic, and 
must read as follows: 
 
DANGER: This engine will start without notice.  Turn selector switch on control board to “OFF” 
before working on the plant. 
 
An engraved label shall be installed next to the fuel cap that indicates the following: 

Base Tank Capacity 
Bulk Tank Capacity (if provided) 
Full load litres per hour consumption 
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2.6. Construction 
 
The engine and alternator of the set shall be built together on a common frame, which must be 
mounted on a skid base on anti-vibration mountings. The set must be placed inside an IP65 
canopy/container. A drip tray must be fitted under the engine. The tray must be large enough to catch 
a drip from any part of the engine. 
 
The frame must be of the ‘DUPLEX’ type. 
 
 

2.7. Operation 
 
The set is required to supply the lighting and power requirements in the case of a mains power failure. 
 
The set shall be fully automatic i.e. it shall start when any one phase of the main supply fails or get 
switched and shall shut down when the normal supply is re-established. In addition it shall be possible 
to manually start and stop the set by means of pushbuttons on the switchboard. 
 
The automatic control shall make provision for three consecutive starting attempts. Thereafter the set 
must be switched off, and the start failure relay on the switchboard must give a visible and audible 
indication of the fault. 
 
To prevent the alternator being electrically connected to the mains supply when the mains supply is 
on and vice versa, a safe and fail proof system of suitably interlocked contactors shall be supplied and 
fitted to the changeover switchboard. 
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3. SECTION 3 – TECHNICAL SPECIFICATION 
 
 

3.1. General 
 
Supply, deliver, install, commission, test and maintain an emergency generating set at Collegiate Girls 
High School, Kestell Street, Parsons Hill, Gqeberha. 
 
This installation must comply fully with all the sections and drawings of this document.  This technical 
specification is supplementary to the Equipment Requirements, Section 2, and must be read together 
where they are at variance the Technical Specification shall apply. 
 
Supply, delivery, installation and commissioning of the complete outdoor emergency generator set 
inside an IP65 canopy/container on a concrete plinth as specified in this document and indicated on 
the drawings. 
 
Concrete plinth to be provided as per drawing  

 CAR20E/2018/001E Generator Set Typical Plinth 
 

 
The surface of the concrete plinth shall be 50mm higher than the existing ground level. The thickness 
and strength of the plinth shall be designed by the consulting engineer and are detailed on the 
drawings. 
 
 A tap to be provided to drain all the water that accumulates inside the bund wall. Final position of the 
tap will be determined on site. It is the engineer’s responsibility to ensure plinth design complies with 
generator dimensions and weights. The bund wall shall contain 110% of the fuel, oil and water 
capacity of the generator. The bund wall shall not constrain the canopy doors from opening 
completely. 
 
The contractor shall install an earthing system in the concrete plinth. The contractor shall install two 
(2) earth studs 1.8 meters long on opposite corners of the concrete plinth into the ground. The earth 
studs shall be connected by means of a 70mm2 bare copper earth wire to the main earth bar in the 
control panel. The earth conductor shall be connected to the earth bar, canopy, bass, skid and earth 
bar by means of suitably crimping lugs and brass bolts. 
 
Note: The generator set scope may be reduced or omitted partially or in its entirety from the scope of 
works, per the Engineers discretion. 
 

3.2. Site Information and Conditions 
 

3.2.1. Location 
 
The site is at -33.950789, 25.588980. 
 
 

3.2.2. Site Conditions 
 
The following site conditions will be applicable and equipment shall be suitably rated to develop their 
assigned rating and duty at these conditions. 
 

a) Height above sea level     : 45 Meter 
b) Maximum ambient temperature    : 28°C 
c) Maximum ambient humidity at lowest temperature : 68 %            
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3.3. Output and Voltage 
 
After the de-rating factors for the engine and generator due to site conditions have been taken into 
account, the set must have a site output and voltage as follows: - 
 
No load voltage   : 400/230 Volt 
Rating    : 250kVA 
Power at 0.9 power factor : 225kW 
Frequency    : 50Hz 
Fault Level   : To Match Existing 
 
The generating set is required to feed 100% of the existing electrical load: 
 

3.4. Switchboard/Control Panel Unit 
 
All switch- and control gear shall be rated for the existing fault current level. 
 
The switchboard/control panel unit shall be enclosed in the IP65 canopy/container. 
 

3.5. Cables 
 
The contractor will be responsible for all electrical cable connections associated with the complete 
generating set installation. 
 
The following cables will be supplied, installed and terminated at the Switchboard by others.  
Adequate provision shall be made for the termination of these cables at the Switchboard: 
  
 DB fed  PVC PVC SWA PVC Cable    240mm² 
 

3.6. Engine 
 
A sump drainpipe must be fitted with a shut-off valve placed in a convenient position outside the base 
frame to facilitate drainage. 
 
Recommended oil types must be indicated on the engine, or base frames, by means of suitable 
labels. 
 
All engine instruments shall have clear markings on the faceplates, indicating the normal operating 
zone(s), maximum and minimum allowable values/limits and danger zone(s). 
 
The flywheel shall be covered by approved hoods. 
 

3.7. Alternator 
 
The Alternator shall be of the low harmonic type. 
 

3.8. Load Acceptance 
 
The generator set shall be capable of accepting 75% of the specified site electrical output 10 seconds 
after the starter motor is energised and the remaining 25%, 5 seconds thereafter, i.e. 100% load 
acceptance shall not exceed 15 seconds. 
 
 

3.9. Enclosure 
 
The standby set is a free standing unit and shall be mounted in an enclosure as detailed below:- 
 
3.9.1 General 
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The enclosure, shall be completely vermin-proof, powder coated and shall be constructed of 3CR12 
stainless steel or within 50km from the coast with grade 316 steel housing of a minimum thickness of 
±1.5 mm. 
 
The enclosure shall allow easy access to the engine, alternator, radiator filler cap and control cubicle 
for maintenance purposes. 
 
The door shall be flush with the rest of the canopy and of the side opening type.  A minimum of four 
doors are required i.e. two on either side. 
 
The door hinges and locking bars shall be of a heavy duty type and be manufactured of 3CR12 
stainless steel or within 50km from the coast with grade 316 steel and shall be fitted with a grease 
nipple. 
 
The doors and panels shall be suitably braced and stiffened to ensure rigidity and to prevent bending 
and warping. 
 
Suitable door restraints shall be fitted to all the doors, enclosure including the control panel to prevent 
wind damage. The restraint shall consist of a steel rod in a steel groove or slide with a spring loaded 
catch, which is to be manually reset to close the door. 
 
No flexible restraints will be accepted. 
 
The diesel fuel level indicator and alternator rating plate shall be clearly visible with the doors open. 
 
Unless specified the silencers shall be mounted within the enclosure. 
 
Perforated sheeting shall be fitted over all the insulating material inside the canopy of all soundproof 
sets. 
 
Rubber seals on doors shall be equal to or similar to rubber pinch weld, wind lace.  
 
9.2 Design 
 
The enclosure shall be designed to be weather-proof and sound-proofing as specified.  Rivets or self-
tapping screws will under no circumstances be allowed for fixing the various sections of the 
enclosure.  Only cadmium coated nuts and bolts are acceptable. 
 
9.3 Roof 
 
The roof of the enclosure shall be constructed for proper drainage of water as per the drawing. 
 
9.4 Lamp fitting 
 
A lamp fitting and it’s associated on/off door switch shall be provided inside the enclosure for 
illumination of the control panel. The power for the lamp shall be obtained from the starter battery. 
 
9.5 Sound-proofing  
 
The sound-proofing on canopy engine sets shall be such that the maximum noise level generated by 
the set under any load condition shall not exceed 65 dB measured in any direction at a distance of 5m 
from the centre of the set with the doors closed.  
The supply and discharge air paths will require separate attenuators on soundproof sets. 
 
9.6 Padlock and keys 
 
The contractor shall supply padlocks and keys for all the doors of the enclosure. The padlock shall be 
off the “Viro A82 keyed alike with stainless steel shackles” type. 
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Suitable brass metal plates shall be installed behind each lock for the protection of the enclosure 
against scratching or damaging, where the locks are hanging. 
 
 

3.10. Alarms 
 
The successful tenderer must pay particular attention to the requirements of the alarms as described 
in the Equipment Requirements, Section 2. 
 
One alarm hooter and red light shall be supplied and installed on the outside of the generator 
container in a position as indicated by the Department’s Representative. 
 
The hooter shall consist of an electronic unit similar and equal to a “Klaxon” - type SY2/725 hooter 
with a continuously rated output and 110 dB at a distance of 2 metres, and shall be IP55 weatherproof 
rated. 
 
The warning light shall consist of a 40W flashing red light, which shall be mounted on a galvanised 
steel frame together with the hooter. 
 
The hooter and light shall be switched on or off simultaneously after initiation or cancellation of an 
alarm condition.  The supply and installation of the wiring between the control board and the alarm 
unit forms part of this contract. 
 
The successful tenderer must ensure that the hooter control circuit resets automatically after 
cancellation due to a low fuel condition or battery charger failure, but the visible fault indication must 
remain, i.e. should the operator continue to run the set, the hooter must sound, should any other 
condition develop. 
 
A remote alarm panel shall be supplied and installed by the contractor in the control room.  This shall 
be of surface mounting, enamelled sheet metal (colour to approval), minimum depth construction, and 
shall incorporate a flashing red pilot alarm light, adjustable electronic sounder, and a silence push 
button.  The silence button shall not switch off the pilot light - this shall only be switched off when the 
alarm is reset at the Generator Panel. 
 
A 2,5mm² x 4-core PVC SWA PVC cable will be supplied, installed and terminated by others between 
the Generator Panel and the Main Office.  The Contractor shall connect this cable at both ends and 
shall supply and install all switch gear relays, etc. to ensure satisfactory operation of the Remote 
Alarm Panel. 
 
 

3.11. Remote Control Generator Switch 
 
A Remote Control Generator “ON/OFF/AUTO” switch will be supplied and installed by others in the 
control room, and a 2,5mm² x 4-core PVC SWA PVC cable will be supplied and installed by others 
between the control room and the Generator Panel. 
 
The contractor shall connect this cable at both ends, and shall supply and install all switch gear, 
relays, etc. to ensure satisfactory operation of the remote control switch. 
 
 

3.12. Fuel Drip Tray 
 
A drip tray approximately 100mm deep shall be mounted below the generator and must be large 
enough to collect any fuel that drips from the generator fuel accessories.  The drip tray shall be 
manufactured from black mild steel.  The thickness of the drip tray sheet steel shall not be less than 
2mm. 
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3.13. Completion Time 
 
The Generator Set is required to be commissioned within 6 months. 
 
 

3.14. Inform 
 
The successful tenderer shall inform the Engineer when the set is ready for installation. 
 
 

3.15. Fuel Supply Tank 
 
The fuel tank shall be an integral part of the base frame of the generator set. The tank shall have 
sufficient capacity to run the engine on full load for a period of 6 hours. The base tank shall be an 
open channel self-bund walled type that shall be of sufficient capacity to contain a spillage equivalent 
to 110% in volume of the base tank. The containment tank shall be manufactured from black mild 
steel with a thickness of not less than 2mm. 
 
A float level alarm connected to the generator controller shall be incorporated into the bund area 
located such that the alarm will be activated when 50% of the volume of the bund area has been 
reached in the event of any diesel fuel leakage. 
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4. SECTION 4 – SCHEDULES OF TECHNICAL INFORMATION 
 

4.1. Engine 
 

NO ITEM REMARKS 

1.  Manufacturer’s Name  

2.  Country of Origin  

3.  Manufacturer’s model No. and year of manufacture  

4.  Continuous sea level rating after allowing for 

ancillary equipment : 

 

a) In b.h.p. 

b) In kW 

 

5.  Percentage de-rating for site conditions, in 

accordance with SANS 8528 

 

a) For altitude 

b) For temperature 

c) For humidity 

d) Total de-rating 

 

6.  Net output on site in kW  

7.  Nominal speed in r.p.m.  

8.  Number of cylinders  

9.  Strokes per working cycle  

10.  Stroke in mm  

11.  Cylinder bore in mm  

12.  Swept volume in cm3  

13.  Mean piston speed in m/min  

14.  Compression ratio  

15.  Cyclic irregularity  

16.  Fuel consumption of the complete generating set on 

site in l/h of alternator output at : 

 

a) Full load 

b) ¾ load 

c) ½ load 

 

NOTE : 

 

A tolerance of 5% shall be allowed above the stated 

value of fuel consumption. 

 

17.  Make of fuel injection system.  

18.  Capacity of fuel tank in litres  

19.  Is gauge glass fitted to tank?  

20.  Is electric pump for filling the fuel tank included?  
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NO ITEM REMARKS 

21.  Method of starting  

22.  Voltage of starting system  

23.  Method of cooling  

24.  Type of radiator if water-cooled  

25.  Type of heater for warming cylinder heads  

26.  Capacity of heater in kW  

27.  Method of protection against high temperature  

28.  Method of protection against low oil pressure  

29.  Type of governor  

30.  Speed variation in % 

 

a. Temporary 

b. Permanent 

 

31.  Minimum time required for as assumption of full load 

in seconds 
 

32.  Recommended interval in running hours for : 

 

a. Lubricating oil change 

b. Oil filter element change 

c. Decarbonising  

 

33.  Type of base  

34.  Can plant be placed on solid concrete floor?  

35.  Are all accessories and ducts included?  

36.  Is engine naturally aspirated?  

37.  Are performance curves attached?  

38.  Diameter of exhaust pipe  

39.  Noise level in plant room in dBA N/A 

40.  Noise level at tail of exhaust pipe in dBA  

41.  BMEP (4 stroke) at continuous rating (kPa)  

42.  % Load acceptance to SANS 8528, with 10% 

transient speed drop 
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4.2. Alternator 
 

NO ITEM REMARKS 

1.  Maker’s name and model no.  

2.  Country of Origin and year of manufacture  

3.  Type of enclosure  

4.  Nominal speed in r.p.m.  

5.  Number of bearings  

6.  Terminal voltage  

7.  Sea level rating kVA at 0,9 power factor  

8.  De-rating for site conditions  

9.  Input required in kW  

10.  Method of excitation  

11.  

Efficiency at 0,9 power factor and : 

 

a) Full load 

b) ¾ load 

c) ½ load 

 

12.  Maximum permanent voltage variation in %  

13.  Transient voltage dip on full load  

14.  
Voltage recovery on full load application in milli-

seconds 
 

15.  Is alternator brushless?  

16.  Class of insulation of windings  

17.  Is alternator tropicalised?  

18.  
Symmetrical short circuit current at terminals n 

Ampere 
 

19.  Type of Coupling  
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4.3. Switchboard 
 

NO ITEM REMARKS 

1.  Maker’s Name  

2.  Country of Origin  

3.  Is board floor mounted?  

4.  Finish of board  

5.  Make of volt, amp, and frequency meters  

6.  Dial size of meters in mm  

7.  Scale range of voltmeter  

8.  Scale range of ammeters  

9.  Ration of current transformers  

10.  Make of hour meter  

11.  Range of cyclometer counter  

12.  Smallest unit shown on counter (Item 11)  

13.  Make of circuit breaker  

14.  Type of circuit breaker  

15.  Rating of circuit breaker in Amp and fault level in kA  

16.  Setting range of overload trips  

17.  Setting range of instantaneous trips  

18.  Make of change-over equipment  

19.  Make of voltage relay  

20.  
Is control and protection equipment mounted on a 

small removable panel? 
 

21.  Type of control equipment  

22.  Make of mains isolator  

23.  Type of indicators for protective devices  

24.  Make of rectifier  

25.  Type of rectifier  

26.  Is battery charging   

27.  Are volt- and ammeters provided for charging 

circuit? 
 

28.  Is the alarm hooter of the continuous duty type?  

29.  Rating in Amps of : 

 

a. Change-over equipment 

b. Mains on load isolator 

c. By-pass switch 

d. Circuit breaker to outgoing feed 

 

30.  Is manufacture of switchboard/control panel to be 

sub-let? 
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NO ITEM REMARKS 

31.  If yes, state name and address of specialist 

manufacturer 

 

 

 

 

4.4. Battery 
 

NO ITEM REMARKS 

1.  Maker’s Name  

2.  Country of Origin  

3.  Type of battery  

4.  Voltage of battery  

5.  Number of cells  

6.  Capacity in cold crank amp  

 

 

4.5. Dimensions 

NO ITEM REMARKS 

1.  Overall dimensions of set in mm  

2.  Overall mass  

3.  
Is the canopy/container adequate for the installation 

of the set, switch board and fuel tank 
 

 

 

4.6. Deviation from the Specification as an Alternative (State Briefly) 
 

NO DESCRIPTION 

  

  

  

  

  

 

 

4.7. Spare Parts and Maintenance Facilities 
 

NO ITEM REMARKS 

1 
Approximate value of spares carried in stock for this 

particular diesel engine and alternator 
 

2 Where are these spares held in stock  

3 
What facilities exist for the servicing of the 

equipment offered 
 

4 Where are these facilities available  

 



32 
 

SECTION 5 – PRICE SCHEDULES 

 

 

TABLE OF CONTENTS 

 

 
5.1. General ................................................................................................................................... 33 
5.2. Schedule ................................................................................................................................. 33 
5.3. Summary of Schedules of Quantities ..................................................................................... 33 
 
 
  



33 
 

5. SECTION 5 – PRICE SCHEDULES 
 

 

5.1. General 
 

 
1) The descriptions in this Price Schedule shall be read in conjunction with the specification. 

 
2) The unit rate for each item in the Price Schedules shall include for all materials, labour, profit, 

transport, etc., everything necessary for the execution and complete installation of the work in 
accordance with the description. 
 

3) The Price Schedules shall not be used for ordering purposes.  The Contractor shall check the 
lengths of cables and overhead conductors on site before ordering any of the cables.  Any 
allowance for off-cuts shall be made in the unit rates. 
 

4) The rates shall exclude Value Added Tax and the total carried over to the final price 
summary. 
 

5) All material covered by this Specification shall, wherever possible, be of South African 
manufacture. 

 

 

5.2. Schedule 
 

See attached Bill of Quantity 

 

5.3. Summary of Schedules of Quantities 
 

See attached Price Summary Page 

 

Total Tender Price for the Supply and Installation of an Emergency Generator Set (incl VAT) 

 

R_________________________________ 
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