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REQUEST FOR QUOTATION  
 
 

Index 
 

REQUEST FOR QUOTATION  
 
Part 1:  Bid Procedure 

 T1.1   Request for Quotation Notice and Invitation to Bid (SBD1) 
 T1.2   Request for Quotation Data 

 
Part 2:    Agreement and Contract Data 

 C1.1         Form of Offer and Acceptance 
 C1.1a     Final Summary of Bills of Quantities 
 C1.1b     Standard Conditions of Tender 
 C1.2     Contract Data 
 C1.3     Form of Guarantee 

 
Part 3:     Returnable Schedules/Documents 

1.  T2.1  List of Returnable Documents 
2.  T2.2  Returnable Documents: 

o SBD 4    Declaration of Interest 
o SBD 6.1 Preference Points Claim Form in terms of the Preferential Procurement Regulations 

2017  
o SBD 6.2 Local Production and Content 
o T2.2.1    Certificate of Authority for Signatory 
o T2.2.2    Certificate of Authority for Joint Ventures 
o T2.2.5    Record of Addenda to Request for Quotation Documents 
o T2.2.6    Capacity of Bidder 
o T2.2.7    Relevant Project Experience  -  Completed Projects 
o T2.2.8    Relevant Project Experience  -  Current Projects  
o T2.2.9    Schedule of Plant & Equipment 
o T2.2.10  Compulsory Enterprise Questionnaire 
o T2.2.11  CIDB Grading Certificate  
o T2.2.12  Other Certificates 
o T2.2.13  Completed Project Reference Forms 

 
 THE CONTRACT 
  
 Part 4: Scope of Work   

 C3.1    Scope of work 
 C3.2    Health and Safety Specification 
 C3.4    Contractors Reports 

 
 Part 5: Pricing data 

 C2.1     Pricing instructions 
 C2.2     Preliminaries/Bill of Quantities/Final Summary 
 C2.3     Prefab Specification Guideline T2.2W 

 
 Part 6: Site information 

 C4        Site information 
 C5        Drawings 
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Part 1: BID PROCEDURE  
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T1.1:  Request for Quotation Notice and Invitation to Bid 
(SBD1) 
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REQUEST FOR QUOTATION NOTICE 
 

DEPARTMENT OF EDUCATION 
EASTERN CAPE PROVINCE 

 
Bidders are hereby invited by DoE for the following contract, relating to the Prefabricated 
Structure Relief Programme for additional classroom facilities. 
   
PREFABRICATED STRUCTURE RELIEF PROGRAMME:  
SUPPLY AND ERECT TWO CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 
 
RFQ NO:  2022/07/055 
[CIDB Grade: 2GB Category or Higher]  

 
Principal Agent 
Mr Q Msiwa 
Tel:  040-608 4707 
 
Project Leader (DoE) 
Mr Q Msiwa 
Tel:  040-608 4707 
 
 
Request for Quotation documents will be available as from 12h00 on 14 September 2022 at 
the offices of the Department of Education, Steve Tshwete Complex, Zone 6, Zwelitsha or 
Website https://eceducation.gov.za/.
 
Completed Request for Quotation documents in a sealed envelope endorsed with the project 
name, request for quotation number and description must be deposited in the Tender Box, 
Department of Education, Steve Tshwete Complex, Zone 6, Zwelitsha, not later than 12h00 
on 28 September 2022 when request for quotations will not be opened in public. The perform-
ance of the Contractor will be evaluated on a monthly basis and the overall performance report 
will be issued at the end of the project.
 
There will not be a pre-bid clarification meeting. 
 
Bidders shall take note of the following Bid conditions – 
 

 Single Volume to be submitted 
 Priced BoQ to be submitted 
 Bidders are required to have a CIDB contractor grading designation 2GB or higher 
 JV Agreements with installers and CIDB graded contractors would be acceptable.  
 An approved surety will be required 
 Penalties for late completion will be enforced 
 Late request for quotations will not be accepted 
 Letter of Good Standing from the Compensation Fund or FEMA to be submitted with 

request for quotation 
 Failure to complete all supplementary information and the RETURNABLE SCHEDULES could 

result in the request for quotation being eliminated 
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 Preferential Procurement Regulations, 2011 (B-BBEE) principles will apply, whereby a Bidder’s 
submission will be evaluated according to the sum of the Award of Points in respect of the Bid 
value and the status of the enterprise 

 CIPRO/CIPC Certificate to be submitted with request for quotation 
 Adjudication criteria are as follows:  

 
 80 Points for Price 
 20 Points for B-BBEE status level of Contribution 

       
A CERTIFIED COPY OF A VALID B-BBEE VERIFICATION CERTIFICATE VERIFIED BY A 
SANAS APPROVED RATING AGENCY OR A SWORN AFFIDAVIT MUST BE SUBMITTED 
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE.  IN THE CASE OF A 
JOINT VENTURE BOTH ENTITIES SHOULD SUBMIT VALID SANAS APPROVED OR A 
SWORN AFIDAVIT CERTIFICATES WITH APPROPRIATE SPLIT BETWEEN ENTITIES 
(SIGNED BY ALL PARTIES).  

 Request for quotation validity period is 120 (one hundred and twenty) calendar days 
 Request for quotation forms (Form C1.1: Form of offer and acceptance) that are incomplete 

or incorrectly completed will result in elimination of that request for quotation 
 An original valid SARS Tax Clearance Certificate/Pin must be submitted with the request for 

quotation, in order to be considered. Failure for submission of Tax Clearance Certificate will 
result in elimination of request for quotation. In the case of a JV, each partner must present 
an original SARS Tax Clearance Certificate 

 Form T2.2r (Compulsory Enterprise Questionnaire) must be completed by all or the request 
for quotation will be eliminated 

 In case of a joint venture a two compulsory enterprise questionnaire must be submitted 
 

Telegraphic, telexed or faxed Request for Quotations will not be considered. The ECDoE does 
not bind itself to accepting the lowest Bidder.  Request for quotation price offered should not pose 
a commercial risk to the completion of the project. 
 
The ECDoE has the right to limit the number of Projects awarded to a single bidder. 
 
The Quotations committee may or may not interview the bidder should it deem it necessary. 
 
Procurement Contact Official       Infrastructure Contact Official 
Mr Sinethemba Tonisi                          Mr Q Msiwa 
Tel: 040 608 4280        Tel: 040 608 4707  
Sinethemba.tonisi@ecdoe.gov.za                                         Qiqile.Msiwa@ecdoe.gov.za  
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PREFABRICATED STRUCTURE RELIEF PROGRAMME: SUPPLY AND ERECT TWO CLASSROOM BLOCK AT  
HILLVIEW PRIMARY SCHOOL  

PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
BID NUMBER: 2022/07/055 CLOSING DATE: 28 September 2022 CLOSING TIME: 12h00

DESCRIPTION
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
RECEPTION AREA OF THE DEPARTMENT OF EDUCATION,  
STEVE VUKILE TSHWETE EDUCATION COMPLEX, ZONE 6,  

ZWELITSHA 
 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 
CONTACT PERSON S Tonisi CONTACT PERSON Mr Q Msiwa 
TELEPHONE 
NUMBER 

040 608 4280 
TELEPHONE NUMBER 040 608 4707  

FACSIMILE NUMBER  FACSIMILE NUMBER  
E-MAIL ADDRESS Sinathemba.tonisi@ecdoe.gov.za E-MAIL ADDRESS qiqile.msiwa@edu.ecprov.gov.za 
SUPPLIER INFORMATION 
NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  
TELEPHONE 
NUMBER CODE  NUMBER  
CELLPHONE 
NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  
VAT REGISTRATION 
NUMBER  
SUPPLIER 
COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 
OR 

CENTRAL 
SUPPLIER 
DATABASE No:  MAAA 

B-BBEE STATUS 
LEVEL 
VERIFICATION 
CERTIFICATE 
 

TICK APPLICABLE BOX] 
 
 

 Yes                      NO 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 
ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 

FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 
 
2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE 
OF THE STATE.” 

 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:       …………………………………………... 
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T1.2  Request for Quotation Data 
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T1.2:  REQUEST FOR QUOTATION DATA 
 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME: 
SUPPLY AND ERECT TWO CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

Advertising date: 14 September 2022 Closing date:     28 September 2022

 Closing time: 12h00 Validity period 120 Days
 

Clause 
number  

 The conditions of Request for Quotation applicable to this contract are the Standard Conditions of 
Tender as contained in Annexure C of the CIDB Standard for Uniformity in Construction Procurement 
(August 2019) as published in Government Gazette No. 42622, Department of Public Works Notice 
423. 
 
The Standard Conditions of Bid make several references to the Bid Data for details that apply 
specifically to this Bid. The Bid Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of Bid. 
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Bid to 
which it mainly applies. 
 

C.1.2 The employer is the Eastern Cape Province Department of Education  
 

C.1.3.1 The Request for Quotation documents issued by the employer comprise: 
 
THE REQUEST FOR QUOTATION (SINGLE VOLUME) 
Part 1: Bidding Procedure 
T1.1 Request for Quotation Notice and Invitation to Bid (SBD1) 
T1.2 Request for Quotation Data  
 
Part 2:  Agreement and Contract Data 
C1.1 Form of Offer and Acceptance 
C1.1a Final Summary of Bills of Quantities (C2.2) 
C1.1b Standard Conditions of Tender 
C1.2 Contract Data  
C1.3 Form of Guarantee 
 
Part 3:  Returnable Schedules/Documents 
T2.1 List of Returnable Documents 
T2.2 Returnable Documents: 
  

SBD4 Declaration of interest Mandatory Requirement 

SBD6.1 Preference points claim form in terms of Preferential 
Procurement Regulations 2017 

Mandatory Requirement 

SBD6.2 Local production and content Mandatory Requirement 
T2.2.1 Certificate of authority for signatory Mandatory Requirement 
T2.2.2 Certificate of authority for joint ventures Mandatory Requirement 
T2.2.5 Record of addenda to Request for Quotation documents Additional documents 
T2.2.6 Capacity of Bidder Additional documents 
T2.2.7 Relevant project experience  -  completed projects Additional documents 
T2.2.8 Relevant project experience  -  current projects Additional documents 
T2.2.9 Schedule of plant & equipment Additional documents 
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T2.2.10 Compulsory enterprise questionnaire Mandatory Requirement 
T2.2.11 CIDB grading certificate Mandatory Requirement 

T2.2.12 Other certificates (certified copies to be inserted by Bidder), 
etc 

Mandatory Requirement 

 

• Certified copy of CIPC company registration 
certificate 

• Certified copies of ID’s of shareholders, members, 
partners or sole owner 

• Letter of Good Standing from Bank where Bidder’s 
primary transaction account is  

• Certified copy of B-BBEE verification certificate or 
sworn affidavit;  a consolidated B-BBEE verification 
certificate or sworn affidavit to be submitted in the 
case of a Joint Venture  

• Letter of Good Standing from Compensation Fund 
or a licensed insurer as contemplated in the 
Compensation for Occupational Injuries and 
Diseases Act 1993 

• CSD Registration Summary Report dated not more 
than thirty (30) days prior to the Request for 
Quotation closing date. 

• Original valid SARS tax clearance certificate and 
pin 

 

Mandatory Requirement 

T2.2.13 Completed project reference forms Additional documents 
 • Priced BoQ Mandatory Requirement 
   
   
   
   

 
THE CONTRACT  
Part 4: Scope of Work   
C3.1    Scope of work 
C3.2    Health and Safety Specification 
C3.4    Contractors Reports 
Part 5: Pricing data 
C2.1     Pricing instructions 
C2.2     Preliminaries / Bill of Quantities / Final Summary 
Part 6: Site information 
C4        Site information 
C5        Drawings 
 

C.1.4 The employer’s agent is:  
Name: Q Msiwa (Eastern Cape Province Department of Education) 
Capacity: Principal Agent 
Address: Steve Tshwete Building  
Tel: (040) 608 4707 
Fax:  
E-mail: qiqile.msiwa@ecdoe.gov.za 

C.2.1 Only those Bidders who satisfy the following eligibility criteria should submit Request for Quotations: 
1. Submit an offer only if the Bidder satisfies the criteria stated in the Request for Quotation data and 

the Bidder, or any of his principals, is not under any restriction to do business with the employer. 
2. The Bidder is registered with the CIDB, in a 2GB or higher class of construction work. 
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3. The Bidder is registered on the National Treasury Central Supplier Data Base 
(https://secure.csd.gov.za)  

4. The Bidder accepts that documents that have correction fluid on them will be deemed non-
responsive and the documents must remain intact. 

5. Bidders adhere to the pre-qualification criteria stated in the Request for Quotation document, if 
any. 

C.2.1 Joint ventures are eligible to submit Bids provided that: 
1. Every member of the joint venture must be registered with the CIDB in the General Building 

(GB) class of work. 
2. The combined contractor grading designation of the members calculated in accordance with 

the Construction Industry Development Regulations is equal to or higher than a contractor 
grading designation determined in accordance with the sum bid for a 2GB or Higher class of 
construction work. 

3. The members/parties have signed a joint venture agreement. 
4. A B-BBEE verification certificate or sworn affidavit in the name of the joint venture must be 

submitted in order to qualify for the preference points. 
 

C.2.7 The arrangements for the compulsory clarification meeting, if any, are as stated in the Request for 
Quotation Notice (T1.1). 
 
A Request for Quotation will not be considered if the Bidder or their representative has not attended 
the compulsory briefing session. 
Bidders must sign the attendance register in the name of the bidding entity.  
Addenda will be issued to and Request for Quotations will be received only from those bidding entities 
appearing on the attendance register. 
 
Request for Quotation documents will not be issued at the clarification meeting. 
 

C.2.8 Request clarification at least 3 calander days before the closing time. 

C2.11 All documents must be completed and signed in black permanent ink. No correction fluid must be 
used in the document.  Incomplete bid responses may be disqualified or evaluated solely on the 
information contained in the bid.  The ECDoE may disregard any content in the Request for Quotation 
that is illegible and will be under no obligation whatsoever to seek clarification from the bidder. 
 

C.2.12 If a Bidder wishes to submit an alternative Request for Quotation offer, the only criteria permitted for 
such alternative Request for Quotation offer is that it demonstrably satisfies the employer’s standards 
and requirements, the details of which may be obtained from the Employer’s Agent.  
 
Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative Request for Quotation offer 
to enable the employer to evaluate the efficacy of the alternative and its principal elements, to take a 
view on the degree to which the alternative complies with the employer’s standards and requirements 
and to evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and 
logical sequence and must clearly reflect all design assumptions.  Pricing Data must reflect all 
assumptions in the development of the pricing proposal.  
 
Acceptance of an alternative Request for Quotation offer will mean acceptance in principle of the offer. 
It will be an obligation of the contract for the Bidder, in the event that the alternative is accepted, to 
accept full responsibility and liability that the alternative offer complies in all respects with the 
employer’s standards and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount bid for the alternative 
offer to cover the employer’s costs of confirming the acceptability of the detailed design before it is 
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constructed. 
 
Alternative Bid offer permitted:                                           Yes     No  
 

C.2.13 
C.2.15 
 

The employer’s address for delivery of Request for Quotation offers and identification details to be 
shown on each Request for Quotation offer package are as per Request for Quotation Notice (T1.1) 
and Invitation to Bid (SBD 1) 

C.2.13.5 Request for Quotation offers shall be submitted as originals only. 

C.2.13.6 
 

A two-envelope system is not required. 

C.2.13.9 Telephonic, telegraphic, telex, facsimile, emailed, electronic copy or late offers will not be accepted. 

C.2.15 The closing time for submission of Request for Quotation offers is as per the Request for Quotation 
Notice (T1.1) and the Invitation to Bid (SBD 1). 
 

C.2.16 The Request for Quotation offer validity period is as per the Request for Quotation Notice (T1.1) and 
the Invitation to Bid (SBD 1). 
 

C.2.17 Provide clarification of the Request for Quotation offer in response to do so from the employer during 
the evaluation of Request for Quotation offers. This may include providing a breakdown of rates or 
prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or both). 
No change in the competitive position of Bidders or substance of the Request for Quotation offer is 
sought, offered, or permitted. 
 

C.2.22 Not a requirement 
 

C.2.23 Refer to Parts 1, 2 & 3 for certificates and other documents to be submitted with the Request for 
Quotation. 

C.3.4 The time and location for opening of the Request for Quotation offers are as per the Request for 
Quotation Notice (T1.1). 

C.3.11 Financial Offer and Preference will be evaluated as follows: 

The 80/20 preference point system will be applicable with 80 points allocated to Price and 20 points 
towards B-BBEE status level of contribution. 

The score for price is calculated using the following formula: 

 





 −
−=

min
min180

P
PPtPs  

Where: 
 Ps = Points scored for price of bid under consideration; 

 Pt = Price of bid under consideration and 

 Pmin    = Price of lowest acceptable bid. 
 
 
The following table will be used to calculate the score out of 20 (twenty) for preference based on the 
Bidder’s B-BBEE status level of contribution: 
Level 1  -  20 points 
Level 2  -  18 points 
Level 3  -  14 points 
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Level 4  -  12 points 
Level 5  -  8 points 
Level 6  -  6 points 
Level 7  -  4 points 
Level 8  -  2 point 
Non-compliant contributor  -  0 points 
 
Preference points will only be awarded to those Bidders that have submitted a valid certified copy of  
the bidding entity’s B-BBEE verification certificate verified by a SANAS approved rating agency or  
a sworn affidavit.  
 
A trust, consortium or joint venture will qualify for points for their B-BBEE status level as a legal entity, 
provided that the entity submits their B-BBEE verification certificate or a sworn affidavit.   
 

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an 
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard or 
affidavit as if they were a group structure and that such a consolidated B-BBEE scorecard or affidavit  
is prepared for every separate Request for Quotation. 

 

C.3.11  

C.3.13 Request for Quotation offers will only be accepted if: 
1. The Bidder or any of its directors/shareholders is not listed on the Register of Tender Defaulters in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector; 

2. The Bidder has not: 
a. Abused the Employer’s Supply Chain Management System; or 
b. Failed to perform on any previous contract and has been given a written notice to this effect; 

3. The Bidder has completed the compulsory declarations and there are no conflicts of interest, 
which may impact on the Bidder’s ability to perform the contract in the best interests of the 
employer or potentially compromise the Request for Quotation process; 

4. The Bidder has registered on the Centralized Supplier Database (CSD) prior to submitting 
Request for Quotations (open Request for Quotations). Any prospective Bidder found to have tax 
matters not in order with SARS during the evaluation process will be eliminated and not be 
considered further; 

5. The Bidder is registered with the Construction Industry Development Board in an appropriate 
contractor grading designation; 

The Bidder is in good standing with the Compensation Fund. 

C.3.17 The number of paper copies of the signed contract to be provided by the employer is 1 (one) copy of 
the signed contract to the successful Bidder. 
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Part 2:   AGREEMENT AND CONTRACT DATA
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C1.1 Form of Offer and Acceptance 
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C1.1:  FORM OF OFFER AND ACCEPTANCE 
 

Project title: 
PREFABRICATED STRUCTURE RELIEF PROGRAMME: 
SUPPLY AND ERECT TWO CLASSROOM BLOCK AT 
HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

 
 

OFFER 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
PREFABRICATED STRUCTURE RELIEF PROGRAMME: SUPPLY AND ERECT TWO CLASSROOM BLOCK 
AT HILLVIEW PRIMARY SCHOOL 
 
The Bidder, identified in the offer signature block, has examined the documents listed in the Request for 
Quotation data and addenda thereto as listed in the returnable schedules, and by submitting this offer has 
accepted the conditions of Request for Quotation. 
 
By the representative of the Bidder, deemed to be duly authorized, signing this part of this form of offer  and  
acceptance, the  Bidder offers  to  perform  all  of  the  obligations and  liabilities of  the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for an 
amount to be determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
 

………………………………………..………………………………………………………………………………………… 

 

……………………………………………………………………..……………………………………….Rand (in words); 

 

R …………………………………………………………………….(in figures) 
 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the Bidder before the end of the period of validity stated in the 
Request for Quotation data, whereupon the Bidder becomes the party named as the contractor in the conditions 
of contract identified in the contract data. 
 
Signature(s)   ……….…………………………………  …………………………………………………... 
 
Name(s)         ………………………………………….  …………………………………………………... 
 
Capacity      …………………………………………. ………………………………………………...... 
 
for the 
Bidder      ………………………………………………………………………………………………………………… 

          
………………………………………………………………………………………………………..………..      
(Name and address of organization) 

 
Name and  
signature of  
witness   ………………………………………..………………………...  Date  …………………………. 
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ACCEPTANCE 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the Bidder’s 
offer.  In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the Bidder’s offer shall form an agreement 
between the employer and the Bidder upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement. 
 
The terms of the contract, are contained in: 

 

Part C1 Agreements and contract data, (which includes this agreement)  
 

Part C2 Pricing data 
 

Part C3 Scope of work.  
 

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by 

reference into the above listed Parts. 

 
Deviations from and amendments to the documents listed in the Request for Quotation data and any addenda 
thereto as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the 
Bidder and the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from said 
documents are valid unless contained in this schedule. 
 
The Bidder shall within 2 (two) weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the Bidder (now contractor) within 5 (five) working days of the date of such receipt notifies the employer 
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 
constitute a binding contract between the parties.  

 
Signature(s)   ……….…………………………………  ………………………………………………...… 
 
Name(s)         ………………………………………….  …………………………………………………... 
 
Capacity      …………………………………………. ..……………………………………………........ 
 
for the 
Employer     .……………………………………………………………………………………………………………. 
 

..……………………………………………………………………………………………………………  
(Name and address of organization) 

 
Name and 
signature of  
witness  …. ……………………...………………………………………..…  Date  …………………………. 
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Schedule of Deviations 
 

 
Notes:  

1. The extent of deviations from the Request for Quotation documents issued by the employer before the Request for 
Quotation closing date is limited to those permitted in terms of the conditions of Request for Quotation.  

2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in such letter, which 
constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and 
acceptance, the outcome of such agreement shall be recorded here.  

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the 
Request for Quotation documents and which it is agreed by the Parties becomes an obligation of the contract shall also 
be recorded here.  

4. Any change or addition to the Request for Quotation documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the Contract. 

 
 
1.  Subject ______________________________________________________________________ 

 Details  ______________________________________________________________________ 

 

2. Subject  ______________________________________________________________________ 

 Details ______________________________________________________________________ 

 

3.  Subject  ______________________________________________________________________ 

 Details ______________________________________________________________________ 

 

4.  Subject ______________________________________________________________________ 

 Details  ______________________________________________________________________ 

By the duly authorised representatives signing this agreement, the employer and the Bidder agree to and accept 
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the 
Request for Quotation data and addenda thereto as listed in the Request for Quotation schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the employer during this 
process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Request for Quotation/ quotation documents and the receipt by the Bidder of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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C1.1a  Final Summary of Bills of Quantities 
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DEPARTMENT OF EDUCATION EASTERN CAPE

PREFABRICATED CLASSROOMS

Page
No

FINAL SUMMARY
Bill
No

Amount

4Alternative Building Technology1

8External Work2

9Provisional Sums3

10,000.00R

Allow the sum of R10,000.00 (Ten Thousand Rand) for
Contingencies to be used or deducted in full at the
Principal Agent's discretion.

CONTINGENCIES

RSub Total

RAdd Value Added Tax at the rate of 15%

-10-

Carried to Form of Tender R
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C1.1b Standard Conditions of Tender 
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CIDB Standard Conditions of Tender (August 2019 Edition) 
(As contained in Annexure C of the CIDB Standard for Uniformity in Engineering and Construction Works Contracts 

in Board Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019) 
 

C.1 General 
 

C.1.1 Actions 
 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In 
their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3, 
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices. 

 
C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall 

avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict 
of interest, indicating the nature of such conflict. Bidders shall declare any potential conflict of interest in 
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of 
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations 
relating to the procurement process or as soon as they become aware of such conflict and abstain from 
any decisions where such conflict exists or recuse themselves from the procurement process, as 
appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in 
some circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in 
the ability of that person to act properly in his or her position even if no improper acts result. 
2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family 
interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation, 
allegiance or loyalty which would in any way affect any decisions taken. 
 

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and 
the capacity to proceed with the contract. 

 
C.1.2 Tender Documents 

 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 

C.1.3 Interpretation 
 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 
returnable documents are deemed to be part of these conditions of tender. 

 
C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation 

purposes, shall form part of any contract arising from the invitation to tender. 
 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 
a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests which make it 
difficult to fulfill his or her duties impartially; 
ii) an individual or tenderer is in a position to exploit a professional or official capacity in some 
way for their personal or corporate benefit; or 
iii) incompatibility or contradictory interests exist between an employee and the tenderer who 
employs that employee. 

b) comparative offer means the price after the factors of a non-firm price and all unconditional 
discounts it can be utilised to have been taken into consideration; 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the tender process; 
d) fraudulent practice means the misrepresentation of the facts in order to influence the tender 
process or the award of a contract arising from a tender offer to the detriment of the employer, 
including collusive practices intended to establish prices at artificial levels; 
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C.1.4 Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a 
form that can be readily read, copied and recorded. Communications shall be in the English language. The 
employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and 
contact details of the employer’s agent are stated in the tender data. 

 
C.1.5 Cancellation and Re-Invitation of Tenders 

 
C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if: 

a) due to changed circumstances, there is no longer a need for the engineering and construction 
works specified in the invitation; 
b) funds are no longer available to cover the total envisaged expenditure; or 
c) no acceptable tenders are received. 
d) there is a material irregularity in the tender process. 

 
C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original 

tender invitation was advertised 
C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the 

second time. 
 

C.1.6 Procurement procedures 
 

C.1.6.1 General 
 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who in 
terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as 
relevant, based on the tender submissions that are received at the closing time for tenders. 

 
C.1.6.2 Competitive negotiation procedure 

 
C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, Bidders shall 

submit tender offers in response to the proposed contract in the first round of submissions. 
Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the Bidders 
who make a submission. The requirements of C.8 relating to the material deviations or qualifications 
which affect the competitive position of Bidders shall not apply. 

 
C.1.6.2.2 All responsive Bidders or at least a minimum of not less than three responsive Bidders that are highest 

ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into 
competitive negotiations based on the principle of equal treatment, keeping confidential the proposed 
solutions and associated information. Notwithstanding the provisions of C.2.17, the employer may 
request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive 
position provided that such clarification, specification, fine-tuning or additional information does not alter 
any fundamental aspects of the offers or impose substantial new requirements which restrict or distort 
competition or have a discriminatory effect. 

 
C.1.6.2.3 At the conclusion of each round of negotiations, Bidders shall be invited by the employer to revise their 

tender offer based on the same evaluation criteria, with or without adjusted weightings. Bidders shall be 
advised when they are to submit their best and final offer. 

 
C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after Bidders 

have been requested to submit their best and final offer. 
 

C.1.6.3 Proposal procedure using the two stage-system 
 

C.1.6.3.1 Option 1 
 

Bidders shall in the first stage submit technical proposals and, if required, cost parameters around 
which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 
of the method of evaluation stated in the tender data, and in the second stage negotiate a contract with 
the tenderer scoring the highest number of evaluation points and award the contract in terms of these 
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conditions of tender. 
 

C.1.6.3.2 Option 2 
 

C.1.6.3.2.1 Bidders shall submit in the first stage only technical proposals. The employer shall invite all responsive 
Bidders to submit tender offers in the second stage, following the issuing of procurement documents. 

 
C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of  

evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 
 

C.2 Tenderer’s obligations 
 

C.2.1 Eligibility 
 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or 
any of his principals, is not under any restriction to do business with employer. 

 
C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity 

(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the 
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders. 

 
C.2.2 Cost of tendering 

 
C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 

any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer complies with requirements. 

 
C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by 

the employer for printing the documents. Employers must attempt to make available the tender documents 
on its website so as not to incur any costs pertaining to the printing of the tender documents. 

 
C.2.3 Check documents 

 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission. 

 
C.2.4 Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the 
employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

 
C.2.5 Reference documents 

 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the tender 
documents by reference. 

 
C.2.6 Acknowledge addenda 

 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply 
for an extension to the closing time stated in the tender data, in order to take the addenda into account. 

 
C.2.7 Clarification meeting 

 
Attend, where required, a clarification meeting at which Bidders may familiarize themselves with aspects of the 
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data. 

C.2.8 Seek clarification 
Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days 
before the closing time stated in the tender data. 
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C.2.9 Insurance 
 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek 
qualified advice regarding insurance. 

 
C.2.10 Pricing the tender offer 

 
C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value 

Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies  
being those applicable fourteen (14) days before the closing time stated in the tender data. 

 
C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

 
C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 

except as provided for in the conditions of contract identified in the contract data. 
 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of  
contract identified in the contract data may provide for part payment in other currencies. 

 
C.2.11 Alterations to documents 

 
Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender 
offer shall initial all such alterations. 

 
C.2.12 Alternative tender offers 

 
C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 

strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 
schedule that compares the requirements of the tender documents with the alternative requirements that 
are proposed. 

 
C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or 

criteria otherwise acceptable to the employer. 
 

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender. 
 

C.2.13 Submitting a tender offer 
 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 
provide the whole of the works identified in the contract data and described in the scope of works, unless 
stated otherwise in the tender data. 

 
C.2.13.2  Return all returnable documents to the employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies  
stated in the tender data, with an English translation of any documentation in a language other than 
English, and the parts communicated electronically in the same format as they were issued by the 
employer. 

 
C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The  

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for Bidders  
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the 
employer shall hold liable for the purpose of the tender offer. 
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C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
identification details stated in the tender data, as well as the tenderer's name and contact address. 

 
C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable  

documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the  
outside the employer’s address and identification details stated in the tender data, as well as the  
tenderer's name and contact address. 

 
C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside 

only the employer's address and identification details as stated in the tender data. 
 

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of 
the tender offer if the outer package is not sealed and marked as stated. 

 
C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 

otherwise in the tender data. 
 

C.2.14 Information and data to be completed in all respects 
 

Accept that tender offers, which do not provide all the data or information requested completely and in 
the form required, may be regarded by the employer as non-responsive. 

 
C.2.15 Closing time 

 
C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later 

than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof 
of delivery. 

 
C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the  

requirements of these conditions of tender apply equally to the extended deadline. 
 

C.2.16 Tender offer validity 
 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated 
in the tender data after the closing time stated in the tender data. 

 
C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 

agreed additional period with or without any conditions attached to such extension. 
 

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender 
is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer 
evaluating tender, the contractor reserves the right to review the price based on Consumer Price Index 
(CPI). 

 
C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance 

with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 

C.2.17 Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 
competitive position of Bidders or substance of the tender offer is sought, offered, or permitted. 

 
Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 
following a competitive selection process, should the Employer elect to do so. 
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C.2.18 Provide other material 
 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full 
and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to why 
it cannot be provided, by the time for submission stated in the employer’s request, the employer may  
regard the tender offer as non-responsive. 

 
C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 
C.2.19 Inspections, tests and analysis 

 
Provide access during working hours to premises for inspections, tests and analysis as provided for in 
the tender data. 

 
C.2.20 Submit securities, bonds and policies 

 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 
in the contract data. 

 
C.2.21 Check final draft 

 
Check the final draft of the contract provided by the employer within the time available for the employer 
to issue the contract. 

 
C.2.22 Return of other tender documents 

 
If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after 
the expiry of the validity period stated in the tender data. 

 
C.2.23 Certificates 

 
Include in the tender submission or provide the employer with any certificates as stated in the tender 
data. 

 
C.3 The employer’s undertakings 

 
C.3.1 Respond to requests from the tenderer 

 
C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5) 

working days before the tender closing time stated in the Tender Data and notify all Bidders who collected 
tender documents. 

 
C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or 

both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to 
submit a tender offer in terms of a previous procurement process and deny any such request if as a 
consequence: 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 
meet any of the collective or individual qualifying requirements; 
b) the new partners to a joint venture were not prequalified in the first instance, either as individual 
firms or as another joint venture; or 
c) in the opinion of the Employer, acceptance of the material change would compromise the 
outcome of the prequalification process. 

 
C.3.2 Issue Addenda 

 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date that tender documents are available until three (3) working days before the 
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tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the 
closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify all 
Bidders who collected tender documents. 

 
C.3.3 Return late tender offers 

 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 
C.3.4 Opening of tender submissions 

 
C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 

Bidders’ agents who choose to attend at the time and place stated in the tender data. Tender submissions 
for which acceptable reasons for withdrawal have been submitted will not be opened. 

 
C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in 

the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total 
of his prices, number of points claimed for its BBBEE status level and time for completion for the main  
tender offer only. 

 
C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

 
C.3.5 Two-envelope system 

 
C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 

proposal of valid tenders in the presence of Bidders’ agents who choose to attend at the time and place 
stated in the tender data and announce the name of each tenderer whose technical proposal is opened. 

 
C.3.5.2 Evaluate functionality of the technical proposals offered by Bidders, then advise Bidders who remain in 

contention for the award of the contract of the time and place when the financial proposals will be opened. 
Open only the financial proposals of Bidders, who score in the functionality evaluation more than the 
minimum number of points for functionality stated in the tender data, and announce the score obtained for 
the technical proposals and the total price and any points claimed on BBBEE status level. Return 
unopened financial proposals to Bidders whose technical proposals failed to achieve the minimum number 
of points for functionality. 

 
C.3.6 Non-disclosure 

 
Not disclose to Bidders, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 

 
C.3.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers 
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or 
fraudulent practices. 

 
C.3.8 Test for responsiveness 

 
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received: 

a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

 
C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one which, in 
the Employer's opinion, would: 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in 
the Scope of Work, 
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b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, 
or 
c) affect the competitive position of other Bidders presenting responsive tenders, if it were to be 
rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
C.3.9 Arithmetical errors, omissions and discrepancies 

 
C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 

there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall 
govern. 

 
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 

evaluation of tender offers in accordance with C.3.11 for: 
a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or 
(ii) the summation of the prices. 

 
C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the 

tender offer as tendered or accept the corrected total of prices. 
 

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted shall govern, and the unit rate shall be corrected. 
b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices. 

 
C.3.10 Clarification of a tender offer 

 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 

 
C.3.11 Evaluation of tender offers 

 
The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the 
time that tenders are invited to the time that a contract is awarded. They are generic in nature and are made 
project specific through choices that are made in developing the Tender Data associated with a specific project. 

 
Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender 
and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from 
the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process 
of offer and acceptance in terms of a set of standard procedures. 

 
The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 
requirements: 
Requirement Qualitative interpretation of goal 
Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous and 

timely access to participating parties to the same information. 
Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties. 
Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 

from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 
interest. 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value 
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 outcomes. 
Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain best value 

outcomes in respect of quality, timing and price, and least resources to effectively manage and control 
procurement processes. 

 
 
The activities associated with evaluating tender offers are as follows: 
 

a) Open and record tender offers received 
b) Determine whether or not tender offers are complete 
c) Determine whether or not tender offers are responsive 
d) Evaluate tender offers 
e) Determine if there are any grounds for disqualification 
f) Determine acceptability of preferred tenderer 
g) Prepare a tender evaluation report 
h) Confirm the recommendation contained in the tender evaluation report 

 
C.3.11.1 General 

 
The employer must appoint an evaluation panel of not less than three persons conversant with the 
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 
and associated evaluation criteria and weightings that are specified in the tender data. 

 
C.3.12 Insurance provided by the employer 

 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / 
or certificates of insurance which the conditions of contract identified in the contract data, require the 
employer to provide. 

 
C.3.13 Acceptance of tender offer 

 
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer: 
a) is not under restrictions, or has principals who are under restrictions, preventing participating in the employer’s 
procurement; 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 
professional and technical qualifications, professional and technical competence, financial resources, equipment 
and other physical facilities, managerial capability, reliability, experience and reputation, expertise and the 
personnel, to perform the contract; 
c) has the legal capacity to enter into the contract; 
d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act No. 
2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has suspended 
his/her business activities or is subject to legal proceedings in respect of any of the foregoing; 
e) complies with the legal requirements, if any, stated in the tender data; and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 
C.3.14 Prepare contract documents 

 
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer 

as part of the tender documents to take account of: 
a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents and 
c) other revisions agreed between the employer and the successful tenderer. 

 
C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 
C.3.15 Complete adjudicator's contract 

 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is 
signed. 
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C.3.16 Registration of the award 
 

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a 
construction works contract is accepted in writing by the employer, register and publish the award on the cidb 
Register of Projects. 

 
C.3.17 Provide copies of the contracts 

 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 
contract as soon as possible after completion and signing of the form of offer and acceptance. 

 
C.3.18 Provide written reasons for actions taken 

 
Provide upon request written reasons to Bidders for any action that is taken in applying these conditions of tender 
but withhold information which is not in the public interest to be divulged, which is considered to prejudice the 
legitimate commercial interests of Bidders or might prejudice fair competition between Bidders. 

 
 

---oo0oo--- 
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C1.2 Contract Data 
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C1.2 : CONTRACT DATA : JBCC 2000 PRINCIPAL BUILDING AGREEMENT  
(Edition 4.1 of March 2005) 

 

Project title: 
PREFABRICATED STRUCTURE RELIEF PROGRAMME: 
SUPPLY AND ERECT TWO CLASSROOM BLOCK AT 
HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

 
  

The Conditions of Contract are clauses 1 to 42 of the JBCC series 2000 Principal Building 
Agreement (Edition 4.1 of March 2005) prepared by the Joint Building Contracts Committee. 

Copies of these conditions of contract may be obtained from the Association of South African 
Quantity Surveyors, Master Builders Association, South African Association of Consulting 
Engineers, South African Institute of Architects, Association of Construction Project Managers, 
Building Industries Federation South Africa, South African Property Owners Association or 
Specialist Engineering Contractors Committee. 
 

 
  

CONTRACT VARIABLES 
 
THE SCHEDULE 
 
The schedule contains all the variables referred to in this document and is divided into part 1: 
contract data completed by the employer and part 2: contract data completed by the contractor. 
Part 1 must be completed in full and included in the Bidder documents. Both part 1 and part 2 form 
part of this agreement. 
 
Spaces requiring information must be filled in, shown as “not applicable” or deleted but not left 
blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient 
space is provided the information should be annexed hereto and cross referenced to the 
applicable clause of the schedule. Key cross reference clauses are italicised in [ ] brackets. 
 

 

42.0 PART 1: CONTRACT DATA PROVIDED BY THE EMPLOYER 

 

42.1 CONTRACTING AND OTHER PARTIES 
42.1.1  
 
 
 
 
 
[1.2] 

Employer: 
Eastern Cape Province Department of Education 
Postal address: 
Private Bag X0032 
BHISHO 
5605 
Tel: 040 608 4335                 Fax:  040 – 602 7272 
Physical address: 
Steve Tshwete Building 
Zone 6 
Zwelitsha  
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42.1.2 
[1.1, 5.1] 

Principal Agent:   
Eastern Cape Province Department of Education 
Agent’s service: 
Principal Agent 
Postal address: 
Private Bag X0032 
BHISHO 
5605 
Tel: 040 608 4335                 Fax:  040 – 602 7272 
 

42.1.3 
[1.1, 5.2] 

Agent (1) - TBC 
 
Agent’s service: 
 
Postal address: 
 
 
 
 
Tel:                                        Fax:   

42.1.4 
[1.1, 5.2] 

Agent (2) - TBC 
 
Agent’s service: 
 
Postal address: 
 
 
 
 
Tel:                                        Fax:   

42.1.5 
[1.1, 5.2] 

Agent (3) - TBC 
 
Agent’s service: 
 
Postal address: 
 
 
 
 
Tel:                                        Fax:   

42.1.6 
[1.1, 5.2] 

Agent (4) - TBC 
 
Agent’s service: 
 
Postal address: 
 
 
 
 
Tel:                                        Fax:   

42.2 CONTRACT DETAILS 

42.2.1 
[1.1] 

Works description:  Refer to document C3.1 – Scope of Work. 
 

42.2.2 
[1.1] 

Site description:  Refer to document C4 – Site Information. 
 

42.2.4 
[41.0] 

Specific options that are applicable to a State organ only 
Where so : 

[31.1 #] 
[31.11.2 #] 
[31.12.2#] 
 
 

1)  Interest rate legislation:   
 (a) in respect of interest owed by the employer, the interest rate as determined by the 
 Minister of Justice and Constitutional Development from time to time, in terms of  
       section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and 
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[11.2.#] 
 
[31.4.2 #] 
 
 
 
 
 
[40.2.2.#] 
 
[26.1.2 #] 
 

 (b) in respect of interest owed to the employer, the interest rate as determined by the 
 Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance 
 Management Act, 1999 (Act No. 1 of 1999), will apply   
 
 
2)  Lateral support insurance to be effected by the contractor:                Yes      No  
 
3)  Payment will be made for materials and goods on site:                        Yes      No  
       Under no circumstance will deposits due by the contractor 
       to any supplier or subcontractor for materials or equipment 
       be paid prior to the delivery to site thereof, after which it will 
       be regarded as materials and goods on site. 
  
4)  Dispute resolution by adjudication:                                                        Yes      No  
  
5)  Extended defects liability period is applicable to the following  
       elements: 

- all civil works such as roads, parking areas, stormwater & soil 
drainage 

- all work done under electrical subcontracts 
- all work done under mechanical subcontracts 

   

  
  

42.2.6 
[15.3] 

 Period for the commencement of the works after the contractor takes possession of the 
 site: Five (5) working days. 
 

42.2.7 
[24.3.1] 
[30.1] 

 For the works as a whole: 
 The date for practical completion shall be Three (3) Months (including statutory 
       holidays, but excluding the annual builders’ shutdown period) from the date that possession of 
       the site is given to the contractor 
       and the penalty per calendar day shall be 16.5c per R100 of the contract value. 
 

42.2.9 
[1.2] 

 The law applicable to this agreement shall be that of the: Republic of South Africa                            
 

42.3 INSURANCES 
42.3.1 
[10.1 #,    
10.2 #, 
 12.1 #] 

Contract works insurance to be effected by the contractor 
 

 To the minimum value of the contract sum plus 20%  
 
       With a deductible not exceeding 5% of each and every claim 
 

42.3.2 
[10.1#,      
10.2 #, 
12.1 #] 
 

Supplementary insurance is required: Yes 
 
To the minimum value of the contract sum plus 20 % 

42.3.3 
[11.1#,     
12.1 #] 

Public liability insurance to be effected by the contractor 
                                                                                      

   For the sum of R 5 million  
       
With a deductible not exceeding 5% of each and every claim 
 

42.3.4 
[11.2 #, 
 12.1 #] 

Support insurance to be effected by the contractor:                                        
 
Not Applicable 
 

42.4 DOCUMENTS 
42.4.2 
[3.7] 
 

Three (3) copies of  the construction documents will be supplied to the contractor free of charge 

42.4.3 Bills of quantities /  Lump sum document schedule of rates drawn up in accordance with: 
Standard System of Measuring Building Work (seventh edition as amended) 
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42.4.4 
[15.1.1] 
 

The priced bills of quantities shall be submitted with the Request for Quotation submission :      
Yes      No  
 

42.4.5 
[3.4] 
 

JBCC Engineering General Conditions are to be included in the contract documents:  No 

 
42.4.6 
[31.5.3] 
 
[32.13] 

The contract value is to be adjusted using CPAP indices:                          Yes      No  
  
Where CPAP is applicable, the contract sum will be adjusted in accordance with the JBCC 
Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual 
as prepared by the JBCC Series 2000, code 2118, dated May 2005 and any amendments thereto: 
 
1)  Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the  index for 
that work group unless specifically stated otherwise in the bills of quantities 
 
2)  All electrical installations in buildings and power distribution systems shall be adjusted in 
 terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible 
 power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets 
 and intercommunication systems shall be in accordance with Work Group 170 
 
3)  With reference to Work Group 190 a proportion of the value related preliminaries pro  rata 
       to the amount of work excluded from adjustment, shall be excluded from Contract  
       Price Adjustment Provisions, if Option A has been selected for the adjustment of preliminaries  
 
4)  Further to clause 3.4.4 of the CPAP Indices Application Manual, the listing of additional 
 items for exclusion by Bidders, will not be permitted 
 
5)  Where V results in a negative amount after application of the formula in clause 8.3 of  the 
CPAP Indices Application Manual the factor of 0,55 shall be substituted by 1,45 
                                                                                                                                                                                
 Alternative Indices:  Not Applicable  
 

42.4.7 
 
[3.10] 

Details of changes made to the provisions of JBCC standard documentation 
 
Clause 1.1  
 
COMMENCEMENT DATE – means the date that the agreement, made in terms of the Offer and 
       Acceptance, comes into effect.  
 
CONSTRUCTION GUARANTEE – means a guarantee at call obtained by the contractor from an 
       institution approved by the employer in terms of the employer’s construction guarantee 
       form as selected in the schedule. 
 
CONSTRUCTION PERIOD – means the period commencing on the date that possession of the 
       site is given to the contractor and ending on the date of practical completion. 
 
CORRUPT PRACTICE – means the offering, giving, receiving or soliciting of anything of value 
 to influence the action of a public official in the procurement process or in contract 
 execution. 
 
FRAUDULENT PRACTICE – means a misrepresentation of facts in order to influence a    
       procurement process or the execution of a contract to the detriment of any Bidder, and  
       includes collusive practice among Bidders (prior to and after the Bidder submission)  
       designed to establish Bidder prices at artificial non-competitive levels and to deprive the  
       Bidder of the benefits of free and open competition. 
 
INTEREST – the interest rates applicable on this contract, whether specifically indicated in 
 the relevant clauses or not, will be in terms of the legislation of the Republic of South  Africa, 
       and in particular: 
 (a) in respect of interest owed by the employer, the interest rate as determined by the Minister 
       of Justice and Constitutional Development from time to time, in terms of  section 1(2) of the  
       Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and 
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 (b) in respect of interest owed to the employer, the interest rate as determined by the 
 Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance 
 Management Act, 1999 (Act No. 1 of 1999), will apply 
 
SECURITY – means the form of security provided by the employer or contractor, as stated  
    in the schedule, from which the contractor or employer may recover expenses or loss. 
 
1.6   Any notice given may be delivered by hand, sent by prepaid registered post or   
  telefax.  Notice shall be presumed to have been given when: 
 
1.6.4 No clause 
 
3.2.1  A construction guarantee in terms of 14.0, where so elected in his Bid. 
 
3.7  Add at the end thereof: 
 
  The contractor shall supply and keep a copy of the JBCC Series 2000 Principal    
   Building Agreement and Preliminaries applicable to this contract on the site, to   
  which the employer, principal agent and agents shall have access to at all times. 
 
3.10  Replace the second reference to “principal agent” with the word “employer” 
 
4.3   No clause 
 
5.1.2    under clause 41- Include reference to 32.6.3; 34.3 and 34.4 in terms of which the  
  employer has retained its authority and has not given a mandate to the principal  
  agent and in terms of which the employer shall sign all documents  
 
10.5  Add the following as 10.5 
 
  Damage to the works 
 

a) Without in any way limiting the contractor’s obligations in terms of the contract, the 
contractor shall bear the full risk of damage to and/or destruction of the works by 
whatever cause during construction of the works and hereby indemnifies and holds 
harmless the employer against any such damage.  The contractor shall take such 
precautions and security measures and other steps for the protection and security of the 
works as the contractor may deem necessary 

 
b) The contractor shall at all times proceed immediately to remove or dispose of any  

 debris arising from damage to or destruction of the works and to rebuild, restore,  
 replace and/or repair the works 

 
c) The employer shall carry the risk of damage to or destruction of the works and materials 

paid for by the employer that is the result of the excepted risks as set out in 10.6 
 

d) Where the employer bears the risk in terms of this contract, the contractor shall, if 
requested to do so, reinstate any damage or destroyed portions of the works and the 
costs of such reinstatement shall be measured and valued in terms of 32.0 hereof 

 
10.6 Add the following as 10.6 
 
 Injury to Persons or loss of or damage to Properties 
 

a) The contractor shall be liable for and hereby indemnifies the employer against any 
liability, loss, claim or proceeding whether arising in common law or by statute, 
consequent upon personal injuries to or the death of any person whomsoever arising out 
of or in the course of or caused by the execution of the works unless due to any act or 
neglect of any person for whose actions the employer is legally liable 

 
b) The contractor shall be liable for and hereby indemnifies the employer against any 

liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or 
immovable or personal property or property contiguous to the site, whether belonging to or 
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under the control of the employer or any other body or person, arising out of or in the 
course of or by reason of the execution of the works unless due to any act or neglect of 
any person for whose actions the employer is legally liable  

 
c) The contractor shall upon receiving a contract instruction from the principal agent cause 

the same to be made good in a perfect and workmanlike manner at his own cost and in 
default thereof the employer shall be entitled to cause it to be made good and to recover 
the cost thereof from the contractor or to deduct the same from amounts due to the 
contractor. 

 
d) The contractor shall be responsible for the protection and safety of such portions of the 

premises placed under his control by the employer for the purpose of executing the 
works until the issue of the certificate of practical completion. 

 
e) Where the execution of the works involves the risk of removal of or interference with 

support to adjoining properties including land or structures or any structures to be altered 
or added to, the contractor, shall and will remain adequately insured or insured against 
the death of or injury to persons or damage to such property consequent on such removal 
or interference with the support until such portion of the works has been completed 

 
f) The contractor shall at all times proceed immediately at his own cost to remove or 

dispose of any debris and to rebuild, restore, replace and/or repair such property and to 
execute the works 

 
10.7 Add the following as 10.7 
 
 HIGH RISK INSURANCE 
 
  In the event of the project being executed in a geological area classified as a “High  
        Risk Area”,  that is an area which is subject to highly unstable subsurface conditions  
        that might result in catastrophic ground movement evident by sinkhole or doline   
        formation the following will apply: 
 
10.7.1  Damage to the works 
  
  The contractor shall, from the commencement date of the works until the date of  
  the certificate of practical completion, bear the full risk of and hereby indemnifies   
        and holds harmless the employer against any damage to and/or destruction of the  
  works consequent upon a catastrophic ground movement as mentioned above.  The  
  contractor shall take such precautions and security measures and other steps for  
  the protection of the works as he may deem necessary 
 
  When so instructed to do so by the principal agent, the contractor shall proceed  
  immediately to remove and/or dispose of any debris arising from damage to or  
   destruction of the works and to rebuild, restore, replace and/or repair the works, at   
        the contractor’s own costs 
 
10.7.2 Injury to persons or loss of or damage to property 
 
  The contractor shall be liable for and hereby indemnifies and holds harmless the  
  employer against any liability, loss, claim or proceeding arising at any time during the  
  period of the contract whether arising in common law or by statute, consequent upon 
   personal injuries to or the death of any person whomsoever resulting from, arising  
  out of or caused by a catastrophic ground movement as mentioned above 
 
  The contractor shall be liable for and hereby indemnifies the employer against any  
  and all liability, loss, claim or proceeding consequent upon loss of or damage to any  
  moveable,  or immovable or personal property or property contiguous to the site,  
  whether belonging to or under the control of the employer or any other body or   
  person whomsoever arising out of or caused by a catastrophic ground movement, as  
  mentioned above, which occurred during the period of the contract 
 
10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance  
  to cover his risk and liability as mentioned in 10.7.1 and 10.7.2.  Without limiting the  
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  contractor’s obligations in terms of the contract, the contractor shall, within twenty  
  one (21) calendar  days of the commencement date but before commencement of the   
         works, submit to the employer proof of such insurance policy, if requested to do so 
 
10.7.4  The employer shall be entitled to recover any and all losses and/or damages of   
  whatever nature suffered or incurred consequent upon the contractor’s default of  
  his obligations as set out in 10.7.1; 10.7.2 and 10.7.3.  Such losses or damages may be   
        recovered from the contractor or by deducting the same from any amounts still due   
        under this contract or under any other contract presently or hereafter existing   
  between the employer and the contractor and for this purpose all these contracts  
  shall be considered one indivisible whole 
 
14.0 Replace the entire clause 14.0 with the following: 
 
14.0 SECURITY 
 
14.1 In respect of contracts with a contract sum up to R1 million, the security to be   
  submitted by the contractor to the employer will be as a payment reduction of five  
  percent (5%) of the value certified in the payment certificate (excluding VAT) 
 
14.1.1 The payment reduction of the value certified in a payment certificate shall be   
  mutatis mutandi in terms of 31.8(A) 
  
14.1.2 The employer shall be entitled to recover expense and loss from the payment  
              reduction in terms of 33.0 provided that the employer complies with the provisions  
  of 33.4 in which event the employer’s entitlement shall take precedence over his  
  obligations to refund the payment reduction security or portions thereof to the  
              contractor 
 
14.2 In respect of contracts with a contract sum above R1 million, the contractor shall  
  have the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6,  
  or 14.7 as stated in the schedule. Such security shall be provided to the employer  
  within fourteen (14) calendar days from commencement date. Should the contractor 
              fail to select the security to be provided or should the contractor fail to provide the 
              employer with the selected security within fourteen (14) calendar days from 
              commencement date, the security in terms of 14.7 shall be deemed to have been 
              selected.  
 
14.3 Where the security as a cash deposit of ten percent (10%) of the contract sum 
              (excluding VAT) has been selected: 
 
14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten  
  percent (10%) of the contract sum (excluding VAT) within fourteen (14) calendar   
        days from commencement date 
  
14.3.2 Within fourteen (14) calendar days of the date of practical completion of the    
         works the employer shall reduce the cash deposit to an amount equal to three percent 
              (3%) of the contract value (excluding VAT), and refund the balance to the contractor 
 
14.3.3 Within fourteen (14) calendar days of the date of final completion of the works the 
              employer shall reduce the cash deposit to an amount equal to one percent (1%) of the 
              contract value (excluding VAT) and refund the balance to the contractor 
 
14.3.4 On the date of payment of the amount in the final payment certificate, the employer 
              shall refund the remainder of the cash deposit to the contractor 
 
14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit in   
        terms of 33.0 provided that the employer complies with the provisions of 33.4 in   
  which event the employer’s entitlement shall take precedence over his obligations to   
        refund the cash deposit security or portions thereof to the contractor 
 
14.3.6 The parties expressly agree that neither the employer nor the contractor shall be  
  entitled to cede the rights to the deposit to any third party  
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14.4 Where security as a variable construction guarantee of ten percent (10%) of the  
  contract sum (excluding VAT) has been selected:  NOT APPLICABLE 
 
14.4.1 The contractor shall furnish the employer with an acceptable variable construction  
  guarantee equal in value to ten percent (10%) of the contract sum (excluding VAT)  
  within fourteen (14) calendar days from commencement date 
 
14.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable  
  Construction guarantee form included in the invitation to Bidder  
 
14.4.3 The employer shall return the variable construction guarantee to the contractor  
  within fourteen (14) calendar days of it expiring 
 
14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0,   
              the employer shall issue a written demand in terms of the variable construction  
  guarantee 
 
14.5 Where security as a fixed construction guarantee of five percent (5%) of the   
  contract sum (excluding VAT) and a five percent (5%) payment reduction of the  
  value certified in the payment certificate (excluding VAT) has been selected: 
 
14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in  
         value to five percent (5%) of the contract sum (excluding VAT) within fourteen (14)    
               calendar days from commencement date 
 
14.5.2 The fixed construction guarantee shall come into force on the date of issue and  
  shall expire on the date of the last certificate of practical completion  
 
14.5.3 The employer shall return the fixed construction guarantee to the contractor within   
         fourteen (14) calendar days of it expiring 
 
14.5.4 The payment reduction of the value certified in a payment certificate shall be in  
  terms of 31.8(A) and 34.8 
 
14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0,  
  the employer shall be entitled to issue a written demand in terms of the fixed   
  construction guarantee or may recover from the payment reduction or may do both 
 
14.6 Where security as a cash deposit of five percent (5%) of the contract sum   
  (excluding VAT) and a payment reduction of five percent (5%) of the value certified  
  in the payment certificate (excluding VAT) has been selected: 
 
14.6.1  The contractor shall furnish the employer with a cash deposit equal in value to five  
  percent (5%) of the contract sum (excluding VAT) within fourteen (14) calendar  days 
              from commencement date 
 
14.6.2  Within twenty-one (21) calendar days of the date of practical completion of the   
  works the employer shall refund the cash deposit in total to the contractor 
 
14.6.3  The payment reduction of the value certified in a payment certificate shall be   
  mutatis mutandi in terms of 31.8(A)  
 
14.6.4  Where the employer has a right of recovery against the contractor in terms of 33.0,   
         the employer may issue a written notice in terms of 33.4 or may recover from the  
  payment reduction or may do both 
 
14.7  Where security as a payment reduction of ten percent (10%) of the value certified  
  in the payment certificate (excluding VAT) has been selected: 
 
14.7.1 The payment reduction of the value certified in a payment certificate shall be mutatis 
              mutandi in terms of 31.8(B)  
 
14.7.2  The employer shall be entitled to recover expense and loss from the payment   
  reduction in terms of 33.0 provided that the employer complies with the provisions  
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  of 33.4 in which event the employer’s entitlement shall take precedence over his  
  obligations to refund the payment reduction or portions thereof to the contractor  
 
14.8  Payments made by the guarantor to the employer in terms of the fixed or variable  
              construction guarantee shall not prejudice the rights of the employer or contractor  
  in terms of this agreement 
  
14.9  Should the contractor fail to furnish the security in terms of 14.2 the employer, in  
  his sole discretion, and without notification to the contractor, is entitled to change  
  the contractor’s selected form of security to that of a ten percent (10%) payment  
  reduction of the value certified in the payment certificate (excluding VAT),   
  whereafter 14.7 shall be applicable 
 
15.1.1  No clause 
 
15.1.4 Add 15.1.4 as follows: 
 
  An acceptable health and safety plan, required in terms of the Occupational Health  
  and Safety Act, 1993 (Act 85 of 1993), within fourteen (14) calendar days of   
  commencement date. 
 
              The abovementioned plan shall also address all additional requirements with regard to the 
              Coronavirus pandemic in terms of all Covid-19 legislation, regulations and guidelines as 
              an additional safe work procedure on site.  
 
15.2.1 Under 41:  Amend to read as follows: 
 
  “Give the contractor possession of the site within five (5) working days of the   
         contractor complying with the terms of 15.1.2 and 15.1.4 
 
17.1.11  Delete the words ”and the appointment of nominated and selected subcontractors” 
 
20.1.3 No clause 
 
21.0 No clause 
 
29.2.5 No clause 
 
31.5.2 Security adjustments in terms of 14.0 and 31.8 
 
31.1.4 Add 15.1.4 as follows: 
 
31.6      The value of materials and goods in terms of 31.4.2 shall be included in the value certified     
              only where, to the satisfaction of the principal agent, the materials and goods are:  
 
31.6.5 Add 31.6.5 as follows: 
                         Covered by an advance payment guarantee or such other security as may be              
                         accepted by the employer where stored off the site. Standard JBCC Guarantee  
                         wording would be applicable. 
 
31.8 Amend as follows: 
 
31.8(A)  Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the  
   works in terms of 31.4.1 and of the materials and goods in terms of 31.4.2  
   shall be certified in full. The value certified shall be subject to the following  
   percentage adjustments: 
 
31.8(A).1 Ninety-five percent (95%) of such value in interim payment certificates   
             issued up to the date of practical completion 
 
31.8.(A).2 Ninety-seven percent (97%) of such value in interim payment    
   certificates issued on the date of practical completion and up to but   
   excluding the date of final completion 
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31.8(A).3 Ninety-nine percent (99%) of such value in interim payment certificates   
             issued on the date of final completion and up to but excluding the final   
             payment certificate in terms of 34.6 
 
31.8(A).4 One hundred percent (100%) of such value in the final payment certificate in  
             terms of 34.6 except where the amount certified is in favour of the employer.   
                In such an event the payment reduction shall remain at the adjustment level  
   applicable to the final payment certificate. 
 
31.8(B)  Where security is a payment reduction in term of 14.7 has been selected the  
   value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2  
             shall be certified in full. The value certified shall be subject to the following  
    percentage adjustments: 
 
31.8(B).1 Ninety percent (90%) of such value in interim payment certificates issued up  
             to the date of practical completion 
 
31.8(B).2 Ninety-seven percent (97%) of such value in interim payment certificates  
   issued on the date of practical completion and up to but excluding the date of  
             final completion 
 
31.8(B).3 Ninety-nine percent (99%) of such value in interim payment certificates   
             issued on the date of final completion and up to but excluding the final   
             payment certificate in terms of 34.6 
 
31.8(B).4 One hundred percent (100%) of such value in the final payment certificate in  
             terms of 34.6 except were the amount certified is in favour of the employer.   
             In such an event the payment reduction shall remain at the adjustment level  
   applicable to the final payment certificate 
 
31.9      Replace “twenty-one (21) calendar days” with “thirty (30) calendar days”. Should the 
             Contractor’s tax clearance certificate expire during the contract period, the Employer 
              shall be entitled to withhold payment without incurring any liability for interest, until a valid 
             tax clearance certificate is submitted to the Employer, at which point, upon that date, the 
             thirty (30) day period for due date of payment of the invoice shall commence.  
 
31.12  Delete the following: “Payment shall be subject to the employer giving the   
  contractor a tax invoice for the amount due.”  
 
32.5.1 Add the following to the end of each of these clauses: “…due to no fault of the  
32.5.4  contractor”  
and   
32.5.7  
 
32.12     Replace “contractor” with “employer” 
 
33.2 Add the following clauses 33.2.9 to 33.2.13: 
 
33.2.9  the contractor’s failure or neglect to commence with the works on the dates   
         prescribed in the contract 
 
33.2.10  the contractor’s failure or neglect to proceed with the works in terms of the   
  contract 
 
33.2.11  the contractor’s failure or neglect for any reason to complete the works in   
  accordance with the contract 
 
33.2.12  the contractor’s refusal or neglect to comply strictly with any of the conditions of  
  contract or any contract instructions and/or orders in writing given in terms of the  
  contract 
 
33.2.13 the contractor’s estate being sequestrated, liquidated or surrendered in terms of  
  the insolvency laws in force within the Republic of South Africa 
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34.13  Replace “seven (7) calendar days” with “thirty (30) calendar days” and delete the words: 
              “subject to the employer giving the contractor a tax invoice for the amount due”  
               as per PPPFA 
 
36.3  Remove reference to “No clause”, and replace “principal agent” with “employer” 
 
36.7    Add the following: “Notwithstanding any clause to the contrary, on cancellation of this  
37.5       this agreement either by the employer or the contractor; or for any reason whatsoever 
and        whatsoever, the contractor shall on written instruction, discontinue with the works on a   
38.7  date stated and withdraw himself from the site. The contractor shall not be entitled to 
              refuse to withdraw from the works on the grounds of any lien or right of retention or on 
              the grounds of any other right whatsoever” 
 
37.3.5 Replace “ninety (90)” with “one hundred and twenty (120) 
and 
38.5.4 
 
39.3.5 Add the following words at the end thereof: :”within one hundred and twenty (120)  
  working days of completion of such report” 
 
40.2.2  under clause 41 – Replace “one (1) year” with “three (3) years” 
 
40.6  under clause 41 – Remove reference to no clause 
 
40.7.1  Change “(10)” to “(15)” 
 
  Add the following to the end thereof: 
 
  Whether or not mediation resolves the dispute, the parties shall bear their own   
         costs concerning the mediation and equally share the costs of the mediator and   
         related costs. 
 

42.0 PART 2:  CONTRACT DATA PROVIDED BY THE CONTRACTOR 

42.0.1 The successful contractor must have a built environment professional on his staff or he must 
employ one for the duration of the contract.  
 

42.0.2 All bids shall remain valid for a period of one hundred and twenty (120) calendar days after the 
Request for Quotation closing date. 
 

42.0.3 The successful bidder will be required to submit an Approved Health and Safety File within fourteen 
(14) calendar days upon receipt of the letter of award.  
 

42.0.4 The successful bidder will be required to submit a letter of good standing from the compensation 
commission or FEMA within fourteen (14) calendar days upon receipt of the letter of award.  
 

42.0.5 The successful Bidder will be required to submit a construction program and contractor’s cash flow 
within twenty one (21) calendar days upon receipt of the letter of award. 
 

42.0.6 At least thirty percent (30%) of the total labour force employed during the execution of the works, 
shall be from the local community.  

 POST-BID INFORMATION 

42.5 CONTRACT DETAILS 

42.5.1 Contractor: 
 
……………………………………………………………………………………………………………….. 
 
Postal address: 
 
………………………………………………………………………………………… 
 

Clic
k t

o BUY NOW!PD
F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
omClic

k t
o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
om

https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor


 

 

 

………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 
 
Tel: ………………………  Fax: ……………………   E-mail: ………………….………………………… 
 
TAX / VAT Registration No: ………………………………… 
 
Physical address: 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 
………………………………………………………………………………………… 
 

42.5.2 The accepted contract sum inclusive of tax is  
 
R……………………………………………………………………… 
                
Amount in words: ………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………. 
 

42.5.3 
[31.3] 

The latest day of the month for the issue of an interim payment certificate: 
 
…………………………………………………    
 

42.5.4 
[32.12] 
 

The preliminaries amounts shall be paid in terms of: Alternative A  Alternative B  

42.5.5 
[32.12] 
 

The preliminaries amounts shall be adjusted in terms of: Alternative A  Alternative B  

42.5.7 
[14] 

The security to be provided by the contractor: 
 
(a)   in respect of contracts up to R1 million, the contractor will provide security in terms of 14.1 
 
(b) in respect of contracts above R1 million, the contractor will provide, as security, one of the 
following:  
 

 
 
NB: Guarantees submitted must be issued by either an insurance company duly registered 
in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered 
in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No 
alterations or amendments of the wording of the pro-forma will be accepted. 
 

(1)  cash deposit of 10% of the contract sum (excluding VAT) Yes    No  

(2)  payment reduction of 10% of the value certified in the payment 
        certificate (excluding VAT) 
 

Yes    No  

(3)   cash deposit of 5% of the contract sum (excluding VAT) and a  
        payment reduction of 5% of the value certified in the payment 
        certificate (excluding VAT)   
 

Yes    No  

(4)   fixed construction guarantee of 5% of the contract sum (excluding 
        VAT) and a payment reduction of  5% of the value certified in the 
        payment certificate (excluding VAT) 
 

Yes    No  

42.5.8 The annual building holiday period after the commencement of the construction period:   
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[29.7.2] from ……………………………………….. to ………………………………….. 
 
 

42.6 
 
42.6.1 
 

DOCUMENTS 
 
Contract documents marked and annexed hereto: 

Priced bills of quantities: Yes    No  Document marked as 
………………………………….. 

Lump sum document: Yes    No  Document marked as 
………………………………….. 

Guarantees: Yes    No  Document marked as 
………………………………….. 

Contract drawings: Yes    No  Document marked as 
………………………………….. 

Other documents Yes    No  (attach additional pages if more space is required 

 
 
………………………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………………………… 
 
 

 
42.8 SIGNATURES OF THE CONTRACTING PARTIES 
  

Thus done and signed at ______________________________ on  ________________________ 
 
 
____________________________ ______________________________ 
Name of signatory   for and behalf of the Employer who  
      by signature hereof warrants 
      authorization hereto  
 
 
____________________________ ______________________________ 
Capacity of signatory  as Witness 
 
 
 
Thus done and signed at ______________________________ on  ________________________ 
 
 
 
____________________________ ______________________________ 
Name of signatory   for and behalf of the Contractor who  
      by signature hereof warrants   
      authorization hereto 
 
 
____________________________ ______________________________ 
Capacity of signatory                                                  as Witness 
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C1.3 Form of Guarantee 
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C 1.3.1:  FIXED CONSTRUCTION GUARANTEE - JBCC 2000 
 PRINCIPAL BUILDING AGREEMENT (Edition 4.1 of March 2005) 

 
Project title: 

PREFABRICATED STRUCTURE RELIEF PROGRAMME: 
SUPPLY AND ERECT TWO CLASSROOM BLOCK AT 
HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

 
1. With reference to the contract between _____________________________________________________ 

 
_________________________________________________________ (hereinafter referred to as the 
“contractor”) and the Eastern Cape Department of Education (hereinafter referred to as the “employer”).  
Request for Quotation No: 2022/07/055 for the PREFABRICATED STRUCTURE RELIEF PROGRAMME: 
SUPPLY AND ERECT TWO CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL (hereinafter referred to 
as the “contract”) 

 
in the amount of R __________________,  (_________________________________________________  
 
____________________________________________________________________) (amount in words), 
(hereinafter referred to as the contract sum excluding VAT.) 

 
 I/We, ________________________________________________________________________________ 
  
 in my/our capacity as __________________________________________________________ and hereby  
 

representing ________________________________________________________________ (hereinafter  
 
referred to as the guarantor”) advise that the guarantor hold at the employer’s disposal the sum of  
 
R                                 (                  _______________                                                                              )  
 
(amount in words) being 5% of the contract sum (excluding VAT), for the due fulfilment of the contract. 

 
2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia, non causa debiti; 

excussionis et divisionis; and all other exceptions which could be pleaded against the enforcement of this 
guarantee, with the meaning and effect whereof i/we declare myself/ourselves to be conversant, and 
undertake to pay the employer the amount guaranteed, during the period when the claim is received by 
the guarantor, on receipt of a written demand from the employer to do so, and which demand the 
employer may make if the employer  has a right of recovery against the contractor in terms of 33.0 of 
the contract. 

 
3. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the 

procedures provided for in the contract, the said demand can be made by the employer, at any stage prior 
to the expiry of this guarantee. 

 
4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on 

condition that upon the issue of the last final payment certificate, the employer shall account to the 
guarantor showing how this amount has been expended and refund any balance due to the guarantor. 

 
5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner which 

the employer deems fit and the guarantor shall not have the right to claim his release on account of any 
conduct alleged to be prejudicial to the guarantor.  Without derogating from the aforegoing, any 
compromise, extension of the construction period, indulgence, release or variation of the contractor’s 
obligation shall not affect the validity of this guarantee. 

 
6. This undertaking is neither negotiable nor transferable, and  

a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in 
terms of clause 4 above, or 

b) shall lapse on the date of the last certificate of practical completion; and 
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c) shall not be interpreted as extending the guarantor’s liability to anything more than payment of the 
amount guaranteed. 

 
 
 
SIGNED AT                  ON THIS     DAY OF ______________ 20____ 
 
AS WITNESS 
 
 
1.         
 
 
2.         
 
   
         
By and on behalf of 
 
         
 
   
            
 
 
         
(insert the name and physical address of the guarantor) 
 
       
NAME:         
 
  
CAPACITY:         
(duly authorized thereto by resolution attached marked Annexure A) 
 
 
DATE:         
 

A. No alterations and/or additions of the wording of this form will be accepted. 
 
B. The physical address of the guarantor must be clearly indicated and will be regarded as the 

guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee. 
 

C. This GUARANTEE must be returned to:  
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Part 3:  Returnable Schedules/Documents  
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T2.1 List of Returnable Documents 
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2.1: LIST OF RETURNABLE DOCUMENTS 
 

 
1. RETURNABLE DOCUMENTS REQUIRED FOR TENDEER EVALUATION PURPOSES 

(Insert a tick in the “Returnable document” column to indicate which documents must be returned with 
the Bid)  
 

Bid Document Name Number of 
pages issued 

Returnable 
Document 

Declaration of Interest (SBD4) 3 Pages  Yes   No 

Preference points claim form in terms of Preferential Procurement 
Regulations 2017 (SBD 6.1) 6 Pages  Yes   No 

Local Production and Content (SBD 6.2) 7 Pages  Yes   No 

Certificate of Authority for Signatory (T2.2.1) 1 Page  Yes   No 

Certificate of Authority for Joint Ventures (T2.2.2) 1 Page  Yes    No 

Schedule of Proposed Subcontractors (T2.2.3) 1 Page  Yes   No 

Final Summary Page of Bills of Quantities (C1.1a)  1 Page Yes   No 

Completed Project Reference Forms (T2.2.13) 6 Pages Yes   No 

 
2. OTHER DOCUMENTS REQUIRED FOR REQUEST FOR QUOTATION EVALUATION PURPOSES  

 

Bid Document Name Number of 
pages issued 

Returnable 
Document 

Site Inspection Certificate (T2.2.4) 1 Page  Yes   No 

Capacity of the Bidder (T2.2.6) 1 Page  Yes   No 

Relevant Project Experience  -  Completed Projects (T2.2.7) 1 Page  Yes   No 

Relevant Project Experience  -  Current Projects (T2.2.8) 1 Page  Yes   No 

CIDB Grading Certificate (T2.2.11) 1 Page  Yes   No 

CIPC Company Registration Certificate (T2.2.12) 1 Page  Yes   No 

ID’s of shareholders, members, partners or sole proprietor (T2.2.12)  1 Page   Yes   No 

Letter of Good Standing from Bank (T2.2.12)  1 Page   Yes   No 

B-BBEE Verification Certificate / Sworn Affidavit (T2.2.12)  1 Page   Yes   No 

Letter of Good Standing from Compensation Fund (T2.2.12)   1 Page   Yes   No 

CSD Registration Summary Report (T2.2.12)  1 Page    Yes   No 

SARS Tax Clearance Certificate and Pin (T2.2.12)  1 Page    Yes   No 

Project title: 
PREFABRICATED STRUCTURE RELIEF PROGRAMME: 
SUPPLY AND ERECT TWO CLASSROOM BLOCK AT 
HILLVIEW PRIMARY SCHOOL 

Principal 
Agent: 

Eastern Cape Province Department 
of Education 

Request 
for 
Quotation 
No: 

 
2022/07/055 

Clic
k t

o BUY NOW!PD
F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
omClic

k t
o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
om

https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor


 

 
 

 

Proof of Locality of Head Office (T2.2.12)  1 Page    Yes   No 

 
3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT  

 

Bid Document Name Number of 
pages issued 

Returnable 
Document 

Record of Addenda to Request for Quotation Documents (T2.2.5) 1 Page  Yes   No 

Schedule of Plant and Equipment (T2.2.9)  1 Page  Yes   No 

Compulsory Enterprise Questionnaire (T2.2.10)  1 Page   Yes    No 

 
4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

 

Bid Document Name Number of 
pages issued 

Returnable 
Document 

Form of Offer and Acceptance (C1.1) 3 Pages  Yes   No 

Contract Data (C1.2)  14 Pages  Yes   No 

Applicable form of Guarantee (C1.3) 4 Pages  Yes   No 

Priced Bills of Quantities including Preliminaries (C2.2) 10 Pages Yes   No 
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T2.2       Returnable schedules
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SBD 4 :  BIDDER’S DISCLOSURE
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BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in 
the Constitution of the Republic of South Africa and further expressed in various pieces of 
legislation, it is required for the bidder to make this declaration in respect of the details 
required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of 
Restricted Suppliers, that person will automatically be disqualified from the bid process.  

 
 
2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners 
or any person having a controlling interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 
employed by the procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest in the enterprise have any interest in any other related 
enterprise whether or not they are bidding for this contract?   
 YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
 
 

 
1 the power, by one person or a group of persons holding the majority of the equity of an 
enterprise, alternatively, the person/s having the deciding vote or power to influence or to 
direct the course and decisions of the enterprise. 
 
 

Full Name Identity Number Name of State 
institution 
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3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements that I certify to be 
true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 

true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 
communication between partners in a joint venture or consortium2 will not be construed as 
collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements 
with any competitor regarding the quality, quantity, specifications, prices, including methods, 
factors or formulas used to calculate prices, market allocation, the intention or decision to 
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or 
delivery particulars of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 
of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by 

the bidder with any official of the procuring institution in relation to this procurement process 
prior to and during the bidding process except to provide clarification on the bid submitted 
where so required by the institution; and the bidder was not involved in the drafting of the 
specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 
reported to the Competition Commission for investigation and possible imposition of 
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or 
may be restricted from conducting business with the public sector for a period not exceeding 
ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 
2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE 
IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS 

OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 

DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 
 
 

 
2 Joint venture or Consortium means an association of persons for the purpose of 
combining their expertise, property, capital, efforts, skill and knowledge in an activity for the 
execution of a contract. 
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SBD 6.1 : Preference Points Claim Form 
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SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM 
 

 
 
In order to claim preference points, Bidders are to note the following: 
 
- The SBD 6.1 form must be completed and duly signed. 

- A valid (current) B-BBEE status level verification certificate substantiating the Bidder’s B-BBEE 
rating and issued by a Registered Auditor approved by SANAS as contemplated in the Close 
Corporation Act, 1984, (Act No. 69 of 1984) must be submitted with the Request for Quotation. 

- EME’s with an annual total revenue of R3 million or less, are required to submit a sworn affidavit 
(Construction Charter) confirming their level of black ownership, etc to claim points. 

- In the event of a Joint Venture, a consolidated B-BBEE level verification certificate or sworn 
affidavit must be submitted to claim points. 
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SBD 6.1 
 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2017 
 

 
This preference form must form part of all bids invited.  It contains general information and serves as 
a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status 
Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 
2017.  

 
 
1. GENERAL CONDITIONS 
1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

1.2  
a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes 

included) and therefore the …80/20… preference point system shall be applicable; or  
b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete 

whichever is not applicable for this tender). 
 
1.3 Points for this bid shall be awarded for:  

(a) Price; and 
(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 
PRICE 80 
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 
Total points for Price and B-BBEE must not 
exceed 

100 

 
1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together 

with the bid, will be interpreted to mean that preference points for B-BBEE status level of 
contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the purchaser. 
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2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of 
the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of 
a code of good practice on black economic empowerment, issued in terms of section 9(1) 
of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation 
by an organ of state for the provision of goods or services, through price quotations, 
advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 
Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   
(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 
3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice  
on black economic empowerment issued in terms of section 9 (1) of the Broad-Based 
Black Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  
 

3. POINTS AWARDED FOR PRICE 
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 





 −
−=

min
min180

P
PPtPs  or 






 −
−=

min
min190

P
PPtPs  

 Where 
 Ps = Points scored for price of bid under consideration 
 Pt = Price of bid under consideration 
 Pmin = Price of lowest acceptable bid 
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4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 
4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 

preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 
(90/10 system) 

Number of points 
(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 
5. BID DECLARATION 
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete 

the following: 
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 

1.4 AND 4.1  
6.1 B-BBEE Status Level of Contributor: ………  =   ……… (maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected 
in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of 
contributor. 

7. SUB-CONTRACTING 
7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 
YES  NO  

 
7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 
YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of Preferential 
Procurement Regulations,2017: 
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Designated Group: An EME or QSE which is at last 51% owned by: EME 

√ 
QSE 
√ 

Black people   
Black people who are youth   
Black people who are women   
Black people with disabilities   
Black people living in rural or underdeveloped areas or townships   
Cooperative owned by black people   
Black people who are military veterans   

OR 
Any EME    
Any QSE   
 
 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 
8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

� Partnership/Joint Venture / Consortium 
� One person business/sole propriety 
� Close corporation 
� Company 
� (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
…………………………………………………………………………………………………………
………………………………………………………………………………………….. 

8.6 COMPANY CLASSIFICATION 

� Manufacturer 
� Supplier 
� Professional service provider 
� Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 
 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 
certify that the points claimed, based on the B-BBE status level of contributor indicated in 
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 
preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 
ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 
iii) In the event of a contract being awarded as a result of points claimed as shown in 
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paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof 
to the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent 
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 
(b) recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct; 
(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, 
or only the shareholders and directors who acted on a fraudulent basis, 
be restricted by the National Treasury from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  …………………………………………………. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 
 

 
WITNESSES 
 
1. …………………………………….. 

 

2. ……………………………………. 
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SBD 6.2: Local Production and Content 
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SBD 6.2 

 
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND 

CONTENT FOR DESIGNATED SECTORS 
 
 
This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information 
and serves as a declaration form for local content (local production and local content are used 
interchangeably). 
 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,  
the South African Bureau of Standards (SABS) approved technical specification number SATS 
1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local 
Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported 
Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting 
Schedule to Annex C)]. 
 
1. General Conditions 

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of 
local production and content. 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise 
such tenders with the specific bidding condition that only locally produced or manufactured goods, 
with a stipulated minimum threshold for local production and content will be considered. 

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process may 
be followed, where the first stage involves a minimum threshold for local production and content 
and the second stage price and B-BBEE. 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 
manner that the local production and content of the overall value of the contract is reduced to below 
the stipulated minimum threshold. 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 
accordance with the SABS approved technical specification number SATS 1286: 2011 as follows:  

 
 LC = [1 - x / y] * 100 

Where 
 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) on the date of advertisement 
of the bid as indicated in paragraph 3.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

 
1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content Declaration: 

Summary Schedule) are not submitted as part of the bid documentation;  
 

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of 
SATS 1286:2011) for this bid is/are as follows: 

 
Description of services, works or goods      Stipulated minimum threshold 

 
Reinforcement      100% 

         Roof coverings                       100% 
Steel windows, doors and frames         100% 
Sundry metalwork and structural steelwork   100% 
Gutters and down pipes                     100% 
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uPVC and HDPE pipes     100% 
Electrical cables      100% 
Fencing                      100% 
 

3. Does any portion of the goods or services offered have any imported content?  
     
 (Tick applicable box) 

 

YES  NO  
 
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed 

in paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the 
specific currency on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.resbank.co.za  
 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011): 
Currency  Rates of exchange 
US Dollar  
Pound Sterling  
Euro  
Yen  
Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 
 

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 
threshold for local content the dti must be informed accordingly in order for the dti to verify and 
in consultation with the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 
 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ……………………………………………………. 
 
ISSUED BY: (Procurement Authority / Name of Institution):  
 
........................................................................................................................................................... 
NB    
1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an 

external authorized representative, auditor or any other third party acting on behalf of the 
bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on 
http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders should first complete Declaration 
D.  After completing Declaration D, bidders should complete Declaration E and then 
consolidate the information on Declaration C. Declaration C should be submitted with the 
bid documentation at the closing date and time of the bid in order to substantiate the 
declaration made in paragraph (c) below.  Declarations D and E should be kept by the 
bidders for verification purposes for a period of at least 5 years. The successful bidder is 
required to continuously update Declarations C, D and E with the actual values for the 
duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 

do hereby declare, in my capacity as ……………………………………… ……….. 

of ...............................................................................................................(name of bidder entity), the 

following: 

(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that:  

(i) the goods/services/works to be delivered in terms of the above-specified bid comply 
with the minimum local content requirements as specified in the bid, and as measured 
in terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above 
and the information contained in Declaration D and E which has been consolidated in 
Declaration C: 

Bid price, excluding VAT (y)    R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and 
the information contained in Declaration D and E. 
 
 
(d) I accept that the Procurement Authority / Institution has the right to request that the local 
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content be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of 
the Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 
 SIGNATURE:_________________________        
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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SATS 1286.2011 
Annexure C 

Local Content Declaration – Summary Schedule 
 
(C1) Tender No.    Note: VAT to be excluded from all calculations 

(C2) Tender Description:    

(C3) Designated product(s)    

(C4) Tender Authority:    

(C5) Tender Entity Name:    

(C6) Tender Exchange Rate: Pula:  EU:  GBP:    

(C7) Specified local content %    
 

  Calculation of Local Content  Tender Summary 

Tender 
item no’s List of items 

Tender 
price – 

each (excl. 
VAT) 

Exempted 
imported 

value 

Tender 
value net of 
exempted 
imported 
content 

Imported 
value Local value Local contend % 

(per item)  Tender  
Qty 

Total tender 
value 

Total 
exempted 
imported 
content 

Total 
imported 
content 

(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15)  (C16) (C17) (C18) (C19) 
             
             
             
             
             
             
             
       (C20) Total tender value    

(C21) Total Exempt imported content   
Signature of Bidder from Annex B   (C22) Total tender value net of exempt imported content  

(C23)Total Imported content  
______________________________ (C24) Total local content  
Date: _________________________ (C25) Average local content % of tender  
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SATS 1286.2011 
Annexure D 

Imported Content Declaration – Supporting Schedule to Annex C 
 

(D1) Tender No.   Note: VAT to be excluded from all calculations 
(D2) Tender Description:    
(D3) Designated product(s)    
(D4) Tender Authority:    
(D5) Tender Entity Name:    
(D6) Tender Exchange Rate: Pula:  EU:  GBP:    

 

A. Exempted imported content Calculation of imported content  Summary 

Tender Item 
no’s 

Description 
of imported 
content 

Local 
supplier 

Overseas 
supplier 

Foreign 
currency 
value as per 
commercial 
invoice 

Tender 
Rate of 
Exchange 

Local 
value of 
imports 

Freight 
costs to 
port of 
entry 

All locally 
incurred 
landing costs & 
duties 

Total landed 
cost excl. VAT 

 Tender 
QTY 

Exempted 
imported 
value 

(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16)  (D17) (D18) 
             
             
             

(D19) Total exempt imported value  

 This total must correspond with 
Annex C - C21 

 

B. Imported directly by Tenderer Calculation of imported content  Summary 

Tender Item 
no’s 

Description 
of imported 
content 

Unit of 
measure 

Overseas 
supplier 

Foreign 
currency 
value as per 
commercial 
invoice 

Tender 
Rate of 
Exchange 

Local 
value of 
imports 

Freight 
costs to 
port of 
entry 

All locally 
incurred 
landing costs & 
duties 

Total landed 
cost excl. VAT 

 Tender 
QTY 

Total 
imported 
value 

(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29)  (D30) (D31) 
             
             
             
             

(D32) Total imported value by tenderer  
 

C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported content  Summary 

Description 
of imported 
content 

Unit of 
Measure 

Local 
Supplier 

Overseas 
supplier 

Foreign 
currency 
value as per 
commercial 
invoice 

Tender 
Rate of 
Exchange 

Local 
value of 
imports 

Freight 
costs to 
port of 
entry 

All locally 
incurred 
landing costs & 
duties 

Total landed 
cost excl. VAT 

 Tender 
QTY 

Total 
imported 
value 

(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D42) (D42)  (D43) (D44) 
             
             
             
             

(D45) Total imported value by 3rd party  
 

D. Other foreign currency payments Calculation of foreign 
currency 

 Summary of 
Payments 

Type of 
payment 

Local Supplier making the 
payment 

Overseas 
beneficiary 

Foreign 
currency value 
paid 

Tender Rate 
of Exchange 

Local value 
of payments 

(D46) (D47) (D48) (D49) (D50) (D51) 
      
      
      

Signature of tenderer from Annex B 
 
______________________________________ 

(D52) Total of foreign currency payments by tenderer/or 3rd party  
  

(D53) Total of imported content & foreign currency payments 
(D32), (D45) & (D52) above 

 

Date: _________________________________ This total must correspond with Annex C – C23 
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SATS 1286.2011 
Annexure E 

 

Local Content Declaration – Supporting Schedule to Annex C 
 

(E1) Tender No.   Note: VAT to be excluded from all calculations 
(E2) Tender Description:    
(E3) Designated product(s)    
(E4) Tender Authority:    
(E5) Tender Entity Name:    

 
 Local Products (Goods, 

Services and Works) Description of items purchased Local Suppliers Value 

  (E6) (E7) (E8) 
    
    
    
    
    

     
     
     
     
     
  (E9) Total local products (Goods, Service and Works)  
     

(E10) Manpower costs (Tenderer’s manpower cost)  
(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.)  
(E12) Administration overheads and 

mark-up 
(Marketing, insurance, financing, interest etc.)  

   (E13) Total local content  
   This total must correspond with annex C – C24 

 
  
 
Signature of tenderer from Annex B 
 
 
______________________________ 
 
Date: ________________________ 
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T2.2.1 Certificate of Authority for Signatory 
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T2.2.1:  CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:  SUPPLY AND ERECT 
TWO CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

 
 
NOTE:  This returnable document must be on a company letterhead 
 
 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated 
copy of the relevant resolution of the board of directors to this form on the company’s letterhead. 
 
An example is given below: 
 
“By resolution of the board of directors passed at a meeting held on      
 
Mr/Ms    , whose signature appears below, has been duly authorised to  
 
sign all documents in connection with the bidder for Contract No.       
 
and any Contract which may arise there from on behalf of (Block Capitals)     
 
             
 
             
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY:         
 
 
IN HIS/HER CAPACITY AS:           
 
 
DATE:              
 
 
 
SIGNATURE OF SIGNATORY:          
 
WITNESSES: 
 
 
1.       SIGNATURE:       
 
 
2.       SIGNATURE:       

Clic
k t

o BUY NOW!PD
F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
omClic

k t
o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
om

https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor


 
 

 
 

 
 
 
 

T2.2.2 Certificate of Authority for Joint Ventures
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T2.2.2:  CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT TWO 
CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

This returnable schedule is to be completed by joint ventures. 

We, the undersigned, are submitting this Request for Quotation in Joint Venture and hereby authorise Mr/Ms 

____________________________, of the company ________________________________ 

__________________________________________________________________________, acting in the 

capacity of lead partner, to sign all documents in connection with the Request for Quotation and any contract 

resulting from it on our behalf. 

Name of Firm Address Duly Authorised Signatory 

Lead Partner 

 

 

______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 

 

______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 

 

_______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 

 

_______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 
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T2.2.5 Record of Addenda to Request for Quotation 
Documents
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T2.2.5:  RECORD OF ADDENDA TO BID DOCUMENTS 
 
Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT TWO 

CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 
Request for 
Quotation No: 

 
2022/07/055 

 
 
We confirm that the following communications received from the Employer before the submission of this Request for Quotation 
offer, amending the Request for Quotation documents, have been taken into account in this Request for Quotation offer: 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Bidder 
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T2.2.6  Capacity of Bidder 
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T2.2.6:  CAPACITY OF THE BIDDER 
 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT TWO 
CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

WORK CAPACITY:  (The Bidder is requested to furnish the following capacity particulars and to attach additional 
pages if more space is required. Details of project team including CV, qualifications and proof of registration 
completed for each individual to be provided by Bidder. Failure to furnish the particulars may result in the Bid being 
disregarded.) 

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project) 

 

Quantity / 
No. of 
Resources 

Categories of Employee - Key 
Personnel (part of Business 
Enterprise) 

Professional 

Registration No. 

Date of Employment 

 Site Agent   

 Project Manager   

 Foreman   

 Quality Control & Safety 
Officer-Construction 
Supervisor 

  

 Artisans   

 Unskilled employees   

 Others   

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

Signed: …………………………………
… 

Date: 
……………………………………………… 

Name: …………………………………
… 

Position: 
……………………………………………… 

Bidder: ……………………………………..…………………………………………………….. 
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T2.2.7  Relevant Project Experience  - Completed Projects 
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T2.2.7:  RELEVANT PROJECT EXPERIENCE – COMPLETED PROJECTS 
 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT TWO 
CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

Bidders must submit a max one-page description of at least three projects successfully completed.  

Attach a Completion Certificate for each of the project provided. 

The description of each project must include the following information: 

1. Essential introductory information:  
1.1. Name of project. 
1.2. Name of client. 
1.3. Contact details of client. 
1.4. Contact details (including telephone numbers and email addresses) of currently contactable 

references. 
1.5. The period during which the project was performed, and also, if this is different, the period during which 

the Bidder’s team members were contracted. 
1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 
 

NO. NAME OF PROJECT 

 

NAME OF CLIENT 

 

CONTACT DETAILS 
OF CLIENT 

PROJECT 
VALUE 

DATE COMPLETED 

 
1 

     

 
2 

     

 
3 

     

 
Attach a separate page to address this issue (the above table is just for reference purposes). 

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Bidder 
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T2.2.8  Relevant Project Experience  - Current Projects 
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T2.2.8:  RELEVANT PROJECT EXPERIENCE – CURRENT PROJECTS 
 
 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT TWO 
CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

 
Bidders must submit a max one-page description of at least three projects under construction/ on hold/ just 
handed over/ towards completion (if they exist).  
 
Attach an Appointment letter for each of the project provided. 

The description of each project must include the following information: 

2. Essential introductory information:  
2.1. Name of project. 
2.2. Name of client. 
2.3. Contact details of client. 
2.4. Contact details (including telephone numbers and email addresses) of currently contactable 

references. 
2.5. The period during which the project was performed, and also, if this is different, the period during which 

the Bidder’s team members were contracted. 
2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 
 

NO. NAME OF PROJECT NAME OF 
CLIENT 

CONTACT 
DETAILS OF 

CLIENT 

CONTACT 
DETAILS OF 

REFERENCES 

PROJECT 
VALUE 

STAGE OF PROJECT 

 
1 

      

 
2 

      

 
3 

      

Attach a separate page to address this issue (the above table is just for reference purposes). 
 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

   
 

Signed 
  

Date 
 

 
Name 

  
Positi

on 

 

 
 

Bidder 
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T2.2.9 Schedule of Plant & Equipment
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T2.2.9:  SCHEDULE OF PLANT AND EQUIPMENT  
 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:  SUPPLY AND ERECT TWO 
CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

 
The following are lists of major items of relevant equipment that I/we presently own or lease and will have available 
for this contract or will acquire or hire for this contract if my/our Bid is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 
 
 
 
 
 
 

 
 
 
 

 

Attach additional pages if more space is required. 
 
(b) Details of major equipment that will be hired, or acquired for this contract if my/our Bid is acceptable. 
 

Quantity Description, size, capacity, etc. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 
  
 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Bidder 
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T2.2.10 Compulsory Enterprise Questionnaire 
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T2.2.10:  COMPULSORY ENTERPRISE QUESTIONNAIRE 
Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT TWO 

CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 
Request for 
Quotation No: 

 
2022/07/055 

 
The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 
partner must be completed and submitted. 

Section 1: Name of enterprise: 

Section 2: VAT registration number, if any: 

Section 3: CIDB registration number, if any: 

Section 4: CSD number: 

Section 5: Particulars of sole proprietors and partners in partnerships: 

Name* Identity number* Personal income tax number* 

   

   

   

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6: Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD4 issued by National Treasury must be completed for each Bidder and be attached as a Request for 
Quotation requirement. 

Section 8: SBD6 issued by National Treasury must be completed for each Bidder and be attached as a Request for 
Quotation requirement. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 
i) authorizes the employer to verify the Bidders tax clearance status from the South African Revenue Services that it is in order; 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly 

or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in 
terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise control over the 
enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we  are not associated, linked or involved with any other bidding entities submitting Request for Quotation 
offers and have no other relationship with any of the Bidders or those responsible for compiling the scope of work that could 
cause or be interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and 
correct. 

Signed  Date  

Name  Position  

Enterprise name  
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T2.2.11 CIDB Grading Certificate / Proof of Registration 
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T2.2.11:   CIDB GRADING CERTIFICATE/PROOF OF REGISTRATION 
 
 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT TWO 
CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

 
 
Bidders are required to submit with their Request for Quotation: 
 
A Certificate of Contractor Registration issued by the Construction Industry Development 
Board. 
 
 
 
 
 
NOTE:  PROOF OF CIDB GRADING TO BE ATTACHED TO THIS PAGE BY      
            BIDDER 
            IN THE CASE OF A JOINT VENTURE, SEPARATE CERTIFICATES IN  
            RESPECT OF EACH PARTNER MUST BE SUBMITTED 
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T2.2.12 Other certificates, etc. 
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T2.2.12:   OTHER CERTIFICATES, ETC TO BE PROVIDED BY BIDDER 
 
 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT TWO 
CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

 
 
Bidders are required to submit with their Request for Quotation: 
 

- Certified copy of CIPC company registration certificate 
- Certified copies of ID’s of shareholders, members, partners or sole proprietor 
- Letter of Good Standing from Bank where Bidder’s primary transaction account is  
- Certified copy of valid B-BBEE verification certificate or sworn affidavit; a 

consolidated B-BBEE verification certificate or sworn affidavit to be submitted in the 
case of a joint venture. 

- Letter of Good Standing from Compensation Fund or a licensed insurer as 
contemplated in the Compensation for Occupational Injuries and Diseases Act 1993 

- CSD Registration Summary Report dated not more than thirty (30) calendar days 
prior to the Request for Quotation closing date 

- Original valid SARS tax clearance certificate and pin 
- Proof of locality of head office by way of certified copy of municipal account or lease 

agreement   
 
 
 
 
 
NOTE:  CERTIFICATES, ETC TO BE ATTACHED TO THE RELEVANT PAGE HEREAFTER 
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Insert certified copy of CIPC certificate 
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Insert certified copies of ID’s 
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Insert Letter of Good Standing from Bank 
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Insert Certified Copy of Valid B-BBEE Verification 
Certificate or Sworn Affidavit 
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Insert Letter of Good Standing from Compensation 
Fund 
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Insert CSD Registration Summary Report 
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Insert Original Valid SARS Tax Clearance Certificate 
and Pin 
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Insert Certified Copy of  
Municipal Account or Lease Agreement 
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T2.2.13 Insert Completed Project Reference Forms 
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PROJECT REFERENCE RETURNABLE 1 OF 3 
 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT 
TWO CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

 
NOTE:  This returnable document must be completed by the person who was the principal 
agent on a construction project of similar value and complexity that was completed 
successfully by the Bidder. 
  
I, ___________________________________________________ (name and surname) of  
  
_____________________________________________________ (company name) declare 
 
that I was the principal agent on the following building construction project successfully  
 
executed by _______________________________________________ (name of Bidder):  
 
Project name:  ____________________________________________________________ 
 
Project location:  __________________________________________________________ 
  
Construction period:  _____________________  Completion date:  ____________________ 
 
Contract value:  _____________________________ 
 
A.  Please evaluate the performance of the Bidder on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 
 Very 

Poor 
1 

Poor 
 
2 

Fair 
 
3 

Good 
 
4 

Excellent 
 
5 

1.   Project performance / time 
     management / programming 
  

      

2.  Quality of workmanship 
 

     

3.  Resources:  Personnel 
 

     

4.  Resources:  Plant 
 

     

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

     

 
 
 
 
 
 
B. Would you consider / recommend this Bidder again: 
 

YES NO 
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C.  Any other comments:  

___________________________________________________________________________ 

 __________________________________________________________________________ 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 2022 

 
_________________________  
Signature of principal agent 
 

               
 
NOTE:   
 
If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 
 
 
_____________________________________________________________________________ 
Name of Bidder 
 
_______________________________________________  _______________________  
Signature of Bidder       Date  
 
  

COMPANY STAMP 
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  PROJECT REFERENCE RETURNABLE 2 OF 3 
 
 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT 
TWO CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

 
NOTE:  This returnable document must be completed by the person who was the principal 
agent on a construction project of similar value and complexity that was completed 
successfully by the Bidder. 
  
I, ___________________________________________________ (name and surname) of  
  
_____________________________________________________ (company name) declare 
 
that I was the principal agent on the following building construction project successfully  
 
executed by _______________________________________________ (name of Bidder):  
 
Project name:  ____________________________________________________________ 
 
Project location:  __________________________________________________________ 
  
Construction period:  _____________________  Completion date:  ____________________ 
 
Contract value:  _____________________________ 
 
A.  Please evaluate the performance of the Bidder on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 
 Very 

Poor 
1 

Poor 
 
2 

Fair 
 
3 

Good 
 
4 

Excellent 
 
5 

1.   Project performance / time 
     management / programming 
  

      

2.  Quality of workmanship 
 

     

3.  Resources:  Personnel 
 

     

4.  Resources:  Plant 
 

     

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

     

 
 
 
 
 
 
B. Would you consider / recommend this Bidder again: 
 

YES NO 
  

 

Clic
k t

o BUY NOW!PD
F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
omClic

k t
o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
om

https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor


 

 
 

C.  Any other comments:  

________________________________________________________________________ 

 _______________________________________________________________________ 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 2022  

 
_________________________  
Signature of principal agent 
 

                 
NOTE:   
 
If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 
 
 
_____________________________________________________________________________ 
Name of Bidder 
 
_______________________________________________  _______________________  
Signature of Bidder       Date  
 
  

COMPANY STAMP 
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  PROJECT REFERENCE RETURNABLE 3 OF 3 
 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT 
TWO CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Request for 
Quotation No: 

 
2022/07/055 

 
 
NOTE:  This returnable document must be completed by the person who was the principal 
agent on an construction project of similar value and complexity that was completed 
successfully by the Bidder. 
  
I, ___________________________________________________ (name and surname) of  
  
_____________________________________________________ (company name) declare 
 
that I was the principal agent on the following building construction project successfully  
 
executed by _______________________________________________ (name of Bidder):  
 
Project name:  ____________________________________________________________ 
 
Project location:  __________________________________________________________ 
  
Construction period:  _____________________  Completion date:  ____________________ 
 
Contract value:  _____________________________ 
 
A.  Please evaluate the performance of the Bidder on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 
 Very 

Poor 
1 

Poor 
 
2 

Fair 
 
3 

Good 
 
4 

Excellent 
 
5 

1.   Project performance / time 
     management / programming 
  

      

2.  Quality of workmanship 
 

     

3.  Resources:  Personnel 
 

     

4.  Resources:  Plant 
 

     

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

     

 
 
 
 
 
B. Would you consider / recommend this Bidder again: 
 

YES NO 
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C.  Any other comments:  

________________________________________________________________________ 

 _______________________________________________________________________ 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 2022 

 
_________________________  
Signature of principal agent 
 

               
NOTE:   
 
If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 
 
 
_____________________________________________________________________________ 
Name of Bidder 
 
_______________________________________________  _______________________  
Signature of Bidder      Date  
 

 
 
 
 
 
 
 
 
 

 
 
 
 

COMPANY STAMP 
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THE CONTRACT 
 
 
 

Part 4: Scope of Work 
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C3.1 Scope of work 
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C3.1:   SCOPE OF WORKS – JBCC 2000 PRINCIPAL BUILDING 

AGREEMENT (Edition 4.1 of March 2005) 
 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT TWO 
CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Bid No: 
 
2022/07/055 

 
 
C3. Scope of Works 
 

1.  GENERAL 
 

a)  EXTENT OF THE WORKS 
 
The work comprises the construction of two classroom block in the prefabricated 
structure relief programme. Paving, stormwater control and connecting to the 
existing electrical supply.  
 

b) ORDER OF THE WORKS 
 
Commencement of the works after handover, daily progress and completion of 
the works is critical to the success of the programme and will thus be closely 
and strictly monitored. Decisive action will be taken against any potential risks 
that could lead to time over run on the contract period. The bidder is to take 
specific notice of this, most especially to the penalty clause. 
 

c) BUILDING OCCUPIED 
 

Yes 
 

d) ACCESS – Gravel Road 
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C3.2  Health and Safety Specification 
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PROJECT SPECIFIC HEALTH AND SAFETY SPECIFICATION 

(SMALL PROJECTS) 

ECDoE T035 
Rev 00 
Date 31/07/2020 
Page 1 of 31 

 
 
 

SITE SPECIFIC OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 
 
 

Prepared by 
 

Dr Claire Deacon 
PrCHSA 

SACPCMP CHSA010/2013 
 
 
 

FOR 
 

PREFABRICATED STRUCTURE RELIEF PROGRAMME 
TWO CLASSROOM BLOCK – DESIGN SUPPLY AND ERECT  

HILLVIEW PRIMARY SCHOOL 
 

RFQ NO: 2022/07/055 
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PROJECT SPECIFIC HEALTH AND SAFETY SPECIFICATION 

(SMALL PROJECTS) 

ECDoE T035 
Rev 00 
Date 31/07/2020 
Page 2 of 31 

 
Table of Contents 

Site Details: ............................................................................................................................................................... 4 
REFERENCES, INCLUDING COVID-19 ............................................................................................................................. 4 
1. LIST OF ABBREVIATIONS ...................................................................................................................................... 5 
2. Purpose of the Site Specific Health and Safety Specification (SSHSS) ................................................................. 6 

2.1 Project description/detailed scope of work as it applies to the project (Details as per the scope of work)
 6 

2.2 Programme Description .................................................................................................................................. 7 
3. Implementation of the Site Specific Occupational Health and Safety Specifications (SSHSS) ............................ 7 
4. GENERAL REQUIREMENTS ................................................................................................................................... 8 

4.1 Summary of Risks identified during Design ............................................................................................... 8 
4.2 Specified Hazardous Chemical Substances ................................................................................................ 9 

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT ......................................................................................... 10 
5.1 Structure and Organization of H&S Responsibilities ................................................................................ 10 
5.1.1 Notification of Commencement of Construction Work ........................................................................... 10 

6. HEALTH AND SAFETY PLAN FRAMEWORK ......................................................................................................... 10 
6.1 Appointment of Competent Site Personnel ............................................................................................. 11 
6.1.2 Construction Health and Safety Officer ................................................................................................... 11 

7. GENERAL RISK MANAGEMENT .......................................................................................................................... 13 
8. Training .............................................................................................................................................................. 14 
8.1 Site Induction and other training .................................................................................................................. 14 
8.2 Noise Risks .................................................................................................................................................... 14 
9. Emergency Procedures ...................................................................................................................................... 15 

9.1 Fire, First Aiders and First Aid Equipment ................................................................................................ 15 
9.2 Incident Management and Compensation Claims ................................................................................... 15 

10. Personal Protective Equipment (PPE) and Clothing...................................................................................... 16 
11. Occupational Health and Safety Signage ...................................................................................................... 16 
12. Induction of Employees and Visitors, General H&S Training ........................................................................ 16 
13. Management of Plant and Equipment ......................................................................................................... 17 
14. Excavations (if applicable) ............................................................................................................................ 17 
15. Working at heights (if applicable) ................................................................................................................. 17 
16. Cranes and lifting equipment (if applicable) ................................................................................................. 18 
17. Temporary Works (Scaffolding, support work, formwork) (if applicable) .................................................... 18 
18. Auditing ........................................................................................................................................................ 18 
19. Communication and Meetings on Site ......................................................................................................... 19 
20. Care of Workers on Site (Welfare) ................................................................................................................ 19 
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PROJECT SPECIFIC HEALTH AND SAFETY SPECIFICATION 

(SMALL PROJECTS) 

ECDoE T035 
Rev 00 
Date 31/07/2020 
Page 4 of 31 

 
Project Details   
Date of compilation:  Revision number: 00 
Value of project:  Commencement date:  

 Contract period:  
  
Occupational Health and Safety Agent:  
 

Professional 
responsibilities 

Company Contact person Telephone Fax email 

Architects 
See C1.2        

Contract Data 
    

Civil Engineers      

Structural Engineers      

Electrical Engineers      

HVAC Engineers & 
Fire Consultants 

     

Quantity Surveyors      

 
 
Site Details:  

Locality of the works:  
 
 
 

REFERENCES, INCLUDING COVID-19 
 
• The National Disaster Management Act (NDMA), Regulations issued in terms of Section 27(2) of the Act; 
• Covid-19 Occupational Health and Safety Measures in Workplaces Covid-19 (C19 OHS), 2020 Reg No 43257 

No 479; 
• Occupational Health and Safety Act (OHSA) No. 85 of 1993 and Regulations (as amended); 
• Compensation for Injury and Occupational Diseases Act (COIDA) No. 100 of 1993 (as amended); 
• South African Council for the Project and Construction Management Professions (SACPCMP) 2013: Scope of 

services for the CHS Agent, Manager and Officer; 
• Any other internal standards and specifications developed by the Client as they affect the operations, and 
• The amended Baseline Risk assessment 
• South African Roads Traffic Safety Manual (SARTSM) Chapter 2, Volume 13 of 1999 
• Road Traffic Safety Act No. 93 of 1996 (as amended) 
• Construction Specifications & Standards 6.0 for Southern Africa.  Hans Wegelin 6th Edition 2010 
• SANS Code 10400 
• SABS 1200 
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PROJECT SPECIFIC HEALTH AND SAFETY SPECIFICATION 

(SMALL PROJECTS) 

ECDoE T035 
Rev 00 
Date 31/07/2020 
Page 5 of 31 

 
1. LIST OF ABBREVIATIONS 
 
AIA  Approved Inspection Authority 
BoQ  Bill of Quantities 
CC  Compensation Commissioner 
CR  Construction Regulations  
CHSO  Construction Health and Safety Officer 
DMR  Driven Machinery Regulations 
DEL  Department of Employment and Labour 
FEMA  Federated Employers Mutual Association 
GAR  General Administration Regulations 
GSR  General Safety Regulations 
HCSR     Hazardous Chemical Substances Regulations  
HIRA  Hazard Identification Risk Assessment 
H&S  Health and Safety 
ER  Engineer’s Representative 
LI  Labour Intensive 
DMA  Disaster Management Act 
OH  Occupational Health 
OHSA  Occupational Health and Safety Act No. 85 of 1993 (as amended) 
SSHSS  Site Specific Health and Safety Specification 
PC  Principal Contractor 
PPE  Personal Protective Equipment 
PrCHSA  Professional Health and Safety Agent   
SANS  South African National Standards (Authority) 
SACPCMP South African Council for Project and Construction Management Professions 
SDS  Safety Data Sheet 
SMME  Small, Micro, Medium Enterprise 
SWP  Safe Work ProcedurePREAMBLE 
 
Each year fatalities, serious injuries and poor attitudes of Contractors mar the reputation of the Construction 
Industry.  The CLIENT has a responsibility to limit its risk by ensuring a zero tolerance and better practice approach to 
Contractors and those affiliated to a particular project.  Thus, a high premium is placed on the health and safety (H&S) 
of the Client and stakeholders, which include its employees, professional service providers, public and its physical 
assets.   
 
The responsibilities that the Client and relevant stakeholders have toward its employees are captured in, but not 
limited to this document. The responsibilities stem from both moral, civil and a variety of legal obligations.  The 
Principal Contractor is to take due cognisance of the above statement. 
 
Where there is an appointed PrCHSAon its behalf, shall provide a site specific Health & Safety Specification (SSHSS) for 
the project and provide the Principal Contractor/s (PC) making a bid or appointed to perform construction work for 
the project, or parts thereof.   
 
By drawing up this SSHSS, the Client has endeavoured to address the most critical aspects relating to H&S issues in 
order to assist the contractor in adequately providing for the health and safety of employees on site. 
 
Should the Client not have addressed all H&S aspects pertaining to the work that is tendered for, the contractor 
needs to include it in the SSHSP and inform the Client of such issues when submitting the tender, or as soon as 
identified. 
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Notwithstanding the above, cognisance needs to be taken of the current Disaster Management Plan, and all the 
requirements of the current levels of lockdown, standards, guidelines and information published from time to time. 
 
2. Purpose of the Site Specific Health and Safety Specification (SSHSS) 
 
The SSHSS is a performance specification to ensure that the Client and any bodies that enter into formal agreements 
with the Client, Agents, Professional Designers (Engineers, Quantity Surveyors and Architects), Principal Contractors 
and Contractors achieve an acceptable level of OHS performance.  
 
No advice, approval of any document required by the SSHSS, such as hazard identification and risk assessments, or 
any other form of communication from the Client shall be construed as acceptance by the Client of any obligation 
that absolves the Principal Contractor from achieving the required level of performance and compliance with legal 
requirements. Furthermore, there is no acceptance of liability by the Client, which may result from the Principal 
Contractor failing to comply with the SSHSS, i.e. the Principal Contractor remains responsible for achieving the 
required performance levels.   
 
A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between parties prior to any works 
commencing.  If the NEC contract is used a copy of the signed contract shall form part of the H&S file submission. 
 
The SSHSS highlights the aspects to be implemented over and above the minimum requirements of current 
legislation.  Requirements may be changed should new risks or issues are identified that could not have been 
foreseen during the design phase of the project, or during the construction phase.  Any new legislation or standards 
(legislated or determined by the Client) that are promulgated or accepted during the contract will automatically be 
applied. 
 
Environmental management shall receive due attention as per the requirements of the Environmental Control Officer 
(ECO), but will be managed by the ECO directly if applicable to the project. 
 
 

2.1 Project description/detailed scope of work as it applies to the project (Details as per the scope of work) 
 
The Scope of work as identified by the Stakeholders is as follows: 

• Preliminary and General 
• Breaking 
• Painting 
• Carpentry 
• Brickwork 
• Roof Work 
• Asbestos Work 
• Supply and install prefabricated structures 
 

The works shall be done in accordance with the applicable SANS 1200 specifications, Municipal By-laws and 
Regulations, variations and additions to the standardized specifications applicable to this contract and the technical 
specifications of the Client for work that falls outside of the standardized specifications.  
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2.2 Programme Description 
 
Clarification Meeting TBA 
Time allowed for preparation of H&S plan/file 
after tender award  

Approval date of SSHSP Within 1 week after submission but subject to content as per 
this requirement, for more than one review. 

Induction dates To be advised after Approvals of H&S Plan/file 
Estimated Commencement date of work on site Subject to approval of H&S Plan. 
Estimated Project completion date or project 
duration Dependant on site establishment and site hand over 

Project term  
 
3. Implementation of the Site Specific Occupational Health and Safety Specifications (SSHSS) 

 
The site specific H&S specification (SSHSS) forms an integral part of the Contract, and PCs are required to make it an 
integral part of their Contracts with Contractors and Suppliers.  A SSHSS will be available for each level of Contract and 
Contractor and must be complied with.  
 
This specification must be read in conjunction with the OHSA, Regulations (as amended) and any other standards 
relating to work being done and ensure compliance thereto.  The information relative to the scope of the project, the 
works etc. are detailed in the tender, are to be considered when developing the SSHSP and associated documentation.  
The summary of risks is included in Section 2 of the SSHSS. 
 
The OHSA S.37.2 Mandatory Agreement must be fully completed by the PC, supplied by the Client.  These documents 
shall be deemed to form part of the returnable Contract Documents.  
 
No work may commence without written approval of the SSHSP by the H&S Agent, or the responsible person of the 
Client.  
 
Should there be design changes, or change in the scope of works, an amended SSHSS may be issued.  Where amended 
SSHSSs are issued, the PC will be required to ensure a resubmission of an amended SSHSP for approval.  Further to 
this, the PC must ensure that similar information must be provided as it applies to the works to all their Contractors, 
within 5 working days following notification thereof. Such design changes. 
  
The PrCHSA will visit the project at least bi-monthly to ensure compliance and limit risk.  All activities on the site and 
all appropriate documentation will be monitored and reported on to the Client and the Designer.   
 
Non-conformances will be issued, and penalties or work stoppage will be issued where appropriate.  Communication 
between the PrCHSA and the PC will be through the Designer (or Client’s responsible person) as determined at the 
commencement of the project. 
 
 
3.1 Requirements at Start Up 
The submission will effectively reduce the time and issues prior to commencement of the project. The site may need 
to be deep cleaned if previously occupied as per the Department of Labour (DEL) requirements for safe occupation by 
the PC. Details of the COVID-19 policy and risk assessments will be required tp be done as part of the  
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A site specific H&S Plan (SSHSP) in response to this SSHSS will be subject to approval by the PrCHSA within the 
stipulated time period as noted in the tender. This must include all supporting documentation as required to verify the 
H&S system: 
 
• A declaration to the effect that the PC has the competence and necessary resources to carry out the work safely in 

compliance with the Occupational Health and Safety Act and its Regulations; 
• A valid Letter of Good Standing; 
• Detailed technical method statements along with, and aligned with the project programme for review by the 

Principal Agent, Designer and appropriate risk assessments and safe work procedures for approval by the PrCHSA 
or Client: 

• Site establishment including:  
o A procedure must be drafted relative to protection/ prevention of injury to persons other than PC 

employees, during undertaking of such construction activity. 
o Exposure of services, power, telecommunication etc.; 
o Arrangements for hoarding, traffic accommodation if applicable: 
o Excavating for services; 
o An emergency plan indicating how and where emergencies will be handled, and 
o Working at heights (if applicable). 

 
Further method statements are to be submitted prior to, and during the project where changes or new work is 
required, and the approval of the Principal Agent/Client is required before work on that aspect or activity can 
commence   The construction CHSO (CHSO) is to be included in production planning sessions/meetings to ensure that 
the appropriate risk assessments, safe work procedures and communication required are available and completed 
timeously.   
 
Penalties will be applied should this not be adhered to and deemed a serious offence. 
 

 
4. GENERAL REQUIREMENTS  
 
4.1 Summary of Risks identified during Design 
 
The intention of the summary of findings from the design risk assessment is to highlight the residual risks identified 
during the design phase.  The full design risk assessment can be found in the tender document.   
 
The summary of risks provided is to point the contractor towards some risks he may not be aware of during tendering 
stage and while developing his formal risk assessments for the project.  
 
The design risks and the management thereof should be included in the PC risk assessments.  Where there are other 
Contractors appointed to do work, the PC is to ensure that Contractors include such information in their risk 
assessments. 
 
The summary is to be developed following the completion of the Design risk assessment, and to include the residual 
risks as they apply to the project. 
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PHASES OF THE PROJECT RESIDUAL RISKS IDENTIFIED TO BE MANAGED (as applicable) 
Site Establishment Bringing in containers, fitting with electricity, phone and fax, toilet hire.  

Hoarding, security and access to be managed and in place. 
Site Clearance Traffic accommodation, movement of heavy construction vehicles, use hand 

tools, chainsaws, use of local labour and contractors. 
Earthworks Open excavations, use of plant and machinery, use of lifting equipment for 

laying storm water concrete pipes, electrical hand tools plant and equipment 
during paving. Noise monitoring. 

Ancillary Roadworks Use of chemicals, excavation and use of hand tools. 
Housekeeping, stacking and storage The area is adequate to ensure housekeeping and stacking and storage 

principles are followed.  However, the children need to be kept well away 
from all work areas including the site camp, and notices to be clear in warning 
of dangerous construction activities.  Care and increased attention to ensure 
all materials and vehicles are carefully managed and designated routes are 
used. 

General Use of local labour, and contractors, CLO to do regular information sessions. 
High winds and inclement weather require monitoring for all working at 
heights 

Painting Hand mixing may occur, 50kg paint drums are an ergonomic risk from 
handling. Potential eye, skin and respiratory irritant from paint fumes 
exposure, chromates.  

 
 
4.2  Specified Hazardous Chemical Substances 

 
The following lists of products or substances are those which have been identified as likely to be used on the project.  
This list is not inclusive and other products may be considered. Where the PC is likely to supply the product as the 
product has not been specified, safety data sheets (SDSs) need to be considered prior to all selections.  
 

PRODUCTS/SUBSTANCES/RISKS POTENTIAL HEALTH OR OTHER RISKS 

Cement 
Hand mixing may occur, 50kg bags are an ergonomic risk from handling. 
Potential eye, skin and respiratory irritant from dust exposure, chromates. 
 

Cement/Silica dust Caused by cutting, grinding, sanding of any concrete/granite/tiled 
surface/masonry. 

Wood dusts Caused by cutting, sanding, drilling wooden products treated Viz fencing 
poles. 

 
Mineral turpentine 
 

Applying paint and cleaning of paint brushes.  Potential eye, nose, skin and 
respiratory irritant. 

Paint Splashes into eyes, onto skin causing irritation. 

Cleaning materials Use of disinfectants and sanitizers 
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5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 
 
5.1   Structure and Organization of H&S Responsibilities 
 
An organogram will be available to identify key appointments and responsibilities on site and be kept up to date 
throughout the project. 
 
5.1.1  Notification of Commencement of Construction Work 
 
The PC shall notify the Provincial Director of the Department of Employment and Labour (DEL) in writing, in the form of the 
Annexure in the CRs.  This shall occur within 7 days of the award of the contract.  Proof of submission and/or receipt must 
be provided and kept in the H&S file. 
 
Where changes to the conditions given in the submission are required (i.e. Contractors, completion dates, increase in 
workers), a revised Annexure A must be submitted to the DEL.  The completion date is to include the defect and liability 
period.  A copy of the notification form and any further submissions/correspondence must be kept in the H&S file. 
 
 
6. HEALTH AND SAFETY PLAN FRAMEWORK 
 
The H&S aspects related to the project outlined in the previous sections are to be taken into account when drawing up the 
H&S Plan.   The PC is required to demonstrate competence by providing an H&S system that will address the requirements 
of the project. 
 
The current legislative requirements, SABS codes, SANS 10400 and any other standards that may guide practice are to be 
taken into consideration.  The following aspects must be addressed in the SSHSP, as they have been identified in section 2, 
as playing a role in reducing the overall risk of a particular activity, or section of the project.  The PrCHSA may from time to 
time request additions or systems as they relate to the works or legislative requirements at the time. 
 
The PC is to prepare a site layout drawing to indicate at least the following to submit with the H&S plan:  
 
• The positions of site offices of all Contractors, toilets, drinking water and worker rest areas; 
• Indicate the positions of emergency planning and equipment and first aiders;  
• Protection of plant and public, indicate parking, designated vehicular routes and access to site; 
• Storage areas (materials and equipment, waste etc.), and  
• Storage of materials and waste; 

 
Such layouts are to be updated regularly throughout the project. 
 
A Covid-19 Compliance Manager or co-ordinator is to be appointed to co-ordinate any matters relating to ensuring 
compliance.  
 
Cognisance is to be given to those permanent employees who are over 60 years of age, and younger workers who 
have underlying chronic health issues such as high blood pressure, diabetes, TB, HIV and AIDS etc. Specialised 
workers who are indispensable will need to be declared fit for work by an occupational health service provider.  
 
Key appointments and succession planning is to be available to ensure those who are playing key roles are able to 
cover the project at all times. 
 
The project Organogram is to be updated accordingly and signed and dated at each update. 
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6.1 Appointment of Competent Site Personnel 
 
The CEO (OHSA S16.1 or 16.2) of the PC will take overall responsibility for the appointment of competent site staff for 
the duration of the project.  Should the CEO not be personally involved in the project, the H&S responsibilities are to 
be delegated to the Site Agent (OHSA 16.2).  Knowledge and training in H&S are required and certificates indicating 
H&S training as well as experience to be included in CVs. 
 
All other legal appointments are to be made with relevance to the type of work required and kept current with the 
project programme.  The construction team is to ensure the appointed CHSO is kept up to date with all planned 
activities, to ensure all H&S requirements are met. 
 
All construction/technical method statements are to be generated by senior site personnel, and the appropriate risk 
assessments developed therefrom in conjunction with the CHSO. 
 
The SSHSP shall include the following, but is not limited to the following key appointments: 
 
6.1.1 Construction Supervision 
 
Competent supervisors will be appointed to manage part or all of the works and have training and/or experience in 
the area of responsibility, regarding CR 8.1, 8.2 and 8.8.  All site supervisors must show evidence of appropriate 
training in H&S, and an understanding or training in areas of responsibility (i.e. risk assessments, method statements 
etc.).   
 
Curriculum Vitae (CVs) are to be submitted for approval by the Principal Agent, and/or Client. The Supervisor will be 
held responsible for the safety of working teams and subordinates, housekeeping and stacking and storage of 
materials. 
 
6.1.2 Construction Health and Safety Officer 
 
The PC shall employ at least one competent, CHSO for the duration of the contract. The CHSO’s CV is to be submitted 
for approval by the PrCHSA or the Client, at time of tender 
 
The PC is to ensure adequate resources are provided in order to undertake all responsibilities (i.e. mobile phone, 
computer and internet access, etc.).   
 
Qualifications shall include at least Grade 12, SAMTRAC/NEBOSH/Diploma in H&S qualifications or similar, with 
exposure to civil engineering and similar road construction, with at least 5 years experience, given the level of project 
complexity preferably in an OHS capacity.  He should also have undergone training in the Act and Regulations. In the 
case of a contract where contractors are employed, the CHSO must have a competence to evaluate the Contractors 
Health and Safety plans and be registered with the SACPCMP as a CHSO.  
 
This person may not hold any other position on the site staff.  The site supervisor may not act as the CHSO.  The CHSO 
appointed for the project will be held responsible for all H&S on the project.   
 
• Senior site staff and supervision, Contractors are to follow systems, instructions etc. given by the CHSO at all 

times;   
• No new workers or Contractors may commence work without approval or following the SSHSP as submitted; 
• No inductions of any Contractors’ staff until the H&S documentation is approved by the CHSO, and 
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• The CHSO may not be removed or replaced without the approval of the H&S Agent, nor may the site be left 

unattended for more than 1 day without adequate, competent cover. 
 
A monthly report of all H&S activities and incidents is required by the end of the first week of each month, or at a 
date agreed to by the H&S Agent/Client and the CHSO.  An example of the monthly report is attached as an Annexure 
D. 
 
The CHSO will be responsible for collating the H&S documentation at the close out of the project in electronic format, 
properly labeled and filed.  A list of the typical aspects that should be provided is available as Annexure B to this 
document.  The PC is to ensure that all Contractors documentation follows the same requirements and closed out. 
H&S documentation must be completed and be available with the close out of the main contract, or as determined at 
the time. 
 
Failure to do so will be considered a serious offence and penalties applied.  Failure could also result in retentions or 
project certification not being issued to the PC. 

 
6.1.3 Traffic Safety  
The CHSO will be responsible for ensuring that daily traffic management is adequately managed.   

 
No worker may be transported in, or on the rear of construction vehicles (bakkies included), or with plant and 
materials to, on, or from site.  The number of passengers in any vehicle is limited to what is stated on the license disc.  
Vehicles used to transport workers to, from, or on site, shall have secure seats and be covered. No canopies may be 
used.   
 
While this is difficult to control by the PC, induction training needs to include such information so workers can 
protect themselves. An on-site transportation policy needs to be available for how such transportation will be 
made safe and limit any opportunity for cross infection. Disinfection of vehicles needs to be determined where 
possible, and sanitizers provided prior to boarding and recommended during transit. 

Each worker is to be encouraged to wear a cloth mask while travelling, and this needs to be enforced if using 
company transport. 

Penalties will be issued for non-compliances noted. 
 
6.1.4 Health and Safety Representatives and H&S meetings (if applicable) 
H&S Representatives representing workers and Contractors are to be appointed following the start up of the project, 
irrespective of the number of workers on site. The appointed H&S Representatives are to be actively involved with 
H&S and will assist the CHSO and site management in meeting legislative duties. 
 
All internal and external PrCHSA audits are to be discussed, as well as all H&S related issues at all internal production 
or progress meetings.    
Issues relating to COVID-19 will be included in the meetings and involvement with all related issues will be noted. 

 
Failure to do so will be deemed to be a moderate offence. 

 
6.1.5 Appointment of Competent Contractors and Suppliers, short term works (if applicable) 
The PC is to ensure compliance with the Clients minimum standards and all legislative requirements.  The same H&S 
standards required of the PC are to be applied to all Contractors.  An index of all Contractors and Suppliers is to be on 
file and kept updated at all times.  The PC is to ensure there is sufficient funding for H&S compliance by each 
Contractor. 
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The following minimum aspects are applicable to any Contractor appointed: 
• The CHSO is to ensure a Contractors appointment and approval of H&S documentation at least seven (7) 

working days prior to commencing work;   
• No Contractor may work under the PCs Compensation registration number.  If required, the PC may assist 

SMMEs with their registration with the Compensation Commissioner (CC).  However, such Contractors will not 
be able to commence work until proof of registration or Letter of Good Standing has been received, and  

• No work may commence without Mandatary agreements between parties in place. 
 
Suppliers or short-term works (surveying, repairs, servicing, deliveries etc.) also require H&S Management.  
Cognisance is to be taken of the level of risk involved and the CHSO is to ensure the level of H&S documentation is 
appropriate and appropriately managed. 
 
Failure to provide written approval of H&S documentation will be considered a serious offense, and could result in 
aspects of, or all the activities being stopped, and penalties implemented. 
 
 
7. GENERAL RISK MANAGEMENT   
 
7.1 Health Risks and Medical Surveillance 
 
The appropriate SDSs are to be obtained for all products and used to develop the H&S documentation as they relate 
to the works.  Many of the processes are labour intensive and ergonomic risks are to be noted.  All workers (including 
Contractors) are to be included in the medical surveillance programme.    
 
Workers will be exposed to noise, dust, and physical risks from extended periods of work of a repetitive nature, 
materials specified and the general nature of the works.   
 
All permanent workers (including those of Contractors) are required to be in possession of a medical certificate of 
fitness prior to arrival on site that must be less than 12 months old.  An exit medical will be required where the 
project exceeds 6 months in duration.  Arrangements for keeping medical records for the required time are to be 
noted.  A procedure for managing the medical records which require safekeeping for prescribed periods are to be 
addressed, specifically for the asbestos exposed workers. 
 
Given the GOVID-19 pandemic and lasting effects, workers who have co-morbidities (chronic medical conditions such 
as high blood pressure, diabetes, cancer, HIV and AIDS etc.) need to be cleared to work prior to being allowed on site. 
 
Given the potential health risks the following aspects are to be included in each medical surveillance intervention: 

• Full medical, surgical and occupational history; 
• Full physical examination of all systems, and 
• Referral if required for the management of identified health issues that may affect the worker. 

 
Specific testing for existing conditions and limitations relative to exposure could include, but are not limited to: 

• Audiometry (hearing tests);  
• Spirometry (lung function tests) are not to be done until deemed safe to do so, and 
• Any other tests identified as relevant from chemical or specifically identified risks of exposure 

 
Workers will be required to complete COVID-19 questionnaires prior to returning to site. Any 
worker with any symptoms is not to return to work or notify the PC of same.  No worker may be 
discriminated against or victimized for being ill.  
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Failure to do so will be considered a serious offence. 
 
8. Training 
 
Training of site personnel in H&S in the revised areas of work is required, mainly through induction between the 
Client and specific groups of employees. All programmes to have an element of information and detail relating to 
COVID-19 as it applies to the project, and in some cases by the Client. The CHSO is to determine training 
requirements and to report on needs or completed training in their reports and audits.   

  
Records of all training, and acknowledgement of such training by attendees must be kept.  Comprehensive records 
of all employees under the PCs control attending induction or any other training throughout the project shall be 
included.  Amendments to statutes, the SSHSS, PSHSP, policies, procedures, method statements etc. shall require 
that all those affected shall undergo the relevant re-training. 
 
8.1 Site Induction and other training 
The PCs shall ensure that all employees, and contractors have undergone the induction programme for visitors or 
contractors, or any other that is deemed necessary, including training by the Client as it relates to COVID-19.  

Where possible no classroom activities will be allowed unless the social distancing aspect has been addressed, a 
minimum of 1.5m between persons. 

Appropriate time must be set-aside for training (induction and other) for all employees. No person will be able to 
commence work or visit the site where the induction has not been done. 

All employees and visitors on site from either the Client or the PC shall carry the proof of induction training in form 
of an induction card. Client Induction is valid for a year from the date it was conducted and thereafter refresher 
induction shall be re-scheduled at least one month before the induction period expires.  
 
Both parties shall keep a database of all records pertaining to induction and will inform Contractors of pending 
expiry though the overall responsibility of maintaining current induction cards still lies with the principal 
contractor.  All induction cards issued must be returned on completion of the project to the Issuer. 
 
Toolbox talks to be conducted outdoors when possible in order for persons to maintain social distancing. Where 
inclement weather does not allow for this, toolbox talks to be conducted with smaller groupings of workers in a 
sheltered area large enough to maintain social distancing. 
 
8.2 Noise Risks 
All plant from plant hire companies (suppliers) or that of the PC is to come to site with the appropriate testing 
completed and be compliant with the Noise Induced Hearing Loss Regulations.  Plant identified that has not been 
tested and marked for noise emissions will result in having to be tested or removed from site.  Failure to do so within 
a reasonable time period will result in such plant being removed from site.  
 
Suitable SANS approved hearing protective equipment shall be issued and worn where noise levels are identified as 
equal to or greater than 85 dB. 
 
8.3 Asbestos Work 

 
Only a registered asbestos contractor may do work which entails asbestos material. An Approved Inspection 
Authority must be consulted and Asbestos regulations complied to. 
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Failure to do so will be considered a serious offence. 
 
9. Emergency Procedures 
 
A simple emergency plan and procedure that is appropriate to the risks is required prior to commencement on site.  It 
is advised that the system should be simple and easy for any worker to follow.   The plan may be adapted should new 
information or risks are identified.   
 
Social distancing of 1.5m when there is an evacuation is required. Measures to protect workers who are having to 
treat a potentially COVID-19 positive employee needs to be addressed. 
 
The procedure shall detail the response plan in relation to the works, and include at least (but are not limited to) the 
following key elements: 
 
Appointment of a competent emergency response co-ordinator  
o Fire, public injury, asbestos;  
o Falls from heights;  
o Serious injury to workers (medical or work-related), and 
o Any other major risks identified during risk assessments 

 
The emergency plan is to ensure the inclusion of local service providers.  Such arrangements should be made with 
these persons prior to the commencement of the project.  The general principals of emergency management are to 
be applied as it applies to the hierarchy of control and management. 
 
9.1 Fire, First Aiders and First Aid Equipment 
At least 1 first aider will be trained to level 1.  First aiders shall be available and accessible on site at all times and be 
able to work as a team when responding to any emergency on the project.  The number of First aiders will be 
determined by the complexity and exposed risks of the project, not numbers of workers. COVID-19 preventative 
measures such as N19 or FFPT2 masks, surgical gloves and disinfectants will be needed to be supplied. 
 
Contractors are expected to ensure compliance and provide/manage their own first aiders and equipment.  
Appropriately stocked first aid kits are to be available at all times and to assure continual availability and access on 
site. 
 
Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal with the type of fires that could 
occur.  All mobile plant is to have fire extinguishers.  Hot work permits are required for any such activities. 
 
Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may 
be stopped if deemed inadequate for the work at the time of assessment or site inspection. 
 
9.2 Incident Management and Compensation Claims 
All incidents and accidents are to be investigated.  All serious incidents involving any form of disabling injury or 
fatality are to be reported to the Principal Agent/Client /PrCHSA immediately. This shall be confirmed in writing 
following the incident.   Full details are to be included in each site meeting or when the Client visits site.  A summary 
of incidents is to be included in the monthly report. 
 
Exposures to COVID-19 cases at entrances or on site are to be treated as incidents, and potentially as compensation 
cases if deemed work exposure. An Occupational Health Practitioner will be required to follow through with the case 
and the NSCDs and DEL will also need to be notified,  
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Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may 
be stopped if deemed inadequate for the work at the time of assessment or site inspection. 
 
10. Personal Protective Equipment (PPE) and Clothing 
The PC is to provide a procedure as an addendum to indicate how PPE is managed within the Company.  The wearing 
of the identified SANS approved PPE at all times is non-negotiable and is to be linked to the risk assessments.  The PC 
shall ensure that all workers (Including Contractors) are issued with and shall wear: 
• Hard hats;  
• Protective footwear;   
• Eye protection; 
• Hearing protection;  
• Reflective jackets (no bibs); 
• At least 3 cloth masks (for general wear); 
• Respiratory protection (minimum of FFP2) or as deemed required by the AIA, and  
• Any other necessary PPE identified from SDSs and/or risk assessments.   
 
Adequate quantities of PPE shall be available.  This shall include necessary PPE for visitors.  The procedures for 
managing PPE are to be in a formal procedure submitted with the SSHSP for approval.   
 
Any person (including Client, Agents, etc.) found on site without the necessary PPE will be removed from site until the 
PPE is supplied and worn.   
 
Failure to comply will result in penalties being applied. 
 
11. Occupational Health and Safety Signage 
 
On-site H&S signage is required that must include COVID-19 information as well as standard H&S information.  
Signage shall be posted up at fixed or temporary working areas, or other potential risk areas/operations. These signs 
shall be in accordance with the requirements of the General Safety Regulations or SANS requirements as amended.   
Signage is to be noted on the site drawings indicating where fixed/temporary signage is required and appropriate to 
the risks identified in risk assessments. 
 
Signs shall be posted at areas of work on site indicating that a construction site is being entered and that persons 
should take note of H&S requirements.   
 
Failure to comply will result in penalties being applied. 
 
12. Induction of Employees and Visitors, General H&S Training 
 
A simple, formal induction programme is to be submitted as an addendum for approval with the H&S plan.   
Inductions must be carried out for all workers and visitors (including Client, Designers) to the site.  
 
Daily, pre-task training is required to ensure workers are familiar with the risks and H&S measures of the work or 
tasks to be done.  Records to be kept in the H&S file.  
 
 Any person found on site without proof of induction will be removed from site until the proof is supplied and, and a 
penalty issued per non-compliance.   
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13. Management of Plant and Equipment 
 
The CHSO will ensure control of all plant and equipment, including daily monitoring, prior to commencing work.  Full 
lists of hired and own plant are to be available at the H&S Agent’s/Client audit.  All daily inspection records are to be 
kept in the H&S file, or Contractors where plant and equipment is brought onto site.  Registers are not to be more 
than 1 week behind.   
 
Only competent, fit plant operators are to be used.  Medical certificates of fitness are required for all operators.  
 
Any plant or slings used to lift plant or material require annual load testing by an AIA, and all certificates must have 
the testers LMI/E number.  Operators are to be adequately trained and certified to operate mobile cranes or crane 
trucks.  Certificates and registers are to be placed in the H&S file. 
 
All plant and equipment will be cleaned at least daily or before issue with an appropriate cleaning material to limit 
the spread of COVID-19. 
 
Failure to do so will be considered a serious offence. 
 
14. Excavations (if applicable) 
 
A procedure for managing excavations is to be provided as an addendum to the SSHSP describing how excavations 
are to be managed. 
 
A competent person is to be appointed for managing all excavations.  A permit system is to be available and used for 
all excavations.  All equipment and ground conditions to be checked daily, and prior to work commencing.   
 
Excavations should preferably not be open beyond what can be closed daily. Where excavations need to remain 
open, all excavations are to be properly protected.   Adequate stakes with 1m high demarcation and berms/spoil are 
required to be a safe distance from the edge of the angle of repose.  Candy tape may not be used to demarcate 
excavations.  Cognisance is required of the surrounding area and increased levels of protection are required where 
work is in communities, near schools and clinics or churches. 
 
Work will be stopped, and penalties applied to any work in excavations that is not compliant. 
 
15. Working at heights (if applicable) 
 
A fall protection plan is to be available and supplied as an addendum to the H&S plan.  The fall protection plan must 
be appropriate for the project. Proof of competency must be on file for the Fall Protection Plan Developer and the 
appointment of a Fall Protection Supervisor with competency to be on file.  Method statements, appropriate risk 
assessments, safe work procedures and training (all employees are to be in possession of a valid working at heights 
certification) are to be available prior to work commencing.   
 
The focus for working at height shall include fall restraint systems where possible except during assembling or 
dismantling top components or where it is not deemed safe.  The relevant SANS codes are to be applied as they apply 
to the works and the project, such as:  

• SANS 10085 
• SANS 10333 (parts 1-3) 

 
Should part of the works be contracted out, competent Contractors are to be appointed and submit documentation 
according to the project requirements.  The PC is to note if such work is to be contracted to specialists in the H&S 
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Plan. the plan is to be developed and work managed by a competent person for the duration of the project.  The 
following aspects must be included: 

• The public or users of buildings are to be protected at all times by way of hoarding, barricading or fencing   
• Notices to be posted 
• Restrictions or stoppage when weather conditions are deemed hazardous 
• Permit system for working at heights 
• Prevention of falling tools or equipment 
• Link to emergency plan regarding rescue 

 
All workers are to be in possession of valid certificates of fitness that extend for the duration of the works.  Note the 
requirements in the section relating to medical surveillance. 
 
Registers and all relevant documentation are to be placed in the H&S file. 
 
Work will be stopped, and penalties applied to any work at heights that is not compliant. 
 
16. Cranes and lifting equipment (if applicable) 
 
Lifting devices such as mobile cranes might be used during the project for deliveries, and moving of supplies or 
equipment,  
 
Appropriate documentation must be made available for the cranes and operators.  Method statements, risk 
assessments, safe work procedures and training are to be available prior to work commencing.  A procedure for 
managing loads and lifting must be made available as an addendum to the H&S Plan.  
 
Chains, slings and webbing to have valid safe working load certification on file, should the documentation not be on 
site, the operation may be stopped, and fines imposed until such documentation may be delivered. 
 
 
17. Temporary Works (Scaffolding, support work, formwork) (if applicable) 
 
Temporary works must be properly designed and signed off by the PCs competent person for all temporary scaffolds, 
support work or formwork.  In these instances, a competent person is defined as one who has sufficient experience in 
the design of the type of temporary work in question to be able to assess the design.  The appropriate competent 
persons are to be appointed to manage and monitor such works to the satisfaction of the Engineer and PrCHSA.   
Records and registers are to be properly completed and kept in the H&S file. If temporary works are to be erected by 
a Contractor, this must be notified to the Principal Agent/PrCHSA. 
 
Failure to do so will be considered a serious offence. 
 
 
18. Auditing 
 
Frequency of external auditing by the PrCHSA or Client will be bi-monthly to conform to the requirements of the 
Construction Regulations.  The site will be inspected, and the documentation audited relative to the activities and 
H&S plan.  The CHSO of the PC must accompany the Client, or the H&S Agent, on all audits and inspections.  Not all 
audits will be, or need be announced. 
 
The PC will ensure that all their Contractors are audited on a monthly basis, dependent upon the time to be spent on 
the site.  Audit frequency may be increased if Contractors are not performing adequately.  Audit results will be acted 
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upon and non-conformances and penalties issued where deemed appropriate.  The Client, Designer or PrCHSA may 
act or require further outcomes if non-compliances are noted or unsafe acts are noted on site.   
 
Internal audits are to include site conditions as well as ensuring H&S files are appropriate, and compliant.  
Comprehensive audit reports are to be made available the format of the audit reports will be reviewed by the H&S 
Agent.   
 
The PC will be audited using a template as supplied in the tender document.  The audit template will be adjusted from 
time to time relative to the activities on site.  A similar process is to be used by the PC when auditing their Contractors 
on site.  Compliance with legislative requirements and the systems provided by the PC to manage the H&S on site will 
be measured.  Full compliance is required.  Time limits for corrective actions will be set and must be adhered to.     
 
Failure to address findings or non-conformances will be considered a serious offence.   
 
19. Communication and Meetings on Site 
 
All H&S communication during the project between the PrCHSA and the PC will be done through the Principal Agent 
and be in writing, including the issue and responses to non-conformances and H&S audit results.  
 
All update issues relating to COVID-19 will be required to be communicated at all levels. 
 
Meetings are to be held virtually where possible to limit exposure to COVID-19. 
 
Failure to address issues timeously will be considered a serious offence. 
 
20. Care of Workers on Site (Welfare) 
 
Adequate toilets, clean, safe drinking water and weather protected shelter will be afforded workers at all times.  
Toilets will be within reasonable distance of workers, or placed with each working team in safe, with reasonable 
privacy.   
 
Hand washing facilities, disinfectants and sanitizers will be provided across the site at common areas and entrances to 
work areas.    
 
Arrangements for social distancing of 1.5m are to be made where existing facilities are shared with existing users 
must be made in writing and placed in the H&S file. Regular cleaning of all commonly used facilities, offices, and 
ablutions. Eating areas need to be cleaned prior to and post use.  Staggered eating times are preferred, and note 
must be made of the chemicals used to clean the various areas. No plates, cups and glasses, or utensils may be 
shared. Water needs to be decanted or disposable cups used. 
 
 
Failure to ensure compliance will be considered a serious offence, work will be stopped if con-conformances noted 
until corrected. 
 
21. HEALTH AND SAFETY FILE 
 
The documentation submitted and approved following the awarding of the contract will be used to form the H&S file.  
The H&S file is required to be laid out in a logical manner, and documentation filed within the file is to be easily 
accessible.   
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The following completed information shall be included (but not be limited to) as part of the index: 
• The SSHSS; 
• The SSHSP and the approval by Client; 
• Appointment by Client; 
• Mandatory agreement with Client; 
• Notification of construction work; 
• A record of all working drawings, calculations and design where applicable; 
• Detailed list of Contractors with contact details, appointments, Mandatories etc., H&S specifications issued; 
• Record of Competencies (CVs) and appointments; 
• Training Records; 
• Permits; 
• Method statements; 
• Risk assessments; 
• Safe work procedures; 
• Emergency and injury management; 
• Safety data sheets 
• Medical surveillance records; 
• Registers;  
• Records of audits, minutes etc.; 
• Plant lists; 
• Temporary electrical installations, and 
• Employee records (who is on site). 

 
22. NON-CONFORMANCES 
 
Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with the 
Clients or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of time or any other 
compensation. 
 
The following constitute examples of the types of non-conformances that will attract penalties: 
 
 
Minor: 
Penalty: R50/count 

Medium: 
Penalty: R500/count and a non-
conformance 

Severe 
Penalty: R5000/count, a non-
conformance and/or activity stoppage 

Non-use of PPE supplied Toilets not supplied or regularly 
serviced; lack of drinking water 

Contractors working without Health 
and Safety Plan approval 

Non-completion of registers for plant 
and equipment on site 

Contractors not audited Workers transported in contravention 
of the OHS plan or legal requirements 

Lack of H&S signage at work areas Working without training or the 
appropriate, approved H&S 
method statements 

Invalid Letters of Good Standing  

Tools and equipment identified in 
poor condition during inspections 

Legal non-conformances identified 
during the previous audit and not 
addressed within the agreed time 
frame 

Non-compliance with traffic 
accommodation requirements: layout 
or physical conditions 

 No monthly OHS report at site 
meeting to report on 

Any serious breach of legal 
requirements 

 No certificates of fitness for  
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Minor: 
Penalty: R50/count 

Medium: 
Penalty: R500/count and a non-
conformance 

Severe 
Penalty: R5000/count, a non-
conformance and/or activity stoppage 

workers as required 
 Working without approved 

method statements 
 

 
 
 
23. Failure to Comply with Provisions 
 
Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety of 
workers and the general public in accordance with these specifications or as required by statutory authorities or 
ordered by the engineer, shall be sufficient cause for the engineer to apply penalties as follows: 
 
(i) A penalty as shown in the Table above shall be deducted for each and every occurrence of non-compliance 

with any of the requirements of the SSHSS, 
(ii) In addition, a time-related penalty of R500,00 per hour over and above the fixed penalty may be deducted for 

non-compliance to rectify any non-conformance within the allowable time after a site instruction to this effect 
has been given by the Designer.  The site instruction shall state the agreed time, which shall be the time in 
hours for reinstatement of the defects.  Should the Contractor fail to adhere to this instruction, the time-
related penalty shall be applied from the time the instruction was given. 

 
 

24. Public safety 
The Principal Contractor shall ensure at all times that staff, and general public are aware of the dangers and risks 
involved whilst construction is taking place. 

• Safety signage / posters shall be posted at all areas where construction work is taking place; 
• Edges, excavations, stockpile areas, material storage areas, will be demarcated and no entry signage 

appended; 
• Safety talks with employees shall be done, all employees shall be involved in keeping the site safe;  
• CLO shall be given talks to do with the community members who are directly involved; 
• A record of all training shall be kept, and indemnity documents shall be signed by those attending the safety 

talks. 
• Community unrest shall be handled by the local SAPS.  CLO shall assist the Contractor should the need arise. 
• No visitors to site are allowed unless proper arrangements are made. 
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ANNEXURE A 
PrCHSA AUDIT SHEET 

 
 
 
 
 
 
 

EXAMPLE OCCUPATIONAL HEALTH AND SAFETY AUDIT DOCUMENT 
 

PROJECT NAME: 
 

CONTRACT NUMBER:  
 

HEALTH AND SAFETY AUDIT NO:  
  
CONDUCTED BY :  
  
DATE :  
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EXECUTIVE SUMMARY 
 
 

INTRODUCTION AND OVERVIEW 
 
Scoring: 
The audit has a scoring schedule, which will be used to deem compliance to what is available on site, and what the 
appropriate systems need to be to match them. The contractor should aim for a score of 3 on each aspect included in 
the audit.  A low score could result in part or all of the work being stopped until compliance is reached. 
 

Scoring schedule 
If the answer is "No" the rating will be 0 
If the answer is ‘not applicable’ it will be noted as n/a 
If the answer is "Yes" the following ratings are applicable 
1 Requirements partially met and no implementation. 
2 Requirements partially met and partially implemented 
3 Requirements fully met and partially implemented 
4 Requirements fully met and fully implemented 
5 Requirements and implementation exceed expectation 

 
Key Abbreviations: 
Health and Safety H&S Occupational Health and Safety Act OHSA 
Occupational Health OH Mine Health and Safety Act MHSA 
Construction Regulations CRs Driven Machinery Regulations DMRs 
General Safety Regulations GSRs Regulations for Hazardous Chemical 

Substances 
RHCSs 

Explosive Regulations ERs Pressure Equipment Regulations PERs 
Noise Induced Hearing Loss 
Regulations 

NIHLs Department Mineral and Energy DMEs 

Facilities Regulations FRs General Administration Regulations GARs 
South African Bureau of Standards SABS South African National Standards SANS 
Joint Building Conditions of Contract JBCC South African Road Traffic Safety Manual SARTSM 
 
 
Provide a summary of site inspection, significant findings of the site inspection and the audit findings.
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24 
 

 
CORE LEGAL RECORDS ON SITE: 
THIS LIST IN NOT CONCLUSIVE – TO BE UPDATED MONTHLY RELATIVE TO WORKS IN PROGRESS.  HOWEVER THE CHSO IS TO BE PRO-ACTIVE AND PRE-EMPT REQUIREMENTS WITH THE CONSTRUCTION 
SUPERVISOR (SITE AGENT).  THE CONTENT WILL BE LINKED TO THE PHYSICAL CONDITIONS, PROCESSES AND ACTIVITIES NOTED ON SITE, OR PROGRAMME. 

 
ITEM Legal 

/SPEC Ref 
RECORDS TO BE KEPT SCORE COMMENTS By whom Completion 

Date 
Contractor Close out 

  Updated project H&S Organogram     
 

 
 

 

 OHSA S. 
16 (1) 
and (2) 

CEO and subordinate (if required)  
 
CVs on file 
 

     

 CR 6 (1) 
and (2) 

Designation of Construction Supervisor(s) 
and Subordinate Person(s) 
CVs on file 
 

  
 

   

 OHSA S. 
17; GAR 
7 

H&S Representatives appointed 
Monthly inspections completed 
Representation from Contractors 
 

     

 OHSA S. 
18; GAR 
5 

H&S Committee appointed 
Minutes on file 
H&S representatives reports discussed 
Incidents discussed 
Signed by Chair/CEO 
Evidence of minutes noted 
 

     

 GAR 4 Copy of OH&S Act (Act 85 of 1993) 
Available on site 
 

     

 CR 4 (c), 
5 (f) 

Written proof of registration / Letters of 
good standing available on Site 
 

     

 OHSA 
S.37.2 

Copy of the Mandatory (S37.2) agreement 
between the PC and Client 
 

     

 OHSA 
S.37.2 

Mandatary agreements between PC and 
contractors 

     

Clic
k t

o BUY NOW!PD
F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
omClic

k t
o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
om

https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor


 

 
PROJECT SPECIFIC HEALTH AND SAFETY SPECIFICATION 

(SMALL PROJECTS) 

ECDoE T035 
Rev 00 
Date 31/07/2020 
Page 25 of 31 

 
ITEM Legal 

/SPEC Ref 
RECORDS TO BE KEPT SCORE COMMENTS By whom Completion 

Date 
Contractor Close out 

 
1. 

 
CR 3(3) Notification to Provincial Director – 

Annexure A Available on site 
 

   
 

 
 

 

2. 
 

CR 4(3)  
 
 
5 (7) 

Copy of Principal Contractor’s Health & 
Safety Plan Available on request. 
Letter of approval from Agent. 
Health & Safety File opened and kept on site 
(including all documentation-required in 
respect of the OHSA & Regulations 
Available at all times 
 

     

3. 
 

CR 5(6) 
(9) 

Copy of Principal Contractor’s Health & 
Safety Plan provided to Contractors 
Letters of approval for each contractor on 
file 
List of Contractors on site 
Verified monthly by Agent 
 

  
 

 
 

 
 

 

4.  CRs Copies of technical method statements 
approved by Designer 
Register available, signed by Designer 
 

     

5.  CR 7(2) 
 
 
 
OHSA  
CR 7(4) 

Risk Assessments: 
Up to date and available on site for 
inspection 
Review and monitoring programme  
adhered to 
Workers trained in risk assessments 
 

     

6.  CR 7 (c) Safe work procedures 
Procedure 
List of available SWPs 
Workers trained in SWPs 
Proof of training verified 
 

     

7.  OHSA  
S. 13 
CR 7(9) 
 

Induction programme available 
Proof of induction training available 
 
 

     

8.  CR 9(2) 
(b) (3) 

Structural information from Designer: 
Geo-science technical report  
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ITEM Legal 

/SPEC Ref 
RECORDS TO BE KEPT SCORE COMMENTS By whom Completion 

Date 
Contractor Close out 

Design loading of the structure 
Methods & sequence of construction 
Design risk assessment  
Amended H&S Specification 
 

9.  CR 
11(3)(h) 

Excavations:  
Competent persons appointed 
CVs available 
Depth of excavations on site 
Shoring in use 
 
Registers in line with open excavations 
noted at site inspection 
 

     

10.  CR 11 (f) 
GSR 13A 

Ladders: 
Competent person appointed  
Registers kept 
Registers for ladders noted on site 
 

     

11.  CR 21 Construction Vehicles: 
Appointment of competent operators 
Plant Management:  
Registers on file noting daily inspections 
Plant and machine list available  
Inadequacies noted on site 
Transportation of workers 
Registers for sample of vehicles noted on 
site 
 

     

12.  CR 25, 26  
ER 6 
GSR 8 

Housekeeping, Stacking & Storage 
Supervisor: 
Appointed per work area 
CVs Available 
Include site conditions 
Spoil areas 
Register available per area 
 

     

13.  GSR 2 PPE: 
included in Risk Assessment  
PPE used and enforced 
Records of Issue kept 
Training to use (Induction) 
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ITEM Legal 

/SPEC Ref 
RECORDS TO BE KEPT SCORE COMMENTS By whom Completion 

Date 
Contractor Close out 

Registers for condition checks 
 

14.  RHCSs 
CR 7; 23 
GSR 4 
 
 
 

Hazardous Chemical Use and Storage 
Competent Person/s  appointed 
CVs available  
Risk Assessments include use of HCSs 
Register of HCS kept/used on Site 
Flammable Store 
Bulk diesel storage 
Material Safety Data Sheets on file and 
utilised 
Other 
 

     

15.  GSR 3 Emergency management: 
First aiders available through project 
Level 3 
First aid boxes through site 
Evacuation procedures 
Registers available (noted on site) 
 

     

16.  GAR Incident Management: 
Emergency co-ordinator appointed 
CV available 
Emergency plan appropriate 
Emergency level included in Risk 
Assessments 
Workers trained 
Incident reports available and complete 
 

     

17.  CRs 
RHCSs 
 
 
 
 
GSR 2(a) 
MHSA 
 

Medical Surveillance Programme 
Pre-placement 
Periodic 
Exit 
Workers at height 
Plant operators 
Random drug testing 
DME Annual Medical report 
 

     

18.   
CR / FRs 
 
 

Welfare Facilities: 
Toilets available where crews are 
working/clean 
Clean potable water available 
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ITEM Legal 

/SPEC Ref 
RECORDS TO BE KEPT SCORE COMMENTS By whom Completion 

Date 
Contractor Close out 

Adequate eating facilities 
 

19. 
 

 HIV AND AIDS PROGRAMME 
HIV and AIDS Policy and plan available 
Condoms available 
Peer review programme available 
Ongoing training of workers 
 

     

20. 
 

 Covid-19 Management 
 
Policy in place 
The COVID-19 plan approved 
Have risk assessments been 
done? 
Have HIRA and Policy been 
submitted to the H&S 
Committee, and evidence 
thereof? 
Have HIRA and Policy been 
submitted to DEL? 
Sharing of the DEL Directive and 
implementation? 
Have employees / Contractors 
been notified of actions if ill or 
COVID-19 symptoms? 
Discipline of 
employees/Contractors if 
deviation 
Is the supervision and monitoring 
in progress and is visible 
Signage re symptoms, visitors, 
emergency contacts, PPE and 
prevention measures up across 
the site and critical areas 
The procedure for positive 
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ITEM Legal 

/SPEC Ref 
RECORDS TO BE KEPT SCORE COMMENTS By whom Completion 

Date 
Contractor Close out 

COVID-19 in place 
   Tracing of contacts if needed 
   Social distancing in place for 

workplaces and    facilities, 
meetings 

Report to COIDA if a positive case 
contracted at work 
Issue of masks and other PPE 
noted in HIRA 
Training of wearing of masks 
Visitors have PPE available 
Enforcement of wearing of PPE 
and social distancing 
Ventilation – air conditioning or 
means of ventilation in offices, 
workshops and meeting areas 

 
 
 
 

RESPONSIBILITY SIGNATURE DATE 
 
PrCHSA SIGNATURE: 

 
 

 

 
PC SIGNATURE: 

 
 

 

 
DESIGNER SIGNATURE: 

  

 
CLIENT SIGNATURE: 
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ANNEXURE B 
CLOSE OUT REQUIREMENTS 

 
The H&S files for the Principal Contractors and all Contractors require closure and handover to the Client at the 
completion of the project.  The following list is an example of what should be included but is not exhaustive.   The OHS 
Agent or the Client may require further information at the time of completion and the Principal Contractor is to ensure 
that all instructions are met.  Documentation would include all records from the start of the project.  Daily or monthly 
plant inspection records are not required unless they are related to an accident. All records to be in electronic format 
and submitted to the OHS agent for approval in adequately formatted lists and folders.  Layout should be logical and in 
the same order as in the site files. 
 
Health and Safety close out file requirements include: 
 
a) Client H&S Specification 
b) Principal Contractor’s OHS Plan(s) 
c) Organograms 
d) Legal Appointments 
e) List of all employees employed on a permanent or contractual basis over the duration of the contract 
f) Notification to Department of Labour of commencement of work 
g) Letters of Good Standing for the Project 
h) Full files for all Contractors as well as their close out reports 

• List of Contractors  
• All employees employed on a permanent or contractual basis over the duration of the contract  
• Letters of Approval of Contractors 
• Mandatary Agreements 
• Letters of Good Standing 
• Appointments 

i) Incident Records 
j) Non- Conformance records 
k) Agent’s Audits 
l) Method Statements 
m) Risk assessments 
n) Safe work procedures 
o) Medical surveillance certificates of fitness.  Medical records are to be kept according to the OH&S Act as 

amended 
p) All drawings for temporary structures (suspended beams/scaffolds etc.) 
q) All operating manuals for any systems that require ongoing maintenance 
r) Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.) 
 
Defect and Liability Period 
The H&S files are to be kept ‘live’ for the defect and liability period by the Principal Contractor, including those of their 
Contractors.  Any work required during the defect and liability period will require an assessment of the H&S file by the 
OPrCHSAprior to any work commencing.  
 
A copy drawing records for the as-builts are to be placed on file by the Designers once complete. 
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ANNEXURE C 
NON-CONFORMANCES 

 

 
 
 
 
 

HEALTH AND SAFETY SITE INSPECTION 
NON-CONFORMANCE NO  
 
AGENT:  PROJECT:  

Consultant:  Date and time:  
Client  Area:  
Contractor:  
 
ASPECTS NOTED: COMMENTS: COMPLETION REQUIRED BY 

(DATE): 
 •   
 •   
 •   
 •   
 •   
PHOTOGRAPHIC EVIDENCE (if available): 
 

      

OTHER:    
The following penalties are to be applied:  
Signature of Designer 
 

 

Signature of CHSO/Site Agent 
 

 
 

Signature: of H&S Agent 
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C3.4  Contractors Reports 
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CONTRACTOR MONTHLY REPORT     PART 1 

 
 
Project No: …………………. ………. Project Name: ……………………………… 

 

Contract No: ………………………… 

 

Contractor Name: …………………………………………………………………………….. 

 

Claim No: …………………………….. For Period Ending: ………………………... 

 

Date of Report: ……………………… 

 
The Contractors monthly report comprises an integral part of the 
Contractors payment claim and processing of the payment claim  
is not permitted without this report also being submitted i.e.   
 
“NO REPORT – NO PAYMENT”. 
 
 
Attachments: 
 
Part 2 : Overall Project Worker Schedule:  Schedule of all local labourers  
  employed since the start of the project 
 
Part 3 :  Weekly Task Wage Register 
 
Part 4 : Local Labour Schedule 
 
Part 5 : Beneficiary List (certified copy of ID’s) 
 
 
Additional Requirements: 
 
1. When contractor recruit local labourers, they must produce a 13 digit identity document 

and a certified copy of the ID must be forwarded to the DRPW Regional EPWP 
representative 

2. That at least one disabled person be recruited and employed on the project and 
reported as such 

3. A daily attendance register should be kept on site 
4. Each beneficiary must sign the payment sheet, as proof that they have been paid. 
5. At the bottom of the contractors report, the site agent or CLO or contractor must sign 

the document as proof that the people indicated have worked the number of days 
6. Employment of local labourers should constitute the following: 

a. 55% women 
b. 55% young people 
c. the minimum wage rate to be paid is R180.00 per day per person or higher 
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OVERALL PROJECT WORKER SCHEDULE (local labourers only)  Contract No: …………… PART 2 
Project No. ………………………………..  Project Name: ……………………………………………………………………. 
Month of Report: ……………………………………………….    Sheet: ………….. of …………. 
 
Names of all Local Workers employed at any time on the project are to be entered in the table below irrespective of how long they worked on the 
project. 

No. Name of Local 
Labourer 

Identity Number Month 
Worker 
Started 

Age  
Tick if Yes 

Place a tick in the box which corresponds 
to the Gender and 

Age of the Worker 

Fe
m

al
e 

 H
ea

d 
of

 
H

ou
se

ho
ld

 w
ith

 
D

ep
en

da
nt

s 
D

is
ab

le
d 

La
bo

ur
er

 

Se
m

i-S
ki

lle
d 

Sk
ille

d 

Su
pe

rv
is

or
 

C
le

ric
al

 

M
an

ag
er

ia
l 

Pr
of

es
si

on
al

 

 
Women 

 
Men 

Over 
35  
yrs 
2A 

35 yrs 
& 

under 
2B 

Over 
35 
yrs 
2C 

35 yrs  
&  

under 
2D 

                   
                   
                   
                   
                   
                   
                   
                   
                   
                  Total No. of 

workers 
Employed 

on the 
Project 

Totals for this sheet              
Totals from previous sheet              

Totals carried forward               
  

(A) 
 

(B) 
 

(C) 
 

(D) 
 

(E) 
 

(F) 
 

(G) 
 

(H
) 

 
(I) 

 
(J) 

 
(K) 

 
(L) 

 
(M) 

 
(N) = (J+K+L) 

NOTE:  LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO EPWP RELATED WORKS: Women = 55%;  Youth = 55%;  Disabled = 2% 
 
Completed by: Name: …………………………… Signature:…………………………… Capacity …………………… Date:…..……….. 
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 WEEKLY TASK WAGE REGISTER (local labourers only)    Contract No: …………………  PART 3 
 
Project No. ……………………..  Project Name: …………………………….  Week Ending: ……………………. Sheet:….. of …. 
Entries in this portion to be completed by Foreman Entries in this portion to be Completed by Contractor 

No. Name of local worker 

Day Tasks Worked Payment 

Mon Tue Wed Thu Fri Sat Sun 

Total DAY 
TASKS 

worked this 
week 

Rate per 
DAY TASK 

Total 
Payment due 

to Worker 

Workers signature 
on receipt of 

Payment 

Date Payment 
Received by Worker 

                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  

Totals This Sheet                
Totals Brought Forward From previous Sheet               
Totals Carried Forward                

           (A)  (B)     

 
Completed  by:  Name:  ……………………. Signature: ………………… Capacity: ……………… Date: …………………….
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LOCAL LABOUR AND MATERIAL SCHEDULE   PART 4 
Contract No: ………………..  Date of Report: ………………………………. 

Project No: ………………….  Project Name: ………………………………… 

Claim No: ……………………..  For Period Ending: ……………………………. 

Contractor Name: ……………………………...……………………………………………… 

1. Summary of Day Tasks worked and Amount Spent on Local Labour this 

month 
Week 
No. 

Week Ending Total Day 
Tasks / 

Person Days 
Worked 

Total Amount 
Paid 

   (Total of (A) 
from Form 4 

for each 
week) 

(Total of (B) from 
Form 4 for each 

week) 

1    R  
2    R  
3    R  
4    R  
5    R  
6    R  
7    R  
8    R  
9    R  

Total     
R 

 

2. Summary of Amount Spent on Local Labour to date 
1. Previous Amount Spent on Local Labour (From previous claim) R   

2. Amount Spent on Local Labour this month (From Total above) R   

3. Total Amount Spent on Local Labour to date (3)=(1+2) R   

3. Local Labour Schedule     

Summary of Local Labour Employed No. of local 
workers who 

worked on the 
project to date 
(From Part 2) 

% of 
Total 

Columns refer to Columns in Part 2 
1. Total No. of individual local workers who have worked on the Project (Column N)  100%   

10. How many of the Total No. are local youth (35 yrs and under) (Column B & 
D) 

   

11. How many of the Total No. are local women (Column A + B)   

4. Summary of Amount Spent on Material to Date 

(Cumulative) 

   

Transfer to 2 in table below 
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Item This Month Total to 
date 

1. Material from Local Municipality      

2.  Material from Local District Municipality   

3.  Material from Outside the Eastern Cape     

4.  Material from other areas within the Eastern Cape   

Total Material    

Total material as percentage of contractor expenditure   

Total as percentage of contractor budget   

 Training of Local Workers 

Catogory of training Name of course No. trained Days trained Comments on 

progress 

(a) Technical training 

for implementation 

Bricklaying 

Carpentry 

   

 Plumbing    

 Fencing    

 Plastering    

 Painting    

 House Building    

 Handyman    

 Electrical    

(b) Institutional training 

for local management 

beyond construction 

    

(c ) Technical training 

for OMM 

    

(d) Institutional training 

for implementation 

    

(e) HIV/ Aids etc.     

Other – Please specify     

Total     
 
NOTE:  LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO 

  EPWP RELATED WORKS: Women = 55%; Youth = 55%; Disabled = 2% 
Completed by: ……………………….   …..………………………   …..……………….  ……………… 

  Name           Signature  Capacity  Date 
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Part 5:   Pricing Data 
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C2.1 Pricing Instructions 
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C2.1:   PRICING INSTRUCTIONS JBCC 2000 PRINCIPAL BUILDING 

AGREEMENT (Edition 4.1 of March 2005) 
 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT 
TWO CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Bid No: 
 
2022/07/055 

 
1.  BILLS OF QUANTITIES 

 
The bills of quantities forms part of and must be read and priced in 
conjunction with all the other documents forming part of the contract 
documents, the Standard Conditions of Bid, Conditions of Contract, 
Specifications, Drawings and all other relevant documentation. 

 
2.  VALUE ADDED TAX 

 
The bid price must include for Value Added Tax (VAT).  All rates, provisional 
sums, etc. in the bills of quantities must however be net (exclusive of VAT) 
with VAT calculated and added to the Total Value thereof in the Final Summary. 
 

3.  PREVIOUS WORK 
 

The bidder is to acquaint themselves with the site thoroughly before pricing.  
Adjustment of prices will not be entertained after the award of the contract. 
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C2.2 Preliminaries / Bill of Quantities / Final Summary 
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AmountItem
No

Quantity Rate

DEPARTMENT OF EDUCATION EASTERN CAPE

PREFABRICATED CLASSROOMS

The JBCC Preliminaries Code 2103, May 2005 edition 
for use with the JBCC Principal Building Agreement 
Edition 4.1 Code 2101, March 2005 is taken to be 
incorporated herein. The tenderer is deemed to have 
referred to these documents for the full intent and 
meaning of each clause. 

PRELIMINARIES

Item
Fixed:________ Value related:_________ Time 
related:_________

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

ALTERNATIVE BUILDING TECHNOLOGY

The Tenderer must make reference to Architects 
Drawings attached for desired layout and look.

All prices for the Prefabricated Building Bill of Quantities 
must include for all establishment and overhead charges 
to be incurred by the specialist supplier and sub-
contractor. No additional charge will be entertained by 
the Employer for failure to price accordingly.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

-1-

Alternative Building Technology
Bill No.  1

Carried to Collection R
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DEPARTMENT OF EDUCATION EASTERN CAPE

PREFABRICATED CLASSROOMS

NOTE:  All  the alternative building technology buildings 
are design build therefore the contractor must employ a 
competent qualified design team for the design, 
construction supervision and commissioning of the 
buildings. The Modular Structures Specifications for 
Design, Manufacture, Supply, Deliver and Erect 
Prefabricated Structures attached to these Bills must be 
applied by the design team. JBCC principal building 
agreement clause will not apply on the alternative 
building technology buildings.

PREFABRICATED BUILDING STRUCTURES

All material, workmanship, etc are to be of highest 
quality and must comply with SANS 10400 and SANS 
204:2011. 

Description of erection process:

A Temporary Floor Construction Method is to be used 
for this Project, where temporary suspended floors 
constructed out of 19mm Treated Shutterboard (or 
similar approved) are placed on an Engineer Designed 
Galvanised Steel Structure.
The area under the floor structure is to be closed off 
with a durable side wall material.(Breathable Allow for 
Ventilation) 

Successful Contractor must provide the Principal Agent 
with shop drawings and floor designs before 
commencing with works on site. The Contractor must 
resume with the works only after the Client / Principal 
agent has approved the design of the buildings.

Shop drawings and designs:

-2-

Alternative Building Technology
Bill No.  1

Carried to Collection R
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DEPARTMENT OF EDUCATION EASTERN CAPE

PREFABRICATED CLASSROOMS

1. Contractor must provide compaction certificate for 
density. 

2. Certificate of compliance for fire Extinguishers.  

3. Contractor must provide a structural walling 
certificate.  

4. Contractor must provide a roof covering certificate.  5. 
Contractor must provide a certificate of compliance for 
electrical installation.  

6. Contractor must provide a lighting protection 
certificate where applicable.  

7. Contractor must provide a commission certificate for 
the entire building, it must also confirm the life 
expectancy of the building which be not less than 50 
years.

Quality certificates: 

1No

Construction of prefabricated structure for classrooms 
(60m2 per classroom) building size 17,180mm x 
8,880mm wide x 3,000mm high overall, building width is 
inclusive of verandah 1,600mm wide with verandah 
poles encased in concrete.(Floor Construction 
Temporary)Prefabricated structure complete including 
prefabricated walling, doors, windows, ceilings, roofs, 
Electrical and finishes. Structure to conform to the 
NHBRC and SANS standards. Each classroom must 
have a pinning board size 4800 x 1200mm high, steel 
cabinet 900 x 450 x 1800mm high and chalk board size 
4800 x 1200mm high. The structures must also include 
barge boards, fascia boards, gutters and downpipes.

Refer to T2.2W for further specifications 

1

Two (2) Classroom block “Prefabricated structure”

-3-

Alternative Building Technology
Bill No.  1

Carried to Collection R
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Alternative Building Technology

Bill No.  1

AmountPage
No

COLLECTION

DEPARTMENT OF EDUCATION EASTERN CAPE

PREFABRICATED CLASSROOMS

3

2

1Total Brought Forward from Page No.

-4-

Alternative Building Technology
Bill No.  1

Carried to Summary R
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AmountItem
No

Quantity RateUnitLabour
Ref

DEPARTMENT OF EDUCATION EASTERN CAPE

PREFABRICATED CLASSROOMS

The Tenderer is referred to the relevant 
Clauses in the separate document 
Model Preambles for Trades (1999 
Edition), the Department of Public 
Works document No. OW 371 
Specification of Materials and Methods 
to be used and to the Supplementary 
Preambles which are incorporated at 
the front of these Bills of Quantities.

EXTERNAL WORK 
(PROVISIONAL)

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as 
specified. Substitute products of similar 
quality and specification may only be 
used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

BULK EARTHWORKS, 
PLATFORMS, CUT-OFF DRAINS, 
ETC

192m2

Allow for clearing the area of the site to 
be built upon of all grass, weeds, 
shrubs, trees with trunks not exceeding 
200mm girth, debris, etc., including 
grubbing up all roots, scoffling up as 
required and cart away all vegetation 
and debris.

1

Clearing of site:LI

29m3

Over site to reduce levels and 
depositing excavated material in 
prescribed stock piles on site.

2

Open face excavation not exceeding 
2m deep:

LI

-5-

External Work
Bill No.  2

Carried to Collection R
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DEPARTMENT OF EDUCATION EASTERN CAPE

PREFABRICATED CLASSROOMS

3m3Soft rock.3

Extra over bulk excavation in earth 
for excavation in:

1m3Hard rock.4

29m3

Surplus material from stock piles on site 
to a dumping site to be located by the 
contractor.

5

Extra over all excavations for carting 
away:

ItemKeeping excavations free of water.6

Keeping excavations free of water:

29m3

Over site of G7-SUBGRADE material 
compacted to 95% Mod A.A.S.H.T.O. 
density.

7

Earth filling supplied by the 
contractor under pavings etc.

192m2

Compaction of ground surface under 
roads etc including scarifying for a 
depth of 150mm, breaking down 
oversize material, adding suitable 
material from excavated material where 
necessary and compacting to 95% Mod 
AASHTO density.

8

Compaction of surfaces.LI

PROTECTION AGAINST 
TERMITES

0

192m2

Under floors, etc including forming and 
poisoning shallow furrows against 
foundation walls, etc and filling in 
furrows and ramming

09

Soil insecticide:0

STORMWATER CHANNELS

-6-

External Work
Bill No.  2

Carried to Collection R
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DEPARTMENT OF EDUCATION EASTERN CAPE

PREFABRICATED CLASSROOMS

16m

150 x 240mm high x 145mm internal 
diameter Precast Half-Round Channel 
(30Mpa) with 30mm Mortar infill 
between channel and brickwork on 
75mm thick 3:1 (sand/cement) bedding 
projecting 100mm beyond channel 
including all necessary excavations, 
backfilling, compaction, carting away, 
etc.Code (CH2103)

10

Precast concrete finished smooth on 
exposed surfaces including bedding, 
jointing and pointing:

4No

Extra over for angles, intersections, 
ends, dressing into sides of catchpits, 
etc.

11

WALKWAYS AND VERANDAH

5m3

Over site of SUBGRADE (G6) material 
compacted to 95% Mod A.A.S.H.T.O. 
density.

12

Earth filling supplied by the 
contractor under pavings etc:

4NoIn-situ dry density test.13

Prescribed density tests on filling:

32m2Paving to walkway areas etc to falls.14

Paving of 100 x 200 x 60mm bevelled 
Interlocking Pavers (SLATE) laid in 
stretcher bond on and including 
20mm thick sand bed:

32m2
1:6 sand/cement mix is to be swept into 
joints between concrete pavers.

15

23m

Extra over ordinary paving for 200mm 
wide block-on-flat header course edging 
on 100mm thick mortar bed including 
unreinforced concrete haunching along 
outside edge.

16

-7-

External Work
Bill No.  2

Carried to Collection R
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External Work

Bill No.  2

AmountPage
No

COLLECTION

DEPARTMENT OF EDUCATION EASTERN CAPE

PREFABRICATED CLASSROOMS

7

6

5Total Brought Forward from Page No.

-8-

External Work
Bill No.  2

Carried to Summary R
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AmountItem
No

Quantity Rate

DEPARTMENT OF EDUCATION EASTERN CAPE

PREFABRICATED CLASSROOMS

PROVISIONAL AMOUNTS

30,000.00Item
Provide the amount of R30,000.00 (Thirty Thousand 
Rand) for Electrical Connection.

1

ELECTRICAL INSTALLATION

ItemAllow for profit.2

ItemAllow for attendance.3

15,000.00Item

Allow the sum of R 15,000.00 (Fifteen Thousand Rand) 
for the placement of a Community Liaison Officer to be 
employed by the Main Contractor for duration of 
Contract.

4

COMMUNITY LIAISON OFFICER

ItemAllow for attendance. 5

-9-

Provisional Sums
Bill No.  3

Carried to Summary R
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DEPARTMENT OF EDUCATION EASTERN CAPE

PREFABRICATED CLASSROOMS

Page
No

FINAL SUMMARY

Bill
No

Amount

4Alternative Building Technology1

8External Work2

9Provisional Sums3

10,000.00R

Allow the sum of R10,000.00 (Ten Thousand Rand) for 
Contingencies to be used or deducted in full at the 
Principal Agent's discretion.

CONTINGENCIES

RSub Total

RAdd Value Added Tax at the rate of 15%

-10-

Carried to Form of Tender R
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C2.3 SPECIFICATION PREFABS (T2.2W) 
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NOTE:  TENDERER TO SIGN EACH PAGE AND RETURN WITH 
BID/TENDER INCLUDING THE DESIGN MANUAL COMPLYING WITH 
T2.2W 
 

GENERAL SPECIFICATION 
 

 INDEX 
 

  Page no. 

1.  GENERAL 2 

2. CLASSROOMS, OFFICE AND STORE 3 

2.1 PHYSICAL REQUIREMENTS 3 

2.2 FOUNDATIONS 3 

2.3 FLOOR CONSTRUCTION 4 

2.4 EXTERNAL AND INTERNAL WALLING 6 

2.5 ROOF CONSTRUCTION AND COVERING 8 

2.6 CEILINGS 10 

2.7 FLOOR COVERING 10 

2.8 PLASTERING 10 

2.9 ELECTRICAL INSTALLATION 10 

2.10 GLAZING 14 

2.11 PAINTING 15 

2.12 SUNDRIES 15 

2.13 EXTERNAL WORKS 16 

2.14 FENCING 17 

 
 
 
 
 
 
 
 
 
  
   
1. GENERAL 
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1.1 All materials, workmanship, etc are to be of the highest quality and must comply with 
the relevant SANS specification (SABS 0400 – 1990, SA Standard Code of Practice for 
the application of National Building Regulations) etc and the Specification of Materials 
and Methods used (PW371), which is obtainable from the Department of Public Works, 
and shall be read in conjunction with the Bills of Quantities and shall be referred to for 
the full descriptions of work to be done and materials to be used. 

 
1.2 The structure must comply with all municipal, and fire regulations, etc and it is the 

responsibility of the contractor to comply with these regulations. 
 
1.4 On completion of the project, the contractor must issue to the employer the following 

certificates: 
  
 1.4.1 Certificate of Compliance relevant Installer as to the suitability of design as per 

item 2.2, 2.3 and 2.4. 
 
 1.4.3 All certificates required to be issued by the local Municipalities. 
 
 1.4.4 The contractor must supply certificates for the treatment of all timber against 

termites and dry rot. 
 
 1.4.5 Roof truss certificate - see 2.5 
 
1.5 The Contractor must be registered with the CIDB, proof of registration must be 

submitted with the tender documents or JV Partner. 
 
1.6 The Contractor must be registered with the CIPRO, proof of registration must be 

submitted with the tender documents. 
 
1.7 The Contractor must submit a valid original Tax Clearance certificate. 
  
 The contractor must include for all items that may be required to ensure a functional 

building to comply with the building regulations  
 
 
 
 
 
 
2. CLASSROOMS, OFFICE AND STORE 
 
2.1 PHYSICAL REQUIREMENTS 
 
2.1.1 Classrooms shall be a minimum of 60m² in size and the length to breadth ratio must be 

able to fit a total of 20 school desks (1000x450mm), 1 teachers desk, 1 cupboard, with 
adequate space for chairs and circulation.  The floor to ceiling height shall not be less 
than 2.70 m above finished floor level.  A covered verandah 1,5 m wide must be 
constructed for the entire length to the entrance side of the building. 
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2.1.2 Office and Store shall have a combined minimum area of 30m².  A wall with a semi-

solid door should divide the rooms.  The floor to ceiling height shall not be less than 
2.70 m above finished floor level.  A covered verandah 1,5 m wide must be constructed 
for the entire length to the entrance side of the building. 

 
    
2.2 FOUNDATIONS 
 
 No soil tests are available.  The contractor to undertaken their own soil testing to 

determine the size and type of foundations required.  All foundations must be designed 
by a Registered Engineer, who must issue an approval certificate at completion.   Two 
foundation construction methods are recommended, a) Strip footings and b) Raft 
foundations.  The contractor to supply foundations details with his tender. 

 
 All surfaces under buildings to be treated with termite proofing.   The contractor to 

supply a certificate from registered applicators.   
  
2.2.1 STRIP FOOTINGS 
 
2.2.1.1 The minimum size of strip footing assumed to be 700 x 250mm.  The depth of 

excavation from formation level is 750mm, if due to soil conditions the depth is 
increased or decreased; the cost to the contractor will be adjusted based on the 
schedule of rates.  

 
2.2.1.2 All concrete in footings to have minimum 28 day strength of 20MPa and the 

contractor must supply test cube results to comply for every 24m3 of concrete 
cast.  The first set of cubes to be tested at 7 days with the minimum required 7 
day test strength of 13 MPa and if the tests comply with these specifications 
then the remaining cubes to be tested at 28 days for a minimum 28 day strength 
of 20MPa.  

 
2.2.1.3 All foundation brickwork to be 220mm wall of well burnt bricks, with a minimum 

strength of 14MPa.  Foundation walls to project a minimum of 300mm above the 
finished platform level or natural ground level.  Brick force to be supplied in 
every course and shall be galvanised welded fabric formed of two hard drawn 
wire of diameter not less than 2.8mm and not more than 3.55mm held apart by 
cross wires at 300mm centres. 

 
2.2.1.4 The exposed plinth to be constructed with hard burnt face bricks, quality of a 

FBS brick, of an approved colour and a minimum strength of 14 MPa.   
 
2.2.1.5 The damp proof course to be 375 micron embossed waterproof sheeting. 
 
2.2.1.6 All backfilling of trenches to be of suitable granular materials in maximum 

150mm thick layers and compacted to 95% mod AASHTO. 
 

2.2.2 RAFT FOUNDATIONS 
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2.2.2.1 The foundation to be constructed according to the Engineer’s specification  
  and Design. 
 
2.2.2.2 The Design to comply fully with the National Building Regulations, SABS 0161, 

the Joint Structural Division (SAICE/IStructE)’s Code of Practice, and the 
NHBRC’s Home Building Manual. 

 
2.2.2.3 All concrete to be a minimum of 25MPa and the design of the Raft Foundation to 

cater for the required differential heave as determined by the Soils Investigation. 
 
2.2.2.4 The contractor to provide details of a raft foundation designed for a differential 

heave of 15mm.  The details provided must include beam sizes, beam spacing, 
floor slab thickness and reinforcing.  The cost of any deviation from this due to 
an increased or decreased differential heave will be adjusted based on the 
schedule of rates. 

 
 
2.3 FLOOR CONSTRUCTION 
 

Two types of floor construction must be considered.  Concrete floors for buildings with 
an accepted life period of more than 24 months, and a temporary, movable floor 
construction for a building that should be moved within 24 months of construction.   
There must be a step of a minimum height of 170mm between the Finished Floor Level 
or Walkway level and the level of the Platform. 
 

2.3.1 CONCRETE FLOORS 
 
2.3.1.1 The platform under the slab is to be compacted to a minimum of 95% mod 

AASHTO density. 
 

2.3.1.2 An approved fill should be used under the slab, (selected from the excavated 
material on site or imported material) and to be deposited in layers not 
exceeding 150mm thick, well watered and compacted to 95% mod AASHTO 
density. 

 
2.3.1.3 A 50mm thick layer of clean dry sand filling selected and supplied by the 

manufacturer/contractor, watered and consolidated to be laid under the floor. 
 
2.3.1.4 The concrete to be a minimum of 20MPa but greater if needed to comply with 

the manufacturer/contractor’s design.  
 
2.3.1.5 The thickness of the concrete in the floor construction to be a minimum of 

90mm. 
 
2.3.1.6 Any bar or mesh reinforcement required to comply with the 

manufacturer/contractors design must be incorporated into the slab. 
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2.3.1.7 The surface to be finished in a screed not less than 30mm thick to suit the floor 
finish (vinyl tiles).  Power floated finish will be allow, should the finished not be 
approved by the Principal Agent, a screed with a minimum thickness will have to 
be applied.  

 
2.3.1.8 300 x 300 x 2,5mm semi-flexible reinforced vinyl floor tiles, or equal approved, 

laid to manufacturers specification in patterns to colour of the Project Manager. 
 
2.3.1.9 The manufacturer/contractor to allow for any contraction and expansion joints as 

required. 
 
2.3.1.10 Finish Floor Level must be a minimum of 170mm above concrete aprons/or 

channels. 
 
2.3.1.11 1,5m wide Walkway surface bed to be constructed as above and finished off 

with a wood float finish.  The surface bed to fall 35mm from the building to the 
edge of the walkway and a 30mm step to be provided at the threshold (ie 30mm 
step from the finished floor level in the classroom to the top of the finished level 
on the walkway). 

 
2.3.1.12 Steps to be provided should the level of the walkway be more than 200mm 

above the surrounding ground level.  Individual steps height should be maximum 
of 200mm and the width not less than 250mm. 

 
2.3.2 TEMPORY FLOOR CONSTRUCTION 
 
2.3.2.1 Temporary floors to be constructed out of 19mm thick treated shutter board or 

similarly approved material, on an engineered designed galvanized steel 
structure.  The under side of the floorboards must be treated with two coats of 
carbolineum, or an equally approved product.   The construction method used, 
must be so that the structure can be removable, erectable and transportable to 
an alternative site.    

 
2.3.2.2 The temporary floors to be provided with a support structure for the galvanized 

steel structure.  Details of the support structure to be provided. 
 
 
 
 
2.3.2.3 The area under the floor structure to be closed with a durable side wall material 

(Breathable allow For Ventilation).  Vermin proof area under floor structure.  
 
 
 
 
2.4 EXTERNAL AND INTERNAL WALLING 
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 The wall construction method contemplated must allow for the dismantling, 
transportation and re-location on an alternative site, estimated not further than 100km.  
A re-location manual, detailing the dismantling and re-erection of the structure must be 
submitted with the tender. 

 
2.4.1 WALLING  
  
 All external walling to comply with the thermal design as detailed below. 
 
2.4.1.1 Interior Comfort Limit / Interior temperatures: 
 
      Comfort Limit 

            28°C 
 
 
 

             22°C interior  
             temperature 
  
  Good Thermal Design 
 

           17,5°C interior 
          temperature  

 
 

            14°C 
            Comfort Limit 
 

 C Value = effective heat storage capacity per square metre of building skin area 
(kJ/m²K) 
 
Example for 1) Durban area – Hot humid 
    C value = 300 
 

2) Winter rainfall area region (Cape)  
C value = 500 

 
3) Highveld region (Pretoria) and inland 

C value = 800 
 
 
 
  Recommendation for Eastern Cape: 

Coastal C value = 400 
Inland Eastern Cape C value = 600 
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2.4.1.2 The external walls to be cladded in a weather proof, impact resistance material, 

consisting of; pre-painted fibre cement sheeting (shiplap profile), or a treated 
timber boarding, or a pre-painted metal sheeting and or an equivalent system 
subject to approval by the Principal Agent in conjunction with the relevant 
Government Stakeholders.   

 
2.4.1.3 The external walling to contain suitable vapour barriers between the floor and 

the walling.  At the wall plate level, the wall should be properly sealed.  The 
anchoring system specified to secure the wall panels into position must be of a 
non corrosive material. 

 
2.4.1.4 All internal walls to have a smooth finish, and be constructed out of a 

weatherproof durable impact resistant material.  (Gypsum boarding is not an 
acceptable material) 

 
2.4.1.5 The construction method used, must allow for the structure to be relocated at 

any given time.   
 

2.4.2 External Doors   
 

 All external doors to be 44mm x 813 x 2032mm meranti framed ledged and braced 
doors formed of 44 x 220mm top and bottom rail, 22 x 100mm bracing rail and stiles, 
22 x 69mm tongued grooved and V jointed one side boarding, twice countersink 
screwed at intersection with internal panels rebated and filled with 6mm Sapele 
veneered plywood or similar approved door.  

 
 All joints between rails and stiles to be of mortise and tenon construction. 

 
 All doors fitted with an approved durable door handle and a 3 level-lockset, three brass 

butt hinges, and rubber doorstop fixed to floor/weather bar. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.4.3 Windows 
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 Window areas are to comply with NBR requirements.  Where steel windows are used, 
members must be constructed out of FX7 sections and be hot dipped galvanised.  
Other window types will be considered for approval.  Tenderres to ensure that different 
metals are isolated with a neoprene strip. 

 
 It is recommended that three 889w x 854h mm (on the walkway side) and four 889w x 

1248h mm (on the opposite side) are used per classroom, two 889 x 1248h mm for the 
Office and two 889w x 854h mm for the Store.  It is further advised that an outwards 
opening pivot type window be used on the walkway side of the classrooms and offices.   
This is to ensure that no opening sections  

 
  
 open onto the walkway at a head height level. 
 
 All windows to be fully burglar proofed with an approved burglar bar system. 
 
2.4.4 Dado Rail 
 

All internal walls to have a dado rail of a minimum dimension of 19 x 100mm, fitted ± 
900mm above floor level (height to be adjusted to the chair height for primary or 
secondary schools).  Dado rail to be manufactured from hardwood or an approved 
durable impact resistant material, twice angle rounded and finished with and 
acceptable finish.  Dado rail to be secured to the walls with minimal holes into the wall 
surface. 

 
 
2.5 ROOF CONSTRUCTION AND COVERING 
 
 Two types of roof constructions will be required; a) Conventional roof structures and b) 

Roof structures for areas with a high snow fall and hurricane winds. 
 
2.5.1 TYPE A - CONVENTIONAL ROOF CONSTRUCTION  
 
2.5.1.1 The construction of the roof can be conventional prefabricated timber trusses 

with bracings (to SABS 0163-1980), or a steel construction (to SABS 0162-
1984).  The design and erection to be approved by a Registered Engineer and 
a certificate of compliance issued on completion. 

 
2.5.1.2  The roof pitches to be not less than 15° and the Live and Wind Loads to be in 

accordance with SABS0160-1989. 
 
2.5.1.3 The roof covering must consists of 0.58mm Nominal thickness corrugated iron 

roofing sheets with silicone polyester top finish or colomet equal, colour 
"Approved by DRPW" to one side and standard grey backing coat to other side, 
etc., with 275g/m2 galvanising to both sides with one and a half corrugation 
side lap including fixing to timber purlins at approximately 1,000mm centres 
including all screws, bolts, washers, etc, strictly in accordance with 
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manufacturer's specification. If the contractor wishes to use an alternative, he 
must supply the information with his tender for consideration 

 
 
2.5.1.4 All capping, eaves closure, barge boarding etc to be included and comply with 

the specifications. 
 
2.5.1.5 All roofs to have a 600mm eaves overhang, and 300mm verge overhang. 
 
 
2.5.1.6 15 x 225 Fibre cement or other similar approved fascias to be fitted, painted to 

paint manufactures specifications.  (See also notes to tenders) 
 
2.5.1.7 The roofs to be fitted with 125 x 150 x 125mm x 0.80mm thick pre-painted sheet 

iron or other similar approved gutter with 75mm wide laps fixed to falls to fascia 
with brackets not exceeding 1000mm centres, including all ends, outlets, etc. 

 
2.5.1.8 Pre-painted rainwater downpipe must be provided.  Number off downpipes to 

be calculated in accordance with the rainfall average of the area, not exceeding 
15m in length. 

 
2.5.1.9 All roofs to have 38 x 228mm gangboarding along entire length of building if an 

attic is created. 
 
 
2.5.2 TYPE B - ROOF IN AREAS WITH A HIGH SNOW FALL AND HURRICANE WINDS 
 
2.5.2.1 Roofs to be constructed as described in 2.5.1, with the following changes. 
 
2.5.2.2  The roof pitches to be not less than 35°.   
 
2.5.2.3  In areas with a high snowfall, a 450mm wide 0.8mm thick pre-painted flat sheet, 

colour to match the roof sheets, to be securely fixed into position above the 
corrugations, to the bottom end purlin, over the gutter.  This will ensure that the 
snow falls over the gutter and does not rest on the gutter.  

 
2.5.2.4 The Registered Engineer must be informed that the area of the school is 

exposed to snowfalls and or hurricane winds.  The design and erection of the 
roof structure must be amended accordingly by the Registered Engineer and a 
certificate of compliance issued on completion.  

 
 2.5.2.5 The roofs ties to be provided in order to ensure that the roof structure is 

correctly tied to the supports or alternatively to the slab as per the requirements 
to the Engineer. 

 
 
 
2.6 CEILINGS 
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 All classrooms, offices and stores to be fitted with ceilings.  Ceilings could be an 

integrated system with the roof sheeting or a conventional ceiling construction. 
 
2.6.1 6,4mm Gypsum board sheets with hardwood cover strips, continuous in one direction 

and cut in between in the other direction, between sheets and fixed to 38 x 50mm 
brandering at 400mm centres including additional brandering at outer edge of rooms 
and along joints of ceiling plates. 

 
 If the contractor wishes to use alternative, e.g. suspended ceilings, he must supply the 

information with his tender for consideration. 
 
 
 
2.6.2 An approved painted cornice at junction of wall and ceilings must be provided. 
 
2.6.3 All ceilings to be insulated with 50mm glass fibre blanket or similar approved. 
 
2.6.4 Provide one trap door in conventional ceilings per block. 
 
 
2.7  FLOOR COVERING 
 
2.7.1 All floors to be finished with semi flexible vinyl floor tiles size 300 x 300 x 2.5mm thick 

(colour samples submitted to principal agent for approval) laid with an adhesive to 
pattern and two coats approved sealer to be applied prior to handover. 

 
2.7.2 Skirting to be 19 x 69mm hardwood screwed to framework and finished with three 

coats polyurethane suede varnish all-round.  If the contractor wishes to use an 
alternative, he must supply the information with his tender for consideration. 

 
 
 2.8     PLASTERING 
 
2.8.1 All thresholds to be grano with reedings. 
 

 
2.9 ELECTRICAL INSTALLATION  
 
2.9.1.1 All fittings and accessories must be presented to and approved by the 

Departmental Representative or the Consulting Engineer prior to installation. 
 
2.9.1.2 Fluorescent fittings are to be twin-tube, or as specified elsewhere, open-

channel, fitted with electronic ballasts (Professional). The fittings are to be 
adequately secured with wood screws, screwed into timber. "Butterfly" screws 
will not be accepted. Timber supports to be provided between the steel beams, 
the fittings are not to be screwed to the suspended ceiling frame-work. The 
contractor must allow for a typical classroom (6,9M x 7,4M) 6No. Luminaries 
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mounted at ceiling height. For Offices, 2No. Luminaries mounted at ceiling 
height. For Store Areas, 1No. Luminaries mounted at ceiling height. 

 
Approved 2 x 58watt open channel fluorescent fitting; ILM lighting – 
ILM/ATL/FMII/258 OR ANY EQUAL OR OTHER APPROVED FITTING 

 
2.9.1.3 For the external lighting to the classrooms, 2 x PL9 fittings must be round, 

aluminium, deep base, with polycarbonate lens fitted with 3 screws. The lens 
must not discolour. The fitting must be fitted with 2 ballasts and be fitted 
complete with lamps. The contractor must allow for 1No. Luminaire  

 
 
  fitted externally adjacent to the classroom door. Where Classrooms are 

constructed in clusters, allowance must be made for 1No. Luminaire to be fitted 
to the gable ends of the blocks of classrooms and 1No. Luminaire fitted per pair 
of classrooms on the rear elevation. All external lighting is to be operated by a 
daylight photocell. The contractor must allow for 1 x photocell and 1 x contactor 
per 10 external light fittings. The Contractor is to ensure that all external fittings 
are adequately sealed to prevent ingress of insects and moisture. A minimum IP 
rating of IP65 required. 

 
Approved 2 x PL9 fitting; Beacon Lighting - BL/RD -NB 2 X PL9W, OR ANY 
EQUAL OR OTHER APPROVED FITTING 

 
2.9.1.4 Fluorescent tubes and lamps are to be of the highest quality. No inferior or "no-

name" brands will be accepted. All fitting/s requested must be provided 
complete with tubes. Contractor must allow for Phillips or Osram lamps color 
White 

 
2.9.1.5 Timber must be provided to secure fittings where necessary. Fittings must be 

mounted flush with the ceiling and cover-strips must be neatly cut to 
accommodate the fittings. 

 
2.9.1.6 The single-lever light switches are to be equal or other approved to Crabtree 

type 2471, complete with steel cover-plates and steel screws. The contractor 
must allow for 1 x single lever switch complete with 50mm x 100mm box and 
white faceplate per classroom, Office and Store. The light switch is to be 
mounted next to the door and at 1400mm above floor level to the centre of the 
switch. 

 
2.9.1.7 Socket outlets are to be equal or other approved to Crabtree type 6861 

complete with steel cover-plates and steel screws. The contractor must allow for 
1 x duo 16A socket outlet complete with 100mm x 100mm box and white 
faceplate per classroom. The socket outlet is to be mounted adjacent to the 
classroom blackboard and at 1200mm to the centre of the outlet box. In the 
office areas, 2No. Socket outlets must be allowed for mounted adjacent to the 
desk position. The Store Areras will also require 1No. socket outlet mounted 
adjacent to the door. 
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2.9.1.8 All socket outlets, switches etc are to be fitted with steel cover plates and steel 

screws. 
 
2.9.1.9 The new DB is to be custom-made, complete with door and "Swing-lever" door 

catch. Color: White. Allowance must be made for at least six (6) spare MCB 
spaces. The spares are to be fitted with blanks. The contractor must allow for 4 
x 20mm spare conduits to be taken into the roof space. The circuit breakers are 
to be labeled with engraved Perspex/PVC type labels, fastened by means of 
screws. In addition to the numerals, labels shall be mounted under each MCB, 
identifying the circuits they control. A typed legend card shall be placed in the 
holder provided and shall indicate the type and location, e.g. No.1. ..Main, 
No.2.....Lights - Drawing office etc. An engraved danger sign is to be screwed to 
the face-plate. An engraved label is to be screwed to the outside of the door, 
identifying the DB as "SDB-B” etc. The Contractor must allow for one DB for 
each classroom blocks or where a classroom is constructed as a single unit at 
any particular site. 

 
2.9.1.10 The new supply cable trench must be a minimum depth of 600mm X 300mm 

wide and cleared of all injurious material with a 75mm bed of sand to follow. 
The new cable must be installed on the sand bed. A sand backfill of at least 
100mm is required above the cable. Danger tape must be laid at this level. The 
trench is to be properly filled and compacted with backfill free of any injurious 
materials. If a dedicated earth conductor is installed, the dedicated earth 
conductor must be secured to the cable by means of cable ties at intervals not 
exceeding 1m. The trench must be inspected by the Departmental 
Representative prior to the installation of the cable. Where the trench crosses 
roadways, concreted/paved areas, PVC sleeves must be installed, and the road 
concreted/paved areas must be 'made good' to the satisfaction of the 
Departmental Representative.  

 
2.9.1.11 Cables must be drawn through 'galvanized kick-pipes' for all surface entry/exits 

to buildings. 'Kick-pipes' to be neatly saddled at intervals not exceeding 1m. 
 
2.9.1.12 The installation is to be properly tested and commissioned on completion and 

an 'original' Certificate of Compliance issued for the installation. 
 
2.9.1.13 All work to be strictly in accordance with SANSI 0142, Departmental Standards 

and Norms (General Technical Specification-Provincial Administration/Quality 
Specification for Electrical Installations) and Municipal by-laws. Departmental 
documents are available for scrutiny at the offices of Department of Public 
Works, Regional Office, Port Elizabeth. 

 
2.9.1.14 The Contractor must ensure that the premises are left in a clean, neat and tidy 

condition on completion of the installation. All expended materials no longer 
required must be removed from site unless specifically requested by the 
Departmental Representative not to do so. 
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2.9.1.15 On completion of the contract, the successful contractor shall notify the 
Department at least 7 days in advance before delivery will be taken. 

 
2.9.1.16 The successful bidder shall not take any instructions from anyone other than 

the Departmental Representative or Consulting Engineers. No  
 
  variation/s must be entertained by the Contractor without a written Site 

Instruction and approved Variation Order from the Departmental 
Representative. 

 
 
 
2.9.1.17 Minimum standard for all materials used must conform to S.A.N.S. standards 

and must bear the S.A.N.S. mark. 
 
2.9.1.18 Expended hazardous materials e.g. Fluorescent tubes, etc must be removed 

from site and disposed of in the legally required manner as prescribed by the 
Occupational Health and Safety Act. 

 
2.9.1.19 The use of 'twin & earth' will NOT be permitted. 'Surfix' will be permissible with 

the approval from the Departmental Representative or Consulting Engineer. 
 
2.9.1.20 Wire sizes: Lighting circuit -1,5mm² PVC conductor + 2,5mm² earth (with 

l0A.MCB) 
    Plug circuit  - 2,5mm² PVC conductor + 2,5mm² earth 

(with 20A MCB) 
 
2.9.1.21 The use of PVC flexible hose as a substitute for PVC or any other type/s of 

conduit will not be permitted. However, in situations where the use of regular 
conduit is either impractical/impossible, written permission must be obtained 
from the Departmental Representative/Consulting Engineer prior to the 
installation thereof. 

 
2.9.1.22 Should it be necessary to utilize the contingency sum, a detailed breakdown of 

costs must be submitted to the Department. Written approval from the 
Departmental Representative must be obtained before such sum is utilized. 

 
2.9.1.23 With all 3 phase supply installations, it is the responsibility of the Contractor to 

ensure that the loading is 'balanced' over the 3 phases. 
 
2.9.1.24 Note: The structure is to be protected against lightning, a certificate of 

compliance for a lightning protection system must be issued upon installation of 
lightning protection system. 
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2.9.2 ELECTRICAL SUMMARY -The contractor must allow the following for each 
classroom: 

 
 
2.9.2.1 6No. Luminaries mounted at ceiling height.  Approved 2 x 58watt open channel 

fluorescent fitting; ILM lighting – ILM/ATL/FMII/258 OR ANY EQUAL OR 
OTHER APPROVED FITTING 

 
  1No. one way, single lever light switch located adjacent to the door. 
 

1No. External Luminaire mounted outside the classroom door.  1No. Luminaire 
at each gable end. ( Where classrooms are constructed more than 2, an 
additional light fitting per pair of classrooms is to be allowed)  
 
 
Approved 2 x PL9 fitting; Beacon Lighting - BL/RD -NB 2 X PL9W, OR ANY 
EQUAL OR OTHER APPROVED FITTING 

 
  1No. 16A Duo socket outlet mounted adjacent to the blackboards 
 
 
2.9.3 The contractor must allow the following for each office area: 
 
2.9.3.1 2No. Luminaries mounted at ceiling height.  Approved 2 x 58watt open channel 

fluorescent fitting; ILM lighting – ILM/ATL/FMII/258 OR ANY EQUAL OR 
OTHER APPROVED FITTING 

 
2.9.3.2 1No. one way, single lever light switch located adjacent to the door. 
 
2.9.3.3 2No. 16A Duo socket outlet mounted within the office space adjacent to the 

desk position. 
 
2.9.4 The contractor must allow the following for each store area: 
 
2.9.4.1 1No. Luminaries mounted at ceiling height. Approved 2 x 58watt open channel 

fluorescent fitting; ILM lighting – ILM/ATL/FMII/258 OR ANY EQUAL OR 
OTHER APPROVED FITTING 

 
2.9.4.2 1No. one way, single lever light switch located adjacent to the door. 
 
2.9.4.3 1No. 16A Duo socket outlet mounted within the store area adjacent to the door. 
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2.10 GLAZING 
 

All glazing to be in accordance with, SANS 10 400 Part N, as affective from the 1st 
March 2006. 

 
 
2.11  PAINTING 
  

All surfaces that require painting to be painted in accordance with the paint 
manufactures specifications. 

 
2.12  FINISHES 
   
2.12.1  Writing Boards           

 Supply a set of two standard Vitreous enamel magnetic chalkboards with 
aluminium chalkrail including setting up and fixing to walls complete and 
securing bottom of each board with two fixing brackets in accordance with the 
manufacturer's instructions, size 4,800 x 1,140 mm high overall. Writing boards 
to be secured to the walls with minimal holes into the wall surface, chalk rail to 
be not more than 900mm above FFL. 
 

2.12.2  Pinning boards 
 Supply and fit 12mm thick x 1,2m high softboard, or similarly approved pinning 

board across the full width of the rear of each classroom.  Pinning boards to 
have a 44 x 22mm rebated hardwood surround, finished with three coats 
polyurethane suede varnish.  Pinning boards to be secured to the walls with 
minimal holes into the wall surface. 

 
2.12.3  Fire extinguisher              

 Supply and fit one 4,5kg CO2 fire extinguisher per room, fixed to a hardwood 
backing-board, 1 200mm above FFL, securely fixed to the wall. 

 
2.12.4  Long-arms 

 Should windows be of pivot type, supply and fit one 600mm long-arm per 
classroom.  Fitted behind the door with two brackets. 

 
2.12.5  Cupboards 

 Supply and fit one pre-painted steel stationary cabinet size 900 x 450 x 
1,800mm, painted in a light approved paint colour, to each classroom and 
office.  Screw cupboard to the wall.    

 
 

2.12.9  Partitioning Wall  
 
2.12.9.1 Partitioning wall of the approved prefabricated material as per manufacturer’s 

specification at 1.8mhigh to be used to configure office accommodation.  
2.12.9.2 Partitioning wall of the approved prefabricated material as per manufacturer’s 

specification at ceiling height  
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Part 6:   Site Information 
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C4  Site Information 
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C4:   SITE INFORMATION -  JBCC 2000 PRINCIPAL BUILDING 
AGREEMENT (Edition 4.1 of March 2005) 

 

Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT 
TWO CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Bid No: 
 
2022/07/055 

 
 
C4 Site Information 
 
GPS CO-ORDINATES  

GIS_Longitude GIS_Latitude 
27,83749333 -31,3342552022/07/057  

 
 

1.  GROUND CONDITIONS 
 

Geotech information not available. This is an existing site.  
 

2.  UNDERGROUND SERVICES 
 

There are unidentifiable underground services traversing the area of works, care 
would need to be taken during excavations. 
 

3.  ADJACENT BUILDINGS 
 
No adjacent buildings could be affected by the construction. No particular 
precautions have been identified by the Engineer for the protection of this 
structure. 
 

4.  ENVIRONMENTAL ISSUES 
 

None 
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C5     Drawings 
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C5.1:  DRAWINGS 

 
Project title: PREFABRICATED STRUCTURE RELIEF PROGRAMME:   SUPPLY AND ERECT 

TWO CLASSROOM BLOCK AT HILLVIEW PRIMARY SCHOOL 

Bid No: 
 
2022/07/055 

 
Drawing tile Drawing number Print date Rev No. 
Prefabricated classroom: 2 x classroom  09/11/2021  
Plan, Section and Elevation  09/11/2021  
Typical supplier details examples  09/11/2021  
Typical supplier details examples  09/11/2021  
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sealed and varnished
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PREFABRICATED CLASSROOMS
Prefabricated structure complete including prefabricated walling, doors, windows minimum of 10% window to floor area light ra o, ceilings, roofs, Electrical and finishes. Structure to conform to the NHBRC and
SANS standards.
Construc on of prefabricated structure  for classrooms  (60m2 per Classroom) building size 16,030mm x 9,304mm wide x 3,000mm high overall, building width is inclusive of verandah 1,600mm wide with
verandah poles encased in concrete. Prefabricated structure complete including prefabricated walling, doors, windows, ceilings, roofs, Electrical and finishes. Structure to conform to the NHBRC and SANS
standards.
Each classroom must have a pinning board size 4800 x 1300mm high and chalk board size 4800 x 1300mm high. The structures must also include barge boards, fascia boards, gu ers and downpipes.
WALLS
Fluted/flat Panels are used for wall construc on. All panels are tung and groove.Panels of 0.5mm coloured chromadek steel shee ng  with Expanded polystyrene.  Thickness of 40mm/ 75mm/ 100mm wall panel.
The R Values of the walls, roof ie building elements for thermal comfort.  

ROOF and CEILINGS
Ceilings for building < 3,5m wide
40mm/ 50mm polyurethane panel (refer to wall panels specifica on above);
Minimum floor to ceiling height 2.400mm high as indicated on floor layouts
Roof Fixing designs to be looked at and signed off. (consider that roofs should not be blown off)  • Roof shee ng must be posi ve fixed on each IBR profile along the ridge and gu er purlin.  • Flashing or budge
boards must be fully fixed to resist wind suc on.  • Roof thickness is 60mm (as per supplier detail)  • Provide R Value and thickness of insula on  • Provide specific treatment of the roof covering to withstand
coastal condi ons   
FLOORS
Specifica on
2.5mm thick PVC Tiles on concrete floor.
Finish- Sealer
Floorworx ma  sealer/ similar and approved :
FloorworX Silk Ma  Sealer is a durable ma  finish water-based acrylic emulsion floor coa ng that carries the SANS 1042 mark and is suitable for use in high traffic areas.
Proper es
• Coverage rate of 20m² per litre
• Self-shining
• Due to its acrylic proper es, FloorworX Silk Ma  Sealer does not collect dirt like wax polishes
• Slip-resistant
• Excellent wear resistance
• As easy to remove as it is to apply
• Ideal protec ve coa ng for painted floors
• Water-based applicators can be cleaned with clean tap water

WINDOWS
- Natural anodised 25 micron aluminium frame;
- Top hung frames fi ed with 4mm clear float glass for all windows except in toilets and ablu ons where obscure float glass is used;
- Standard sizes throughout 900mm x 1200mm or 1200mm x 900mm (allow for 10% of floor area)
- Burglar proofing over all opening windows;
- Blinds and Flyscreens (provided as an op onal when required)

DOORS and SECURITY GATES
External & Internal
- 40mm thick door panel cut from standard Kwikspace PU wall panel;
- Standard size of 2032mm x 813mm;
- Each is door framed with 0.5mm pre-painted galvanised capping riveted to door panel;
- Natural anodised aluminium rebated door frame including rubber buffers and heavy duty aluminium hinges;
- Pre-painted galvanised drip rail to doors opening outwards;
- External locks are five lever Dorma locks complete with stainless steel striker plate and two keys; Chrome plated handles or Equivalent.
GATES - Galvanised Metal Security Gates to all openings

RAINWATER GOODS
Seamless Aluminium Gu ers and downpipe/  PVC Gu ers and downpipes to Architect's approval

FURNITURES AND FITTINGS
Steel Cupboard

ELECTRICAL
Allow for Euro Plugs  All electrical cables (wire ways to plugs and switches) to be encased within the panel /structure.  Light fi ngs can be surface mounted.  Electrical elements as per Electrical specifica ons.
 

4 X Plug points per classroom
1 x Light Switch
Flourescent Lights as per Engineer Specifica on and approval

FIRE FIGHTING
1 X 4.5KG DCP Fire Ex nguisher per Classroom

EXTERNAL WORKS
900mm Wide V channels Around the Building to Engineer's Detail.
Rainwater Harves ng Tanks on stand constructed of Brick work and concrete slab .

APPROVALS AND COMPLIANCE
All the alterna ve building  technology buildings are design build  therefore the contractor must employ a competent qualified design  team for the design, construc on supervision and commissioning of  the
buildings. The Modular Structures Specifica ons for Design, Manufacture, Supply, Deliver and Erect Prefabricated Structures a ached to these Bills must be applied by the design team.
As per tender documents the Contractor must provide: -
• compac on cer ficate for density.
• concrete compressive strength cer ficate.
• a structural walling cer ficates.
• a roof covering cer ficate.
• a cer ficate of compliance for electrical installa on.
• a ligh ng protec on cer ficate where applicable.
• a commission cer ficate for the en re building; it must also confirm the life expectancy of the building which be not less than 10 years.
It remains the responsibility of the Contractor’s / Supplier’s Engineer to provide all cer ficates of compliance including the structural integrity cer ficates and the accompanying quality cer ficates of compliance
for the materials used construc on and assembly of the classrooms.
Successful contractor must provide the principal agent with shop drawings and founda on designs before commencing with works on site. The contractor must
resume with the works only a er the client / principal agent has approved the design of the buildings
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16D POLYSTYRENE
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PANEL TO PANEL INTERLOCKSTD PANEL DETAIL

MASS / SQ. MPANEL THICKNESS

THICKNESS OF FIRE RETARDANT POLYSTYRENE CORE  40mm  - 50mm ( 16D ) VARIES  50mm  - 200mm ( 16D )

0.5 or 0.58 PRE-PAINTED GAVIAL STEEL BONDED TO POLYSTYRENE
WITH 2-PART POLYURETHANE SEALANT

14.23 kg
14.56 kg

40mm
60mm

STD ROOF PANEL

1192 MODULE

SILICONE SEALANT.

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x 12 mm

ALU SEALED RIVETS

SILICONE SEALANT.

SILICONE SEALANT.

44 x 28 ALUMINIUM CHANNEL

SILICONE SEALANT.

SILICONE SEALANT.

SILICONE SEALANT.

INTERNAL PARTITION  WALL TO ROOF FIXING DETAIL

IBR ROOFSHEET

ROOF PANEL

60mm ROOF PANEL FIXED TO TOP WALL PLATE BY
MEANS OF Ø12X125mm SELF DRILLING TEK SCREW

WITH SAFETOP & BONDED WASHER, FREQUENCY OF
FIXING - 900c/c

ALUMINUM CHANNEL FIXED TO WALL PANELS BY
MEANS OF 4mm x 9mm BLIND RIVETS FREQUENCY

OF FIXING - 450c/c
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ROOF PANELS TO LATTICE BEAM DETAIL:

BROADFLUTE CLOSURE
WITH POLYBUTTON

ROOF PANEL BOTTOM SKIN - PRE-PAINTED 60mm
THICK POLYSTYRENE CORE TOP SKIN - COOL

MAINTENANCE IBR PROFILE

WHITE PAINTED LATTICE RIDGE BEAM  FIXED TO
GABLE WALLS WITH 4 OFF  M8 x 60 CUPHEAD BOLTS,

NYLOK NUTS & WASHERS

PRE-PAINTED RIDGE FLASHING  FIXED TO ROOF
PANELS WITH Ø4,8 x 18 ALU SEALED RIVETS @ 400

c/c BOTH SIDES

GALVANISED RIDGE PLATE  FIXED TO ROOF PANELS
WITH Ø4,8 x 12 ALU SEALED RIVETS @ 400 c/c BOTH

SIDES AND  FIXED TO RIDGE BEAM WITH Ø12X110MM
SELF DRILLING TEK SCREW WITH SAFETOP &

BONDED WASHER 3 PER PANEL

GUTTER

40mm WALL PANEL
GUTTER BRACKET

ROOF PANEL FIXED TO TOP OF EXTERNAL WALL
PLATE BY MEANS OF Ø12X125MM SELF DRILLING
TEK SCREW WITH SAFETOP & BONDED WASHER,
PILOT HOLE 5.5mm THROUGH ROOF PANEL AND
INTO WALL PLATE 4 SCREWS REQ'D PER PANEL ROOF PANEL

TOP SKIN - COOL MAINTENANCE'
25MM PRE-PAINTED 'IBR' PROFILE

CORE - 60MM POLYSTYRENE
BOTTOM SKIN - 0.5MM PRE-PAINTED

(COLOR - WHITE)

GUTTER BRACKET @ 900 C/C FIXED TO WALL PANEL
BY MEANS OF Ø4.8 LARGE FLANGE ALU RIVETS

ROOF TO GUTTER DETAIL:

Ø4,8 x 12mm ALU POP RIVETS @ 400 c/c

EXTRUDED 2mm ALUMINIUM WALL
PLATE FIXED TO WALL BOTH SIDES

WITH Ø4.8 x 12mm ALU SEALED-TYPE
RIVET 400c/c BOTH SIDES, 3 RIVETS PER

PANEL

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x

12 mm ALU SEALED RIVETS

WALL TO WALL OUTSIDE CORNER  FIXING DETAIL:

EAVE WALL

SILICONE SEALANT.

SILICONE SEALANT.

38 X 38 ALUMINIUM ANGLE  FIXED WITH
Ø4.08 x 12 SEALED  RIVETS @ 400mm CENTERS.

SILICONE SEALANT.
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SILICONE FIXED WITH
Ø4,8 x 12mm SEALED

RIVETS @ 400mm  CENTERS.

STEEL PLATE/BRACKET TO BE FIXED TO GABLE
WALL. LATTICE BEAM TO BE BOLTED TO WALL PLATE.CONER FLASHING .

ROOF PANELIBR

WALL PANEL

OUTSIDE

150

25
0

60

4.8mm BLIND RIVET

8x90 ROOFSCREW

0.5mm BARGE FLASHING

ALUMINIUM WALLPLATE

23x73 PINE SKIRTING FIXED TO PANEL WITH
COUNTER SINK Ø4.8 RIVETS @ 400mm CTC SEALED

AND VARNISHED.

SILICONE SEALANT

18mm SHUTTER PLY BOARD

2mm VINYL TILES

WALLS ARE MANUFACTURED FROM 40mm FR EPS SANDWICHED BETWEEN
TWO 0,5mm FROST WHITE PRE-PAINTED METAL SKINS. PANELS ARE  1192mm
WIDE & HAVE A ROLL FORMED TONGUE & GROOVE INTERLOCKING SYSTEM.

PANEL LENGTHS ARE MADE TO SUIT.

WALL PANEL FIXED TO 40x45x2 EXTRUDED
ALUMINIUM "C" SECTION WITH 4.8 RIVETS

@ 400mm CENTERS.

WALL

WALL TO LIGHT WEIGHT STEEL FRAME  FIXING DETAIL:

SILICONE SEALANT

SILICONE SEALANT

U- VALUE.

0.899W/m²K
0.601W/m²K

R- VALUE.

1.11
1.66

GALV. LIPCHANNEL FIXED TO GALV. POST BRACKET
BY MEANS OF M8 x 25 GALV. BOLT AND NUT.

25mm IBR ROOF SHEET

65mm SELF DRILLING SCREW WITH
SAFETOP & BONDED WASHER

Ø
76

m
m

 G
A

LV
 P

O
ST

PV
C

 D
O

W
N

PI
PE

GUTTER

50 x 75 LIPCHANNEL
GUTTER BRACKET 900 CTC

49212261

12
5

75

50

450

20
0 

- 2
90

glass 6.38 SG

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

steel cupboards by others steel cupboards by others

MJM BRITZ

02
Floradale PS 2 Combo Classroom.

J Miller.

10 SEP 2020

tel 021 945 1070 fax 021 949 9943 www.coolmaintenance.com

COOL
MAINTENANCECM

AS INDICATED.

NOTES:CLIENT:

PROJECT

DRAWN:
SACAP:
DATE:
SCALE:
DWG No:
REV No:

THIS DRAWING AND ANY COPY OF IT IS THE CONFIDENTIAL PROPERTY OF
COOL MAINTENANCE (PTY)LTD AND IS SUBJECT TO RETURN ON DEMAND.
ANY UNAUTHORIZED COPYING, TRANSMISSION OR DISCLOSURE TO
THIRD PARTIES ARE STRICTLY PROHIBITED. © COOL MAINTENANCE (PTY) LTD

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS STIPULATED OTHERWISE. THIS DRAWING SUPERSEDES
VERBAL INSTRUCTION. DO NOT SCALE, ASK WHEN IN DOUBT.  ENQUIRIES (mjmbritz@icloud.com)

THIS DRAWING IS FOR INFORMATION ONLY UNLESS IT HAS BEEN  CHECKED AND APPROVED.

PLEASE NOTE: THAT THIS DRAWING IS AN INTERPRETATION ON THE PART OF THE DRAFTSMAN,
IT IS THE RESPONSIBILITY OF THE PARTY WHO PROVIDED THE SOURCE INFORMATION FOR THE DRAWING
TO CHECK WHETHER THE DRAWING IS CORRECT.

*ALSO NOTE: THAT THE FINISHED PRODUCT MIGHT DIFFER IN APPEARANCE FROM WHAT HAS BEEN ILLUSTRATED!

DISCLAIMER:
PAT 20104A1 CARIKA.

ARCHITECTURE.
SHEET SIZE:
DISCIPLINE:
STATUS:

ESTIMATOR:
A1.

QUOTATION DRAWINGS.

EL000-2020-101

1.50
FLOORPLAN1

beam beam

D1 D1

60 m²
2.5mm Vinyl Tiles

CLASSROOM
60 m²

2.5 mm Vinyl Tiles
CLASSROOM

F F F F F F

F F F F F F

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

W1 W1 W1 W1 W1 W1

W1W1W1 W1W1W1

VERANDA VERANDA

1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192

8220 8220

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

87
32

16560

1064

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

71568007549800

254
2760 2760 2760 2760 2760 2760

16560

1200

90
0

800

20
00

STEEL
FRAME

76mm Ø GAL
STEEL POLES

1.50
SIDE ELEVATION2

24
50

31
56

23
10

3643
3741

3643
5343

24
50

3643 3643

23
97 26

28 28
60 30

92

28
60

26
28

23
97

1192 1192 1192 1192 1192 1192

7152

1.50
GABLE2

D1

25mm IBR ROOF
@ 11° PITCH

40mm ISO WALL PANEL

2.5mm VINYL TILES

60mm ISO ROOF PANEL
EAVE HEIGHT

FINISHED FLOOR LEVEL

ROOF HEIGHT

PARTITION WALL

G. INTERNAL PARTITION WALL
 TO EXTERNAL WALL FIXING DETAIL

EX
TE

R
N

A
L 

W
A

LL

60

0.5 PRE-PAINTED BOTTOM SKIN

16D POLYSTYRENE
(or to client requirements)

25
25 27

PANEL TO PANEL INTERLOCKSTD PANEL DETAIL

MASS / SQ. MPANEL THICKNESS

THICKNESS OF FIRE RETARDANT POLYSTYRENE CORE  40mm  - 50mm ( 16D ) VARIES  50mm  - 200mm ( 16D )

0.5 or 0.58 PRE-PAINTED GAVIAL STEEL BONDED TO POLYSTYRENE
WITH 2-PART POLYURETHANE SEALANT

14.23 kg
14.56 kg

40mm
60mm

STD ROOF PANEL

1192 MODULE

SILICONE SEALANT.

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x 12 mm

ALU SEALED RIVETS

SILICONE SEALANT.

SILICONE SEALANT.

44 x 28 ALUMINIUM CHANNEL

SILICONE SEALANT.

SILICONE SEALANT.

SILICONE SEALANT.

INTERNAL PARTITION  WALL TO ROOF FIXING DETAIL

IBR ROOFSHEET

ROOF PANEL

60mm ROOF PANEL FIXED TO TOP WALL PLATE BY
MEANS OF Ø12X125mm SELF DRILLING TEK SCREW

WITH SAFETOP & BONDED WASHER, FREQUENCY OF
FIXING - 900c/c

ALUMINUM CHANNEL FIXED TO WALL PANELS BY
MEANS OF 4mm x 9mm BLIND RIVETS FREQUENCY

OF FIXING - 450c/c

PA
R

TI
TI

O
N

 W
A

LL

ROOF PANELS TO LATTICE BEAM DETAIL:

BROADFLUTE CLOSURE
WITH POLYBUTTON

ROOF PANEL BOTTOM SKIN - PRE-PAINTED 60mm
THICK POLYSTYRENE CORE TOP SKIN - COOL

MAINTENANCE IBR PROFILE

WHITE PAINTED LATTICE RIDGE BEAM  FIXED TO
GABLE WALLS WITH 4 OFF  M8 x 60 CUPHEAD BOLTS,

NYLOK NUTS & WASHERS

PRE-PAINTED RIDGE FLASHING  FIXED TO ROOF
PANELS WITH Ø4,8 x 18 ALU SEALED RIVETS @ 400

c/c BOTH SIDES

GALVANISED RIDGE PLATE  FIXED TO ROOF PANELS
WITH Ø4,8 x 12 ALU SEALED RIVETS @ 400 c/c BOTH

SIDES AND  FIXED TO RIDGE BEAM WITH Ø12X110MM
SELF DRILLING TEK SCREW WITH SAFETOP &

BONDED WASHER 3 PER PANEL

GUTTER

40mm WALL PANEL
GUTTER BRACKET

ROOF PANEL FIXED TO TOP OF EXTERNAL WALL
PLATE BY MEANS OF Ø12X125MM SELF DRILLING
TEK SCREW WITH SAFETOP & BONDED WASHER,
PILOT HOLE 5.5mm THROUGH ROOF PANEL AND
INTO WALL PLATE 4 SCREWS REQ'D PER PANEL ROOF PANEL

TOP SKIN - COOL MAINTENANCE'
25MM PRE-PAINTED 'IBR' PROFILE

CORE - 60MM POLYSTYRENE
BOTTOM SKIN - 0.5MM PRE-PAINTED

(COLOR - WHITE)

GUTTER BRACKET @ 900 C/C FIXED TO WALL PANEL
BY MEANS OF Ø4.8 LARGE FLANGE ALU RIVETS

ROOF TO GUTTER DETAIL:

Ø4,8 x 12mm ALU POP RIVETS @ 400 c/c

EXTRUDED 2mm ALUMINIUM WALL
PLATE FIXED TO WALL BOTH SIDES

WITH Ø4.8 x 12mm ALU SEALED-TYPE
RIVET 400c/c BOTH SIDES, 3 RIVETS PER

PANEL

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x

12 mm ALU SEALED RIVETS

WALL TO WALL OUTSIDE CORNER  FIXING DETAIL:

EAVE WALL

SILICONE SEALANT.

SILICONE SEALANT.

38 X 38 ALUMINIUM ANGLE  FIXED WITH
Ø4.08 x 12 SEALED  RIVETS @ 400mm CENTERS.

SILICONE SEALANT.

G
A

B
LE

 W
A

LL

SILICONE FIXED WITH
Ø4,8 x 12mm SEALED

RIVETS @ 400mm  CENTERS.

STEEL PLATE/BRACKET TO BE FIXED TO GABLE
WALL. LATTICE BEAM TO BE BOLTED TO WALL PLATE.CONER FLASHING .

ROOF PANELIBR

WALL PANEL

OUTSIDE

150

25
0

60

4.8mm BLIND RIVET

8x90 ROOFSCREW

0.5mm BARGE FLASHING

ALUMINIUM WALLPLATE

23x73 PINE SKIRTING FIXED TO PANEL WITH
COUNTER SINK Ø4.8 RIVETS @ 400mm CTC SEALED

AND VARNISHED.

SILICONE SEALANT

18mm SHUTTER PLY BOARD

2mm VINYL TILES

WALLS ARE MANUFACTURED FROM 40mm FR EPS SANDWICHED BETWEEN
TWO 0,5mm FROST WHITE PRE-PAINTED METAL SKINS. PANELS ARE  1192mm
WIDE & HAVE A ROLL FORMED TONGUE & GROOVE INTERLOCKING SYSTEM.

PANEL LENGTHS ARE MADE TO SUIT.

WALL PANEL FIXED TO 40x45x2 EXTRUDED
ALUMINIUM "C" SECTION WITH 4.8 RIVETS

@ 400mm CENTERS.

WALL

WALL TO LIGHT WEIGHT STEEL FRAME  FIXING DETAIL:

SILICONE SEALANT

SILICONE SEALANT

U- VALUE.

0.899W/m²K
0.601W/m²K

R- VALUE.

1.11
1.66

GALV. LIPCHANNEL FIXED TO GALV. POST BRACKET
BY MEANS OF M8 x 25 GALV. BOLT AND NUT.

25mm IBR ROOF SHEET

65mm SELF DRILLING SCREW WITH
SAFETOP & BONDED WASHER

Ø
76

m
m

 G
A

LV
 P

O
ST

PV
C

 D
O

W
N

PI
PE

GUTTER

50 x 75 LIPCHANNEL
GUTTER BRACKET 900 CTC

49212261

12
5

75

50

450

20
0 

- 2
90

glass 6.38 SG

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

steel cupboards by others steel cupboards by others

MJM BRITZ

02
Floradale PS 2 Combo Classroom.

J Miller.

10 SEP 2020

tel 021 945 1070 fax 021 949 9943 www.coolmaintenance.com

COOL
MAINTENANCECM

AS INDICATED.

NOTES:CLIENT:

PROJECT

DRAWN:
SACAP:
DATE:
SCALE:
DWG No:
REV No:

THIS DRAWING AND ANY COPY OF IT IS THE CONFIDENTIAL PROPERTY OF
COOL MAINTENANCE (PTY)LTD AND IS SUBJECT TO RETURN ON DEMAND.
ANY UNAUTHORIZED COPYING, TRANSMISSION OR DISCLOSURE TO
THIRD PARTIES ARE STRICTLY PROHIBITED. © COOL MAINTENANCE (PTY) LTD

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS STIPULATED OTHERWISE. THIS DRAWING SUPERSEDES
VERBAL INSTRUCTION. DO NOT SCALE, ASK WHEN IN DOUBT.  ENQUIRIES (mjmbritz@icloud.com)

THIS DRAWING IS FOR INFORMATION ONLY UNLESS IT HAS BEEN  CHECKED AND APPROVED.

PLEASE NOTE: THAT THIS DRAWING IS AN INTERPRETATION ON THE PART OF THE DRAFTSMAN,
IT IS THE RESPONSIBILITY OF THE PARTY WHO PROVIDED THE SOURCE INFORMATION FOR THE DRAWING
TO CHECK WHETHER THE DRAWING IS CORRECT.

*ALSO NOTE: THAT THE FINISHED PRODUCT MIGHT DIFFER IN APPEARANCE FROM WHAT HAS BEEN ILLUSTRATED!

DISCLAIMER:
PAT 20104A1 CARIKA.

ARCHITECTURE.
SHEET SIZE:
DISCIPLINE:
STATUS:

ESTIMATOR:
A1.

QUOTATION DRAWINGS.

EL000-2020-101

1.50
FLOORPLAN1

beam beam

D1 D1

60 m²
2.5mm Vinyl Tiles

CLASSROOM
60 m²

2.5 mm Vinyl Tiles
CLASSROOM

F F F F F F

F F F F F F

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

W1 W1 W1 W1 W1 W1

W1W1W1 W1W1W1

VERANDA VERANDA

1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192

8220 8220

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

87
32

16560

1064

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

71568007549800

254
2760 2760 2760 2760 2760 2760

16560

1200

90
0

800

20
00

STEEL
FRAME

76mm Ø GAL
STEEL POLES

1.50
SIDE ELEVATION2

24
50

31
56

23
10

3643
3741

3643
5343

24
50

3643 3643

23
97 26

28 28
60 30

92

28
60

26
28

23
97

1192 1192 1192 1192 1192 1192

7152

1.50
GABLE2

D1

25mm IBR ROOF
@ 11° PITCH

40mm ISO WALL PANEL

2.5mm VINYL TILES

60mm ISO ROOF PANEL
EAVE HEIGHT

FINISHED FLOOR LEVEL

ROOF HEIGHT

PARTITION WALL

G. INTERNAL PARTITION WALL
 TO EXTERNAL WALL FIXING DETAIL

EX
TE

R
N

A
L 

W
A

LL

60

0.5 PRE-PAINTED BOTTOM SKIN

16D POLYSTYRENE
(or to client requirements)

25
25 27

PANEL TO PANEL INTERLOCKSTD PANEL DETAIL

MASS / SQ. MPANEL THICKNESS

THICKNESS OF FIRE RETARDANT POLYSTYRENE CORE  40mm  - 50mm ( 16D ) VARIES  50mm  - 200mm ( 16D )

0.5 or 0.58 PRE-PAINTED GAVIAL STEEL BONDED TO POLYSTYRENE
WITH 2-PART POLYURETHANE SEALANT

14.23 kg
14.56 kg

40mm
60mm

STD ROOF PANEL

1192 MODULE

SILICONE SEALANT.

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x 12 mm

ALU SEALED RIVETS

SILICONE SEALANT.

SILICONE SEALANT.

44 x 28 ALUMINIUM CHANNEL

SILICONE SEALANT.

SILICONE SEALANT.

SILICONE SEALANT.

INTERNAL PARTITION  WALL TO ROOF FIXING DETAIL

IBR ROOFSHEET

ROOF PANEL

60mm ROOF PANEL FIXED TO TOP WALL PLATE BY
MEANS OF Ø12X125mm SELF DRILLING TEK SCREW

WITH SAFETOP & BONDED WASHER, FREQUENCY OF
FIXING - 900c/c

ALUMINUM CHANNEL FIXED TO WALL PANELS BY
MEANS OF 4mm x 9mm BLIND RIVETS FREQUENCY

OF FIXING - 450c/c

PA
R

TI
TI

O
N

 W
A

LL

ROOF PANELS TO LATTICE BEAM DETAIL:

BROADFLUTE CLOSURE
WITH POLYBUTTON

ROOF PANEL BOTTOM SKIN - PRE-PAINTED 60mm
THICK POLYSTYRENE CORE TOP SKIN - COOL

MAINTENANCE IBR PROFILE

WHITE PAINTED LATTICE RIDGE BEAM  FIXED TO
GABLE WALLS WITH 4 OFF  M8 x 60 CUPHEAD BOLTS,

NYLOK NUTS & WASHERS

PRE-PAINTED RIDGE FLASHING  FIXED TO ROOF
PANELS WITH Ø4,8 x 18 ALU SEALED RIVETS @ 400

c/c BOTH SIDES

GALVANISED RIDGE PLATE  FIXED TO ROOF PANELS
WITH Ø4,8 x 12 ALU SEALED RIVETS @ 400 c/c BOTH

SIDES AND  FIXED TO RIDGE BEAM WITH Ø12X110MM
SELF DRILLING TEK SCREW WITH SAFETOP &

BONDED WASHER 3 PER PANEL

GUTTER

40mm WALL PANEL
GUTTER BRACKET

ROOF PANEL FIXED TO TOP OF EXTERNAL WALL
PLATE BY MEANS OF Ø12X125MM SELF DRILLING
TEK SCREW WITH SAFETOP & BONDED WASHER,
PILOT HOLE 5.5mm THROUGH ROOF PANEL AND
INTO WALL PLATE 4 SCREWS REQ'D PER PANEL ROOF PANEL

TOP SKIN - COOL MAINTENANCE'
25MM PRE-PAINTED 'IBR' PROFILE

CORE - 60MM POLYSTYRENE
BOTTOM SKIN - 0.5MM PRE-PAINTED

(COLOR - WHITE)

GUTTER BRACKET @ 900 C/C FIXED TO WALL PANEL
BY MEANS OF Ø4.8 LARGE FLANGE ALU RIVETS

ROOF TO GUTTER DETAIL:

Ø4,8 x 12mm ALU POP RIVETS @ 400 c/c

EXTRUDED 2mm ALUMINIUM WALL
PLATE FIXED TO WALL BOTH SIDES

WITH Ø4.8 x 12mm ALU SEALED-TYPE
RIVET 400c/c BOTH SIDES, 3 RIVETS PER

PANEL

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x

12 mm ALU SEALED RIVETS

WALL TO WALL OUTSIDE CORNER  FIXING DETAIL:

EAVE WALL

SILICONE SEALANT.

SILICONE SEALANT.

38 X 38 ALUMINIUM ANGLE  FIXED WITH
Ø4.08 x 12 SEALED  RIVETS @ 400mm CENTERS.

SILICONE SEALANT.

G
A

B
LE

 W
A

LL

SILICONE FIXED WITH
Ø4,8 x 12mm SEALED

RIVETS @ 400mm  CENTERS.

STEEL PLATE/BRACKET TO BE FIXED TO GABLE
WALL. LATTICE BEAM TO BE BOLTED TO WALL PLATE.CONER FLASHING .

ROOF PANELIBR

WALL PANEL

OUTSIDE

150

25
0

60

4.8mm BLIND RIVET

8x90 ROOFSCREW

0.5mm BARGE FLASHING

ALUMINIUM WALLPLATE

23x73 PINE SKIRTING FIXED TO PANEL WITH
COUNTER SINK Ø4.8 RIVETS @ 400mm CTC SEALED

AND VARNISHED.

SILICONE SEALANT

18mm SHUTTER PLY BOARD

2mm VINYL TILES

WALLS ARE MANUFACTURED FROM 40mm FR EPS SANDWICHED BETWEEN
TWO 0,5mm FROST WHITE PRE-PAINTED METAL SKINS. PANELS ARE  1192mm
WIDE & HAVE A ROLL FORMED TONGUE & GROOVE INTERLOCKING SYSTEM.

PANEL LENGTHS ARE MADE TO SUIT.

WALL PANEL FIXED TO 40x45x2 EXTRUDED
ALUMINIUM "C" SECTION WITH 4.8 RIVETS

@ 400mm CENTERS.

WALL

WALL TO LIGHT WEIGHT STEEL FRAME  FIXING DETAIL:

SILICONE SEALANT

SILICONE SEALANT

U- VALUE.

0.899W/m²K
0.601W/m²K

R- VALUE.

1.11
1.66

GALV. LIPCHANNEL FIXED TO GALV. POST BRACKET
BY MEANS OF M8 x 25 GALV. BOLT AND NUT.

25mm IBR ROOF SHEET

65mm SELF DRILLING SCREW WITH
SAFETOP & BONDED WASHER

Ø
76

m
m

 G
A

LV
 P

O
ST

PV
C

 D
O

W
N

PI
PE

GUTTER

50 x 75 LIPCHANNEL
GUTTER BRACKET 900 CTC

49212261

12
5

75

50

450

20
0 

- 2
90

glass 6.38 SG

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

steel cupboards by others steel cupboards by others

MJM BRITZ

02
Floradale PS 2 Combo Classroom.

J Miller.

10 SEP 2020

tel 021 945 1070 fax 021 949 9943 www.coolmaintenance.com

COOL
MAINTENANCECM

AS INDICATED.

NOTES:CLIENT:

PROJECT

DRAWN:
SACAP:
DATE:
SCALE:
DWG No:
REV No:

THIS DRAWING AND ANY COPY OF IT IS THE CONFIDENTIAL PROPERTY OF
COOL MAINTENANCE (PTY)LTD AND IS SUBJECT TO RETURN ON DEMAND.
ANY UNAUTHORIZED COPYING, TRANSMISSION OR DISCLOSURE TO
THIRD PARTIES ARE STRICTLY PROHIBITED. © COOL MAINTENANCE (PTY) LTD

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS STIPULATED OTHERWISE. THIS DRAWING SUPERSEDES
VERBAL INSTRUCTION. DO NOT SCALE, ASK WHEN IN DOUBT.  ENQUIRIES (mjmbritz@icloud.com)

THIS DRAWING IS FOR INFORMATION ONLY UNLESS IT HAS BEEN  CHECKED AND APPROVED.

PLEASE NOTE: THAT THIS DRAWING IS AN INTERPRETATION ON THE PART OF THE DRAFTSMAN,
IT IS THE RESPONSIBILITY OF THE PARTY WHO PROVIDED THE SOURCE INFORMATION FOR THE DRAWING
TO CHECK WHETHER THE DRAWING IS CORRECT.

*ALSO NOTE: THAT THE FINISHED PRODUCT MIGHT DIFFER IN APPEARANCE FROM WHAT HAS BEEN ILLUSTRATED!

DISCLAIMER:
PAT 20104A1 CARIKA.

ARCHITECTURE.
SHEET SIZE:
DISCIPLINE:
STATUS:

ESTIMATOR:
A1.

QUOTATION DRAWINGS.

EL000-2020-101

1.50
FLOORPLAN1

beam beam

D1 D1

60 m²
2.5mm Vinyl Tiles

CLASSROOM
60 m²

2.5 mm Vinyl Tiles
CLASSROOM

F F F F F F

F F F F F F

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

W1 W1 W1 W1 W1 W1

W1W1W1 W1W1W1

VERANDA VERANDA

1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192

8220 8220

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

87
32

16560

1064

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

71568007549800

254
2760 2760 2760 2760 2760 2760

16560

1200

90
0

800

20
00

STEEL
FRAME

76mm Ø GAL
STEEL POLES

1.50
SIDE ELEVATION2

24
50

31
56

23
10

3643
3741

3643
5343

24
50

3643 3643

23
97 26

28 28
60 30

92

28
60

26
28

23
97

1192 1192 1192 1192 1192 1192

7152

1.50
GABLE2

D1

25mm IBR ROOF
@ 11° PITCH

40mm ISO WALL PANEL

2.5mm VINYL TILES

60mm ISO ROOF PANEL
EAVE HEIGHT

FINISHED FLOOR LEVEL

ROOF HEIGHT

PARTITION WALL

G. INTERNAL PARTITION WALL
 TO EXTERNAL WALL FIXING DETAIL

EX
TE

R
N

A
L 

W
A

LL

60

0.5 PRE-PAINTED BOTTOM SKIN

16D POLYSTYRENE
(or to client requirements)

25
25 27

PANEL TO PANEL INTERLOCKSTD PANEL DETAIL

MASS / SQ. MPANEL THICKNESS

THICKNESS OF FIRE RETARDANT POLYSTYRENE CORE  40mm  - 50mm ( 16D ) VARIES  50mm  - 200mm ( 16D )

0.5 or 0.58 PRE-PAINTED GAVIAL STEEL BONDED TO POLYSTYRENE
WITH 2-PART POLYURETHANE SEALANT

14.23 kg
14.56 kg

40mm
60mm

STD ROOF PANEL

1192 MODULE

SILICONE SEALANT.

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x 12 mm

ALU SEALED RIVETS

SILICONE SEALANT.

SILICONE SEALANT.

44 x 28 ALUMINIUM CHANNEL

SILICONE SEALANT.

SILICONE SEALANT.

SILICONE SEALANT.

INTERNAL PARTITION  WALL TO ROOF FIXING DETAIL

IBR ROOFSHEET

ROOF PANEL

60mm ROOF PANEL FIXED TO TOP WALL PLATE BY
MEANS OF Ø12X125mm SELF DRILLING TEK SCREW

WITH SAFETOP & BONDED WASHER, FREQUENCY OF
FIXING - 900c/c

ALUMINUM CHANNEL FIXED TO WALL PANELS BY
MEANS OF 4mm x 9mm BLIND RIVETS FREQUENCY

OF FIXING - 450c/c

PA
R

TI
TI

O
N

 W
A

LL

ROOF PANELS TO LATTICE BEAM DETAIL:

BROADFLUTE CLOSURE
WITH POLYBUTTON

ROOF PANEL BOTTOM SKIN - PRE-PAINTED 60mm
THICK POLYSTYRENE CORE TOP SKIN - COOL

MAINTENANCE IBR PROFILE

WHITE PAINTED LATTICE RIDGE BEAM  FIXED TO
GABLE WALLS WITH 4 OFF  M8 x 60 CUPHEAD BOLTS,

NYLOK NUTS & WASHERS

PRE-PAINTED RIDGE FLASHING  FIXED TO ROOF
PANELS WITH Ø4,8 x 18 ALU SEALED RIVETS @ 400

c/c BOTH SIDES

GALVANISED RIDGE PLATE  FIXED TO ROOF PANELS
WITH Ø4,8 x 12 ALU SEALED RIVETS @ 400 c/c BOTH

SIDES AND  FIXED TO RIDGE BEAM WITH Ø12X110MM
SELF DRILLING TEK SCREW WITH SAFETOP &

BONDED WASHER 3 PER PANEL

GUTTER

40mm WALL PANEL
GUTTER BRACKET

ROOF PANEL FIXED TO TOP OF EXTERNAL WALL
PLATE BY MEANS OF Ø12X125MM SELF DRILLING
TEK SCREW WITH SAFETOP & BONDED WASHER,
PILOT HOLE 5.5mm THROUGH ROOF PANEL AND
INTO WALL PLATE 4 SCREWS REQ'D PER PANEL ROOF PANEL

TOP SKIN - COOL MAINTENANCE'
25MM PRE-PAINTED 'IBR' PROFILE

CORE - 60MM POLYSTYRENE
BOTTOM SKIN - 0.5MM PRE-PAINTED

(COLOR - WHITE)

GUTTER BRACKET @ 900 C/C FIXED TO WALL PANEL
BY MEANS OF Ø4.8 LARGE FLANGE ALU RIVETS

ROOF TO GUTTER DETAIL:

Ø4,8 x 12mm ALU POP RIVETS @ 400 c/c

EXTRUDED 2mm ALUMINIUM WALL
PLATE FIXED TO WALL BOTH SIDES

WITH Ø4.8 x 12mm ALU SEALED-TYPE
RIVET 400c/c BOTH SIDES, 3 RIVETS PER

PANEL

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x

12 mm ALU SEALED RIVETS

WALL TO WALL OUTSIDE CORNER  FIXING DETAIL:

EAVE WALL

SILICONE SEALANT.

SILICONE SEALANT.

38 X 38 ALUMINIUM ANGLE  FIXED WITH
Ø4.08 x 12 SEALED  RIVETS @ 400mm CENTERS.

SILICONE SEALANT.

G
A

B
LE

 W
A

LL

SILICONE FIXED WITH
Ø4,8 x 12mm SEALED

RIVETS @ 400mm  CENTERS.

STEEL PLATE/BRACKET TO BE FIXED TO GABLE
WALL. LATTICE BEAM TO BE BOLTED TO WALL PLATE.CONER FLASHING .

ROOF PANELIBR

WALL PANEL

OUTSIDE

150

25
0

60

4.8mm BLIND RIVET

8x90 ROOFSCREW

0.5mm BARGE FLASHING

ALUMINIUM WALLPLATE

23x73 PINE SKIRTING FIXED TO PANEL WITH
COUNTER SINK Ø4.8 RIVETS @ 400mm CTC SEALED

AND VARNISHED.

SILICONE SEALANT

18mm SHUTTER PLY BOARD

2mm VINYL TILES

WALLS ARE MANUFACTURED FROM 40mm FR EPS SANDWICHED BETWEEN
TWO 0,5mm FROST WHITE PRE-PAINTED METAL SKINS. PANELS ARE  1192mm
WIDE & HAVE A ROLL FORMED TONGUE & GROOVE INTERLOCKING SYSTEM.

PANEL LENGTHS ARE MADE TO SUIT.

WALL PANEL FIXED TO 40x45x2 EXTRUDED
ALUMINIUM "C" SECTION WITH 4.8 RIVETS

@ 400mm CENTERS.

WALL

WALL TO LIGHT WEIGHT STEEL FRAME  FIXING DETAIL:

SILICONE SEALANT

SILICONE SEALANT

U- VALUE.

0.899W/m²K
0.601W/m²K

R- VALUE.

1.11
1.66

GALV. LIPCHANNEL FIXED TO GALV. POST BRACKET
BY MEANS OF M8 x 25 GALV. BOLT AND NUT.

25mm IBR ROOF SHEET

65mm SELF DRILLING SCREW WITH
SAFETOP & BONDED WASHER

Ø
76

m
m

 G
A

LV
 P

O
ST

PV
C

 D
O

W
N

PI
PE

GUTTER

50 x 75 LIPCHANNEL
GUTTER BRACKET 900 CTC

49212261

12
5

75

50

450

20
0 

- 2
90

glass 6.38 SG

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

steel cupboards by others steel cupboards by others

MJM BRITZ

02
Floradale PS 2 Combo Classroom.

J Miller.

10 SEP 2020

tel 021 945 1070 fax 021 949 9943 www.coolmaintenance.com

COOL
MAINTENANCECM

AS INDICATED.

NOTES:CLIENT:

PROJECT

DRAWN:
SACAP:
DATE:
SCALE:
DWG No:
REV No:

THIS DRAWING AND ANY COPY OF IT IS THE CONFIDENTIAL PROPERTY OF
COOL MAINTENANCE (PTY)LTD AND IS SUBJECT TO RETURN ON DEMAND.
ANY UNAUTHORIZED COPYING, TRANSMISSION OR DISCLOSURE TO
THIRD PARTIES ARE STRICTLY PROHIBITED. © COOL MAINTENANCE (PTY) LTD

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS STIPULATED OTHERWISE. THIS DRAWING SUPERSEDES
VERBAL INSTRUCTION. DO NOT SCALE, ASK WHEN IN DOUBT.  ENQUIRIES (mjmbritz@icloud.com)

THIS DRAWING IS FOR INFORMATION ONLY UNLESS IT HAS BEEN  CHECKED AND APPROVED.

PLEASE NOTE: THAT THIS DRAWING IS AN INTERPRETATION ON THE PART OF THE DRAFTSMAN,
IT IS THE RESPONSIBILITY OF THE PARTY WHO PROVIDED THE SOURCE INFORMATION FOR THE DRAWING
TO CHECK WHETHER THE DRAWING IS CORRECT.

*ALSO NOTE: THAT THE FINISHED PRODUCT MIGHT DIFFER IN APPEARANCE FROM WHAT HAS BEEN ILLUSTRATED!

DISCLAIMER:
PAT 20104A1 CARIKA.

ARCHITECTURE.
SHEET SIZE:
DISCIPLINE:
STATUS:

ESTIMATOR:
A1.

QUOTATION DRAWINGS.

EL000-2020-101

1.50
FLOORPLAN1

beam beam

D1 D1

60 m²
2.5mm Vinyl Tiles

CLASSROOM
60 m²

2.5 mm Vinyl Tiles
CLASSROOM

F F F F F F

F F F F F F
S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

W1 W1 W1 W1 W1 W1

W1W1W1 W1W1W1

VERANDA VERANDA

1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192

8220 8220

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

87
32

16560

1064

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

71568007549800

254
2760 2760 2760 2760 2760 2760

16560

1200

90
0

800

20
00

STEEL
FRAME

76mm Ø GAL
STEEL POLES

1.50
SIDE ELEVATION2

24
50

31
56

23
10

3643
3741

3643
5343

24
50

3643 3643

23
97 26

28 28
60 30

92

28
60

26
28

23
97

1192 1192 1192 1192 1192 1192

7152

1.50
GABLE2

D1

25mm IBR ROOF
@ 11° PITCH

40mm ISO WALL PANEL

2.5mm VINYL TILES

60mm ISO ROOF PANEL
EAVE HEIGHT

FINISHED FLOOR LEVEL

ROOF HEIGHT

PARTITION WALL

G. INTERNAL PARTITION WALL
 TO EXTERNAL WALL FIXING DETAIL

EX
TE

R
N

A
L 

W
A

LL

60

0.5 PRE-PAINTED BOTTOM SKIN

16D POLYSTYRENE
(or to client requirements)

25
25 27

PANEL TO PANEL INTERLOCKSTD PANEL DETAIL

MASS / SQ. MPANEL THICKNESS

THICKNESS OF FIRE RETARDANT POLYSTYRENE CORE  40mm  - 50mm ( 16D ) VARIES  50mm  - 200mm ( 16D )

0.5 or 0.58 PRE-PAINTED GAVIAL STEEL BONDED TO POLYSTYRENE
WITH 2-PART POLYURETHANE SEALANT

14.23 kg
14.56 kg

40mm
60mm

STD ROOF PANEL

1192 MODULE

SILICONE SEALANT.

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x 12 mm

ALU SEALED RIVETS

SILICONE SEALANT.

SILICONE SEALANT.

44 x 28 ALUMINIUM CHANNEL

SILICONE SEALANT.

SILICONE SEALANT.

SILICONE SEALANT.

INTERNAL PARTITION  WALL TO ROOF FIXING DETAIL

IBR ROOFSHEET

ROOF PANEL

60mm ROOF PANEL FIXED TO TOP WALL PLATE BY
MEANS OF Ø12X125mm SELF DRILLING TEK SCREW

WITH SAFETOP & BONDED WASHER, FREQUENCY OF
FIXING - 900c/c

ALUMINUM CHANNEL FIXED TO WALL PANELS BY
MEANS OF 4mm x 9mm BLIND RIVETS FREQUENCY

OF FIXING - 450c/c

PA
R

TI
TI

O
N

 W
A

LL

ROOF PANELS TO LATTICE BEAM DETAIL:

BROADFLUTE CLOSURE
WITH POLYBUTTON

ROOF PANEL BOTTOM SKIN - PRE-PAINTED 60mm
THICK POLYSTYRENE CORE TOP SKIN - COOL

MAINTENANCE IBR PROFILE

WHITE PAINTED LATTICE RIDGE BEAM  FIXED TO
GABLE WALLS WITH 4 OFF  M8 x 60 CUPHEAD BOLTS,

NYLOK NUTS & WASHERS

PRE-PAINTED RIDGE FLASHING  FIXED TO ROOF
PANELS WITH Ø4,8 x 18 ALU SEALED RIVETS @ 400

c/c BOTH SIDES

GALVANISED RIDGE PLATE  FIXED TO ROOF PANELS
WITH Ø4,8 x 12 ALU SEALED RIVETS @ 400 c/c BOTH

SIDES AND  FIXED TO RIDGE BEAM WITH Ø12X110MM
SELF DRILLING TEK SCREW WITH SAFETOP &

BONDED WASHER 3 PER PANEL

GUTTER

40mm WALL PANEL
GUTTER BRACKET

ROOF PANEL FIXED TO TOP OF EXTERNAL WALL
PLATE BY MEANS OF Ø12X125MM SELF DRILLING
TEK SCREW WITH SAFETOP & BONDED WASHER,
PILOT HOLE 5.5mm THROUGH ROOF PANEL AND
INTO WALL PLATE 4 SCREWS REQ'D PER PANEL ROOF PANEL

TOP SKIN - COOL MAINTENANCE'
25MM PRE-PAINTED 'IBR' PROFILE

CORE - 60MM POLYSTYRENE
BOTTOM SKIN - 0.5MM PRE-PAINTED

(COLOR - WHITE)

GUTTER BRACKET @ 900 C/C FIXED TO WALL PANEL
BY MEANS OF Ø4.8 LARGE FLANGE ALU RIVETS

ROOF TO GUTTER DETAIL:

Ø4,8 x 12mm ALU POP RIVETS @ 400 c/c

EXTRUDED 2mm ALUMINIUM WALL
PLATE FIXED TO WALL BOTH SIDES

WITH Ø4.8 x 12mm ALU SEALED-TYPE
RIVET 400c/c BOTH SIDES, 3 RIVETS PER

PANEL

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x

12 mm ALU SEALED RIVETS

WALL TO WALL OUTSIDE CORNER  FIXING DETAIL:

EAVE WALL

SILICONE SEALANT.

SILICONE SEALANT.

38 X 38 ALUMINIUM ANGLE  FIXED WITH
Ø4.08 x 12 SEALED  RIVETS @ 400mm CENTERS.

SILICONE SEALANT.

G
A

B
LE

 W
A

LL

SILICONE FIXED WITH
Ø4,8 x 12mm SEALED

RIVETS @ 400mm  CENTERS.

STEEL PLATE/BRACKET TO BE FIXED TO GABLE
WALL. LATTICE BEAM TO BE BOLTED TO WALL PLATE.CONER FLASHING .

ROOF PANELIBR

WALL PANEL

OUTSIDE

150

25
0

60

4.8mm BLIND RIVET

8x90 ROOFSCREW

0.5mm BARGE FLASHING

ALUMINIUM WALLPLATE

23x73 PINE SKIRTING FIXED TO PANEL WITH
COUNTER SINK Ø4.8 RIVETS @ 400mm CTC SEALED

AND VARNISHED.

SILICONE SEALANT

18mm SHUTTER PLY BOARD

2mm VINYL TILES

WALLS ARE MANUFACTURED FROM 40mm FR EPS SANDWICHED BETWEEN
TWO 0,5mm FROST WHITE PRE-PAINTED METAL SKINS. PANELS ARE  1192mm
WIDE & HAVE A ROLL FORMED TONGUE & GROOVE INTERLOCKING SYSTEM.

PANEL LENGTHS ARE MADE TO SUIT.

WALL PANEL FIXED TO 40x45x2 EXTRUDED
ALUMINIUM "C" SECTION WITH 4.8 RIVETS

@ 400mm CENTERS.

WALL

WALL TO LIGHT WEIGHT STEEL FRAME  FIXING DETAIL:

SILICONE SEALANT

SILICONE SEALANT

U- VALUE.

0.899W/m²K
0.601W/m²K

R- VALUE.

1.11
1.66

GALV. LIPCHANNEL FIXED TO GALV. POST BRACKET
BY MEANS OF M8 x 25 GALV. BOLT AND NUT.

25mm IBR ROOF SHEET

65mm SELF DRILLING SCREW WITH
SAFETOP & BONDED WASHER

Ø
76

m
m

 G
A

LV
 P

O
ST

PV
C

 D
O

W
N

PI
PE

GUTTER

50 x 75 LIPCHANNEL
GUTTER BRACKET 900 CTC

49212261

12
5

75

50

450

20
0 

- 2
90

glass 6.38 SG

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

steel cupboards by others steel cupboards by others

MJM BRITZ

02
Floradale PS 2 Combo Classroom.

J Miller.

10 SEP 2020

tel 021 945 1070 fax 021 949 9943 www.coolmaintenance.com

COOL
MAINTENANCECM

AS INDICATED.

NOTES:CLIENT:

PROJECT

DRAWN:
SACAP:
DATE:
SCALE:
DWG No:
REV No:

THIS DRAWING AND ANY COPY OF IT IS THE CONFIDENTIAL PROPERTY OF
COOL MAINTENANCE (PTY)LTD AND IS SUBJECT TO RETURN ON DEMAND.
ANY UNAUTHORIZED COPYING, TRANSMISSION OR DISCLOSURE TO
THIRD PARTIES ARE STRICTLY PROHIBITED. © COOL MAINTENANCE (PTY) LTD

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS STIPULATED OTHERWISE. THIS DRAWING SUPERSEDES
VERBAL INSTRUCTION. DO NOT SCALE, ASK WHEN IN DOUBT.  ENQUIRIES (mjmbritz@icloud.com)

THIS DRAWING IS FOR INFORMATION ONLY UNLESS IT HAS BEEN  CHECKED AND APPROVED.

PLEASE NOTE: THAT THIS DRAWING IS AN INTERPRETATION ON THE PART OF THE DRAFTSMAN,
IT IS THE RESPONSIBILITY OF THE PARTY WHO PROVIDED THE SOURCE INFORMATION FOR THE DRAWING
TO CHECK WHETHER THE DRAWING IS CORRECT.

*ALSO NOTE: THAT THE FINISHED PRODUCT MIGHT DIFFER IN APPEARANCE FROM WHAT HAS BEEN ILLUSTRATED!

DISCLAIMER:
PAT 20104A1 CARIKA.

ARCHITECTURE.
SHEET SIZE:
DISCIPLINE:
STATUS:

ESTIMATOR:
A1.

QUOTATION DRAWINGS.

EL000-2020-101

Clic
k t

o BUY NOW!PD
F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
omClic

k t
o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
om

https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor


GSPublisherVersion 0.46.100.100

NOTES:
THE USE OF TRADE NAMES ON THIS DRAWING SIMPLY SERVES TO INDICATE
A STANDARD ACCEPTABLE TO THE DEPARTMENT, ANY OTHER BRAND MAY BE
USED WITH THE PRIOR WRITTEN APPROVAL OF THE PROJECT LEADER.

THE CONTRACTOR MUST WORK FROM FIGURED DIMENSIONS ONLY. CHECK
ALL DIMENSIONS AND LEVELS ON SITE BEFORE COMMENCING ANY WORK.
ALL DRAWINGS TO BE READ IN CONJUNCTION WITH DETAILS, SCHEDULES,
DRAINAGE DRAWINGS, INTERNAL ELEVATIONS, ENGINEERS AND OTHER
SPECIALIST'S DRAWINGS.

REFER CONFLICTING INFORMATION TO THE ARCHITECT AND OTHER
RESPONSIBLE CONSULTANTS
THE DESIGN ON THIS DRAWING IS THE PROPERTY OF THE PROVINCIAL
GOVERNMENT: WESTERN CAPE- BRANCH WORKS AND
COPY RIGHT IS RESERVED

REFERENCE / LOCALITY PLAN

DATEREV.

REVISIONS
DESCRIPTION BY

MAINTENANCECAPITAL

DRAWING TITLE

PROJECT TITLE

DATE PRINT DATE DRAWN CHECKED

PROJECT FILE NO.

DRAWING NO. PAPER SIZE

PROGRAM MANAGER (DOE) DATE SIGN

ORGANISATION/ DEPARTMENT

PREFABRICATED CLASSROOMS

SCHOOL NAME

Department of Education
Steve Tshwete Building, Zone 6
Private Bag X0032
Zwelitsha
Eastern Cape

(NAME OF SCHOOL AND ADDRESS)

EMIS NUMBER

SCALE

RBAMSNK9/11/2021November 2021

DELIVERYPLANNING

REV.NO

A11:75, 1:50

LAND VERIFICATION/CONFIRMATION

SCHOOL DETAILS

APPROVALS/ SIGN OFF

PROJECT LEADER DATE SIGN

SCHOOL GOVERNING BODY DATE SIGN

SCHOOL PRINCIPAL DATE SIGN

SCHOOL ADDRESS

COORDINATES

(EMIS NUMBER)

TYPICAL SUPPLIER DETAILS EXAMPLES

XXXXXXXXXXXXXXX

TYPICAL SUPPLIER DETAILS EXAMPLES

1.50
FLOORPLAN1

beam beam

D1 D1

60 m²
2.5mm Vinyl Tiles

CLASSROOM
60 m²

2.5 mm Vinyl Tiles
CLASSROOM

F F F F F F

F F F F F F

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

W1 W1 W1 W1 W1 W1

W1W1W1 W1W1W1

VERANDA VERANDA

1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192

8220 8220

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

87
32

16560

1064

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

71568007549800

254
2760 2760 2760 2760 2760 2760

16560

1200

90
0

800

20
00

STEEL
FRAME

76mm Ø GAL
STEEL POLES

1.50
SIDE ELEVATION2

24
50

31
56

23
10

3643
3741

3643
5343

24
50

3643 3643

23
97 26

28 28
60 30

92

28
60

26
28

23
97

1192 1192 1192 1192 1192 1192

7152

1.50
GABLE2

D1

25mm IBR ROOF
@ 11° PITCH

40mm ISO WALL PANEL

2.5mm VINYL TILES

60mm ISO ROOF PANEL
EAVE HEIGHT

FINISHED FLOOR LEVEL

ROOF HEIGHT

PARTITION WALL

G. INTERNAL PARTITION WALL
 TO EXTERNAL WALL FIXING DETAIL

EX
TE

R
N

A
L 

W
A

LL

60

0.5 PRE-PAINTED BOTTOM SKIN

16D POLYSTYRENE
(or to client requirements)

25
25 27

PANEL TO PANEL INTERLOCKSTD PANEL DETAIL

MASS / SQ. MPANEL THICKNESS

THICKNESS OF FIRE RETARDANT POLYSTYRENE CORE  40mm  - 50mm ( 16D ) VARIES  50mm  - 200mm ( 16D )

0.5 or 0.58 PRE-PAINTED GAVIAL STEEL BONDED TO POLYSTYRENE
WITH 2-PART POLYURETHANE SEALANT

14.23 kg
14.56 kg

40mm
60mm

STD ROOF PANEL

1192 MODULE

SILICONE SEALANT.

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x 12 mm

ALU SEALED RIVETS

SILICONE SEALANT.

SILICONE SEALANT.

44 x 28 ALUMINIUM CHANNEL

SILICONE SEALANT.

SILICONE SEALANT.

SILICONE SEALANT.

INTERNAL PARTITION  WALL TO ROOF FIXING DETAIL

IBR ROOFSHEET

ROOF PANEL

60mm ROOF PANEL FIXED TO TOP WALL PLATE BY
MEANS OF Ø12X125mm SELF DRILLING TEK SCREW

WITH SAFETOP & BONDED WASHER, FREQUENCY OF
FIXING - 900c/c

ALUMINUM CHANNEL FIXED TO WALL PANELS BY
MEANS OF 4mm x 9mm BLIND RIVETS FREQUENCY

OF FIXING - 450c/c

PA
R

TI
TI

O
N

 W
A

LL

ROOF PANELS TO LATTICE BEAM DETAIL:

BROADFLUTE CLOSURE
WITH POLYBUTTON

ROOF PANEL BOTTOM SKIN - PRE-PAINTED 60mm
THICK POLYSTYRENE CORE TOP SKIN - COOL

MAINTENANCE IBR PROFILE

WHITE PAINTED LATTICE RIDGE BEAM  FIXED TO
GABLE WALLS WITH 4 OFF  M8 x 60 CUPHEAD BOLTS,

NYLOK NUTS & WASHERS

PRE-PAINTED RIDGE FLASHING  FIXED TO ROOF
PANELS WITH Ø4,8 x 18 ALU SEALED RIVETS @ 400

c/c BOTH SIDES

GALVANISED RIDGE PLATE  FIXED TO ROOF PANELS
WITH Ø4,8 x 12 ALU SEALED RIVETS @ 400 c/c BOTH

SIDES AND  FIXED TO RIDGE BEAM WITH Ø12X110MM
SELF DRILLING TEK SCREW WITH SAFETOP &

BONDED WASHER 3 PER PANEL

GUTTER

40mm WALL PANEL
GUTTER BRACKET

ROOF PANEL FIXED TO TOP OF EXTERNAL WALL
PLATE BY MEANS OF Ø12X125MM SELF DRILLING
TEK SCREW WITH SAFETOP & BONDED WASHER,
PILOT HOLE 5.5mm THROUGH ROOF PANEL AND
INTO WALL PLATE 4 SCREWS REQ'D PER PANEL ROOF PANEL

TOP SKIN - COOL MAINTENANCE'
25MM PRE-PAINTED 'IBR' PROFILE

CORE - 60MM POLYSTYRENE
BOTTOM SKIN - 0.5MM PRE-PAINTED

(COLOR - WHITE)

GUTTER BRACKET @ 900 C/C FIXED TO WALL PANEL
BY MEANS OF Ø4.8 LARGE FLANGE ALU RIVETS

ROOF TO GUTTER DETAIL:

Ø4,8 x 12mm ALU POP RIVETS @ 400 c/c

EXTRUDED 2mm ALUMINIUM WALL
PLATE FIXED TO WALL BOTH SIDES

WITH Ø4.8 x 12mm ALU SEALED-TYPE
RIVET 400c/c BOTH SIDES, 3 RIVETS PER

PANEL

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x

12 mm ALU SEALED RIVETS

WALL TO WALL OUTSIDE CORNER  FIXING DETAIL:

EAVE WALL

SILICONE SEALANT.

SILICONE SEALANT.

38 X 38 ALUMINIUM ANGLE  FIXED WITH
Ø4.08 x 12 SEALED  RIVETS @ 400mm CENTERS.

SILICONE SEALANT.

G
A

B
LE

 W
A

LL

SILICONE FIXED WITH
Ø4,8 x 12mm SEALED

RIVETS @ 400mm  CENTERS.

STEEL PLATE/BRACKET TO BE FIXED TO GABLE
WALL. LATTICE BEAM TO BE BOLTED TO WALL PLATE.CONER FLASHING .

ROOF PANELIBR

WALL PANEL

OUTSIDE

150

25
0

60

4.8mm BLIND RIVET

8x90 ROOFSCREW

0.5mm BARGE FLASHING

ALUMINIUM WALLPLATE

23x73 PINE SKIRTING FIXED TO PANEL WITH
COUNTER SINK Ø4.8 RIVETS @ 400mm CTC SEALED

AND VARNISHED.

SILICONE SEALANT

18mm SHUTTER PLY BOARD

2mm VINYL TILES

WALLS ARE MANUFACTURED FROM 40mm FR EPS SANDWICHED BETWEEN
TWO 0,5mm FROST WHITE PRE-PAINTED METAL SKINS. PANELS ARE  1192mm
WIDE & HAVE A ROLL FORMED TONGUE & GROOVE INTERLOCKING SYSTEM.

PANEL LENGTHS ARE MADE TO SUIT.

WALL PANEL FIXED TO 40x45x2 EXTRUDED
ALUMINIUM "C" SECTION WITH 4.8 RIVETS

@ 400mm CENTERS.

WALL

WALL TO LIGHT WEIGHT STEEL FRAME  FIXING DETAIL:

SILICONE SEALANT

SILICONE SEALANT

U- VALUE.

0.899W/m²K
0.601W/m²K

R- VALUE.

1.11
1.66

GALV. LIPCHANNEL FIXED TO GALV. POST BRACKET
BY MEANS OF M8 x 25 GALV. BOLT AND NUT.

25mm IBR ROOF SHEET

65mm SELF DRILLING SCREW WITH
SAFETOP & BONDED WASHER

Ø
76

m
m

 G
A

LV
 P

O
ST

PV
C

 D
O

W
N

PI
PE

GUTTER

50 x 75 LIPCHANNEL
GUTTER BRACKET 900 CTC

49212261

12
5

75

50

450

20
0 

- 2
90

glass 6.38 SG

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

steel cupboards by others steel cupboards by others

MJM BRITZ

02
Floradale PS 2 Combo Classroom.

J Miller.

10 SEP 2020

tel 021 945 1070 fax 021 949 9943 www.coolmaintenance.com

COOL
MAINTENANCECM

AS INDICATED.

NOTES:CLIENT:

PROJECT

DRAWN:
SACAP:
DATE:
SCALE:
DWG No:
REV No:

THIS DRAWING AND ANY COPY OF IT IS THE CONFIDENTIAL PROPERTY OF
COOL MAINTENANCE (PTY)LTD AND IS SUBJECT TO RETURN ON DEMAND.
ANY UNAUTHORIZED COPYING, TRANSMISSION OR DISCLOSURE TO
THIRD PARTIES ARE STRICTLY PROHIBITED. © COOL MAINTENANCE (PTY) LTD

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS STIPULATED OTHERWISE. THIS DRAWING SUPERSEDES
VERBAL INSTRUCTION. DO NOT SCALE, ASK WHEN IN DOUBT.  ENQUIRIES (mjmbritz@icloud.com)

THIS DRAWING IS FOR INFORMATION ONLY UNLESS IT HAS BEEN  CHECKED AND APPROVED.

PLEASE NOTE: THAT THIS DRAWING IS AN INTERPRETATION ON THE PART OF THE DRAFTSMAN,
IT IS THE RESPONSIBILITY OF THE PARTY WHO PROVIDED THE SOURCE INFORMATION FOR THE DRAWING
TO CHECK WHETHER THE DRAWING IS CORRECT.

*ALSO NOTE: THAT THE FINISHED PRODUCT MIGHT DIFFER IN APPEARANCE FROM WHAT HAS BEEN ILLUSTRATED!

DISCLAIMER:
PAT 20104A1 CARIKA.

ARCHITECTURE.
SHEET SIZE:
DISCIPLINE:
STATUS:

ESTIMATOR:
A1.

QUOTATION DRAWINGS.

EL000-2020-101

1.50
FLOORPLAN1

beam beam

D1 D1

60 m²
2.5mm Vinyl Tiles

CLASSROOM
60 m²

2.5 mm Vinyl Tiles
CLASSROOM

F F F F F F

F F F F F F

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

W1 W1 W1 W1 W1 W1

W1W1W1 W1W1W1

VERANDA VERANDA

1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192

8220 8220

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

87
32

16560

1064
11

92
11

92
11

92
11

92
11

92
11

92

71
52

72
32

71568007549800

254
2760 2760 2760 2760 2760 2760

16560

1200

90
0

800

20
00

STEEL
FRAME

76mm Ø GAL
STEEL POLES

1.50
SIDE ELEVATION2

24
50

31
56

23
10

3643
3741

3643
5343

24
50

3643 3643

23
97 26

28 28
60 30

92

28
60

26
28

23
97

1192 1192 1192 1192 1192 1192

7152

1.50
GABLE2

D1

25mm IBR ROOF
@ 11° PITCH

40mm ISO WALL PANEL

2.5mm VINYL TILES

60mm ISO ROOF PANEL
EAVE HEIGHT

FINISHED FLOOR LEVEL

ROOF HEIGHT

PARTITION WALL

G. INTERNAL PARTITION WALL
 TO EXTERNAL WALL FIXING DETAIL

EX
TE

R
N

A
L 

W
A

LL

60

0.5 PRE-PAINTED BOTTOM SKIN

16D POLYSTYRENE
(or to client requirements)

25
25 27

PANEL TO PANEL INTERLOCKSTD PANEL DETAIL

MASS / SQ. MPANEL THICKNESS

THICKNESS OF FIRE RETARDANT POLYSTYRENE CORE  40mm  - 50mm ( 16D ) VARIES  50mm  - 200mm ( 16D )

0.5 or 0.58 PRE-PAINTED GAVIAL STEEL BONDED TO POLYSTYRENE
WITH 2-PART POLYURETHANE SEALANT

14.23 kg
14.56 kg

40mm
60mm

STD ROOF PANEL

1192 MODULE

SILICONE SEALANT.

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x 12 mm

ALU SEALED RIVETS

SILICONE SEALANT.

SILICONE SEALANT.

44 x 28 ALUMINIUM CHANNEL

SILICONE SEALANT.

SILICONE SEALANT.

SILICONE SEALANT.

INTERNAL PARTITION  WALL TO ROOF FIXING DETAIL

IBR ROOFSHEET

ROOF PANEL

60mm ROOF PANEL FIXED TO TOP WALL PLATE BY
MEANS OF Ø12X125mm SELF DRILLING TEK SCREW

WITH SAFETOP & BONDED WASHER, FREQUENCY OF
FIXING - 900c/c

ALUMINUM CHANNEL FIXED TO WALL PANELS BY
MEANS OF 4mm x 9mm BLIND RIVETS FREQUENCY

OF FIXING - 450c/c

PA
R

TI
TI

O
N

 W
A

LL

ROOF PANELS TO LATTICE BEAM DETAIL:

BROADFLUTE CLOSURE
WITH POLYBUTTON

ROOF PANEL BOTTOM SKIN - PRE-PAINTED 60mm
THICK POLYSTYRENE CORE TOP SKIN - COOL

MAINTENANCE IBR PROFILE

WHITE PAINTED LATTICE RIDGE BEAM  FIXED TO
GABLE WALLS WITH 4 OFF  M8 x 60 CUPHEAD BOLTS,

NYLOK NUTS & WASHERS

PRE-PAINTED RIDGE FLASHING  FIXED TO ROOF
PANELS WITH Ø4,8 x 18 ALU SEALED RIVETS @ 400

c/c BOTH SIDES

GALVANISED RIDGE PLATE  FIXED TO ROOF PANELS
WITH Ø4,8 x 12 ALU SEALED RIVETS @ 400 c/c BOTH

SIDES AND  FIXED TO RIDGE BEAM WITH Ø12X110MM
SELF DRILLING TEK SCREW WITH SAFETOP &

BONDED WASHER 3 PER PANEL

GUTTER

40mm WALL PANEL
GUTTER BRACKET

ROOF PANEL FIXED TO TOP OF EXTERNAL WALL
PLATE BY MEANS OF Ø12X125MM SELF DRILLING
TEK SCREW WITH SAFETOP & BONDED WASHER,
PILOT HOLE 5.5mm THROUGH ROOF PANEL AND
INTO WALL PLATE 4 SCREWS REQ'D PER PANEL ROOF PANEL

TOP SKIN - COOL MAINTENANCE'
25MM PRE-PAINTED 'IBR' PROFILE

CORE - 60MM POLYSTYRENE
BOTTOM SKIN - 0.5MM PRE-PAINTED

(COLOR - WHITE)

GUTTER BRACKET @ 900 C/C FIXED TO WALL PANEL
BY MEANS OF Ø4.8 LARGE FLANGE ALU RIVETS

ROOF TO GUTTER DETAIL:

Ø4,8 x 12mm ALU POP RIVETS @ 400 c/c

EXTRUDED 2mm ALUMINIUM WALL
PLATE FIXED TO WALL BOTH SIDES

WITH Ø4.8 x 12mm ALU SEALED-TYPE
RIVET 400c/c BOTH SIDES, 3 RIVETS PER

PANEL

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x

12 mm ALU SEALED RIVETS

WALL TO WALL OUTSIDE CORNER  FIXING DETAIL:

EAVE WALL

SILICONE SEALANT.

SILICONE SEALANT.

38 X 38 ALUMINIUM ANGLE  FIXED WITH
Ø4.08 x 12 SEALED  RIVETS @ 400mm CENTERS.

SILICONE SEALANT.

G
A

B
LE

 W
A

LL

SILICONE FIXED WITH
Ø4,8 x 12mm SEALED

RIVETS @ 400mm  CENTERS.

STEEL PLATE/BRACKET TO BE FIXED TO GABLE
WALL. LATTICE BEAM TO BE BOLTED TO WALL PLATE.CONER FLASHING .

ROOF PANELIBR

WALL PANEL

OUTSIDE

150

25
0

60

4.8mm BLIND RIVET

8x90 ROOFSCREW

0.5mm BARGE FLASHING

ALUMINIUM WALLPLATE

23x73 PINE SKIRTING FIXED TO PANEL WITH
COUNTER SINK Ø4.8 RIVETS @ 400mm CTC SEALED

AND VARNISHED.

SILICONE SEALANT

18mm SHUTTER PLY BOARD

2mm VINYL TILES

WALLS ARE MANUFACTURED FROM 40mm FR EPS SANDWICHED BETWEEN
TWO 0,5mm FROST WHITE PRE-PAINTED METAL SKINS. PANELS ARE  1192mm
WIDE & HAVE A ROLL FORMED TONGUE & GROOVE INTERLOCKING SYSTEM.

PANEL LENGTHS ARE MADE TO SUIT.

WALL PANEL FIXED TO 40x45x2 EXTRUDED
ALUMINIUM "C" SECTION WITH 4.8 RIVETS

@ 400mm CENTERS.

WALL

WALL TO LIGHT WEIGHT STEEL FRAME  FIXING DETAIL:

SILICONE SEALANT

SILICONE SEALANT

U- VALUE.

0.899W/m²K
0.601W/m²K

R- VALUE.

1.11
1.66

GALV. LIPCHANNEL FIXED TO GALV. POST BRACKET
BY MEANS OF M8 x 25 GALV. BOLT AND NUT.

25mm IBR ROOF SHEET

65mm SELF DRILLING SCREW WITH
SAFETOP & BONDED WASHER

Ø
76

m
m

 G
A

LV
 P

O
ST

PV
C

 D
O

W
N

PI
PE

GUTTER

50 x 75 LIPCHANNEL
GUTTER BRACKET 900 CTC

49212261

12
5

75

50

450

20
0 

- 2
90

glass 6.38 SG

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

steel cupboards by others steel cupboards by others

MJM BRITZ

02
Floradale PS 2 Combo Classroom.

J Miller.

10 SEP 2020

tel 021 945 1070 fax 021 949 9943 www.coolmaintenance.com

COOL
MAINTENANCECM

AS INDICATED.

NOTES:CLIENT:

PROJECT

DRAWN:
SACAP:
DATE:
SCALE:
DWG No:
REV No:

THIS DRAWING AND ANY COPY OF IT IS THE CONFIDENTIAL PROPERTY OF
COOL MAINTENANCE (PTY)LTD AND IS SUBJECT TO RETURN ON DEMAND.
ANY UNAUTHORIZED COPYING, TRANSMISSION OR DISCLOSURE TO
THIRD PARTIES ARE STRICTLY PROHIBITED. © COOL MAINTENANCE (PTY) LTD

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS STIPULATED OTHERWISE. THIS DRAWING SUPERSEDES
VERBAL INSTRUCTION. DO NOT SCALE, ASK WHEN IN DOUBT.  ENQUIRIES (mjmbritz@icloud.com)

THIS DRAWING IS FOR INFORMATION ONLY UNLESS IT HAS BEEN  CHECKED AND APPROVED.

PLEASE NOTE: THAT THIS DRAWING IS AN INTERPRETATION ON THE PART OF THE DRAFTSMAN,
IT IS THE RESPONSIBILITY OF THE PARTY WHO PROVIDED THE SOURCE INFORMATION FOR THE DRAWING
TO CHECK WHETHER THE DRAWING IS CORRECT.

*ALSO NOTE: THAT THE FINISHED PRODUCT MIGHT DIFFER IN APPEARANCE FROM WHAT HAS BEEN ILLUSTRATED!

DISCLAIMER:
PAT 20104A1 CARIKA.

ARCHITECTURE.
SHEET SIZE:
DISCIPLINE:
STATUS:

ESTIMATOR:
A1.

QUOTATION DRAWINGS.

EL000-2020-101

1.50
FLOORPLAN1

beam beam

D1 D1

60 m²
2.5mm Vinyl Tiles

CLASSROOM
60 m²

2.5 mm Vinyl Tiles
CLASSROOM

F F F F F F

F F F F F F
S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

W1 W1 W1 W1 W1 W1

W1W1W1 W1W1W1

VERANDA VERANDA

1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192

8220 8220

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

87
32

16560

1064

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

71568007549800

254
2760 2760 2760 2760 2760 2760

16560

1200

90
0

800

20
00

STEEL
FRAME

76mm Ø GAL
STEEL POLES

1.50
SIDE ELEVATION2

24
50

31
56

23
10

3643
3741

3643
5343

24
50

3643 3643

23
97 26

28 28
60 30

92

28
60

26
28

23
97

1192 1192 1192 1192 1192 1192

7152

1.50
GABLE2

D1

25mm IBR ROOF
@ 11° PITCH

40mm ISO WALL PANEL

2.5mm VINYL TILES

60mm ISO ROOF PANEL
EAVE HEIGHT

FINISHED FLOOR LEVEL

ROOF HEIGHT

PARTITION WALL

G. INTERNAL PARTITION WALL
 TO EXTERNAL WALL FIXING DETAIL

EX
TE

R
N

A
L 

W
A

LL

60

0.5 PRE-PAINTED BOTTOM SKIN

16D POLYSTYRENE
(or to client requirements)

25
25 27

PANEL TO PANEL INTERLOCKSTD PANEL DETAIL

MASS / SQ. MPANEL THICKNESS

THICKNESS OF FIRE RETARDANT POLYSTYRENE CORE  40mm  - 50mm ( 16D ) VARIES  50mm  - 200mm ( 16D )

0.5 or 0.58 PRE-PAINTED GAVIAL STEEL BONDED TO POLYSTYRENE
WITH 2-PART POLYURETHANE SEALANT

14.23 kg
14.56 kg

40mm
60mm

STD ROOF PANEL

1192 MODULE

SILICONE SEALANT.

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x 12 mm

ALU SEALED RIVETS

SILICONE SEALANT.

SILICONE SEALANT.

44 x 28 ALUMINIUM CHANNEL

SILICONE SEALANT.

SILICONE SEALANT.

SILICONE SEALANT.

INTERNAL PARTITION  WALL TO ROOF FIXING DETAIL

IBR ROOFSHEET

ROOF PANEL

60mm ROOF PANEL FIXED TO TOP WALL PLATE BY
MEANS OF Ø12X125mm SELF DRILLING TEK SCREW

WITH SAFETOP & BONDED WASHER, FREQUENCY OF
FIXING - 900c/c

ALUMINUM CHANNEL FIXED TO WALL PANELS BY
MEANS OF 4mm x 9mm BLIND RIVETS FREQUENCY

OF FIXING - 450c/c

PA
R

TI
TI

O
N

 W
A

LL

ROOF PANELS TO LATTICE BEAM DETAIL:

BROADFLUTE CLOSURE
WITH POLYBUTTON

ROOF PANEL BOTTOM SKIN - PRE-PAINTED 60mm
THICK POLYSTYRENE CORE TOP SKIN - COOL

MAINTENANCE IBR PROFILE

WHITE PAINTED LATTICE RIDGE BEAM  FIXED TO
GABLE WALLS WITH 4 OFF  M8 x 60 CUPHEAD BOLTS,

NYLOK NUTS & WASHERS

PRE-PAINTED RIDGE FLASHING  FIXED TO ROOF
PANELS WITH Ø4,8 x 18 ALU SEALED RIVETS @ 400

c/c BOTH SIDES

GALVANISED RIDGE PLATE  FIXED TO ROOF PANELS
WITH Ø4,8 x 12 ALU SEALED RIVETS @ 400 c/c BOTH

SIDES AND  FIXED TO RIDGE BEAM WITH Ø12X110MM
SELF DRILLING TEK SCREW WITH SAFETOP &

BONDED WASHER 3 PER PANEL

GUTTER

40mm WALL PANEL
GUTTER BRACKET

ROOF PANEL FIXED TO TOP OF EXTERNAL WALL
PLATE BY MEANS OF Ø12X125MM SELF DRILLING
TEK SCREW WITH SAFETOP & BONDED WASHER,
PILOT HOLE 5.5mm THROUGH ROOF PANEL AND
INTO WALL PLATE 4 SCREWS REQ'D PER PANEL ROOF PANEL

TOP SKIN - COOL MAINTENANCE'
25MM PRE-PAINTED 'IBR' PROFILE

CORE - 60MM POLYSTYRENE
BOTTOM SKIN - 0.5MM PRE-PAINTED

(COLOR - WHITE)

GUTTER BRACKET @ 900 C/C FIXED TO WALL PANEL
BY MEANS OF Ø4.8 LARGE FLANGE ALU RIVETS

ROOF TO GUTTER DETAIL:

Ø4,8 x 12mm ALU POP RIVETS @ 400 c/c

EXTRUDED 2mm ALUMINIUM WALL
PLATE FIXED TO WALL BOTH SIDES

WITH Ø4.8 x 12mm ALU SEALED-TYPE
RIVET 400c/c BOTH SIDES, 3 RIVETS PER

PANEL

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x

12 mm ALU SEALED RIVETS

WALL TO WALL OUTSIDE CORNER  FIXING DETAIL:

EAVE WALL

SILICONE SEALANT.

SILICONE SEALANT.

38 X 38 ALUMINIUM ANGLE  FIXED WITH
Ø4.08 x 12 SEALED  RIVETS @ 400mm CENTERS.

SILICONE SEALANT.

G
A

B
LE

 W
A

LL

SILICONE FIXED WITH
Ø4,8 x 12mm SEALED

RIVETS @ 400mm  CENTERS.

STEEL PLATE/BRACKET TO BE FIXED TO GABLE
WALL. LATTICE BEAM TO BE BOLTED TO WALL PLATE.CONER FLASHING .

ROOF PANELIBR

WALL PANEL

OUTSIDE

150

25
0

60

4.8mm BLIND RIVET

8x90 ROOFSCREW

0.5mm BARGE FLASHING

ALUMINIUM WALLPLATE

23x73 PINE SKIRTING FIXED TO PANEL WITH
COUNTER SINK Ø4.8 RIVETS @ 400mm CTC SEALED

AND VARNISHED.

SILICONE SEALANT

18mm SHUTTER PLY BOARD

2mm VINYL TILES

WALLS ARE MANUFACTURED FROM 40mm FR EPS SANDWICHED BETWEEN
TWO 0,5mm FROST WHITE PRE-PAINTED METAL SKINS. PANELS ARE  1192mm
WIDE & HAVE A ROLL FORMED TONGUE & GROOVE INTERLOCKING SYSTEM.

PANEL LENGTHS ARE MADE TO SUIT.

WALL PANEL FIXED TO 40x45x2 EXTRUDED
ALUMINIUM "C" SECTION WITH 4.8 RIVETS

@ 400mm CENTERS.

WALL

WALL TO LIGHT WEIGHT STEEL FRAME  FIXING DETAIL:

SILICONE SEALANT

SILICONE SEALANT

U- VALUE.

0.899W/m²K
0.601W/m²K

R- VALUE.

1.11
1.66

GALV. LIPCHANNEL FIXED TO GALV. POST BRACKET
BY MEANS OF M8 x 25 GALV. BOLT AND NUT.

25mm IBR ROOF SHEET

65mm SELF DRILLING SCREW WITH
SAFETOP & BONDED WASHER

Ø
76

m
m

 G
A

LV
 P

O
ST

PV
C

 D
O

W
N

PI
PE

GUTTER

50 x 75 LIPCHANNEL
GUTTER BRACKET 900 CTC

49212261

12
5

75

50

450

20
0 

- 2
90

glass 6.38 SG

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

steel cupboards by others steel cupboards by others

MJM BRITZ

02
Floradale PS 2 Combo Classroom.

J Miller.

10 SEP 2020

tel 021 945 1070 fax 021 949 9943 www.coolmaintenance.com

COOL
MAINTENANCECM

AS INDICATED.

NOTES:CLIENT:

PROJECT

DRAWN:
SACAP:
DATE:
SCALE:
DWG No:
REV No:

THIS DRAWING AND ANY COPY OF IT IS THE CONFIDENTIAL PROPERTY OF
COOL MAINTENANCE (PTY)LTD AND IS SUBJECT TO RETURN ON DEMAND.
ANY UNAUTHORIZED COPYING, TRANSMISSION OR DISCLOSURE TO
THIRD PARTIES ARE STRICTLY PROHIBITED. © COOL MAINTENANCE (PTY) LTD

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS STIPULATED OTHERWISE. THIS DRAWING SUPERSEDES
VERBAL INSTRUCTION. DO NOT SCALE, ASK WHEN IN DOUBT.  ENQUIRIES (mjmbritz@icloud.com)

THIS DRAWING IS FOR INFORMATION ONLY UNLESS IT HAS BEEN  CHECKED AND APPROVED.

PLEASE NOTE: THAT THIS DRAWING IS AN INTERPRETATION ON THE PART OF THE DRAFTSMAN,
IT IS THE RESPONSIBILITY OF THE PARTY WHO PROVIDED THE SOURCE INFORMATION FOR THE DRAWING
TO CHECK WHETHER THE DRAWING IS CORRECT.

*ALSO NOTE: THAT THE FINISHED PRODUCT MIGHT DIFFER IN APPEARANCE FROM WHAT HAS BEEN ILLUSTRATED!

DISCLAIMER:
PAT 20104A1 CARIKA.

ARCHITECTURE.
SHEET SIZE:
DISCIPLINE:
STATUS:

ESTIMATOR:
A1.

QUOTATION DRAWINGS.

EL000-2020-101

1.50
FLOORPLAN1

beam beam

D1 D1

60 m²
2.5mm Vinyl Tiles

CLASSROOM
60 m²

2.5 mm Vinyl Tiles
CLASSROOM

F F F F F F

F F F F F F

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

W1 W1 W1 W1 W1 W1

W1W1W1 W1W1W1

VERANDA VERANDA

1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192

8220 8220

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

87
32

16560

1064

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

71568007549800

254
2760 2760 2760 2760 2760 2760

16560

1200

90
0

800

20
00

STEEL
FRAME

76mm Ø GAL
STEEL POLES

1.50
SIDE ELEVATION2

24
50

31
56

23
10

3643
3741

3643
5343

24
50

3643 3643

23
97 26

28 28
60 30

92

28
60

26
28

23
97

1192 1192 1192 1192 1192 1192

7152

1.50
GABLE2

D1

25mm IBR ROOF
@ 11° PITCH

40mm ISO WALL PANEL

2.5mm VINYL TILES

60mm ISO ROOF PANEL
EAVE HEIGHT

FINISHED FLOOR LEVEL

ROOF HEIGHT

PARTITION WALL

G. INTERNAL PARTITION WALL
 TO EXTERNAL WALL FIXING DETAIL

EX
TE

R
N

A
L 

W
A

LL

60

0.5 PRE-PAINTED BOTTOM SKIN

16D POLYSTYRENE
(or to client requirements)

25
25 27

PANEL TO PANEL INTERLOCKSTD PANEL DETAIL

MASS / SQ. MPANEL THICKNESS

THICKNESS OF FIRE RETARDANT POLYSTYRENE CORE  40mm  - 50mm ( 16D ) VARIES  50mm  - 200mm ( 16D )

0.5 or 0.58 PRE-PAINTED GAVIAL STEEL BONDED TO POLYSTYRENE
WITH 2-PART POLYURETHANE SEALANT

14.23 kg
14.56 kg

40mm
60mm

STD ROOF PANEL

1192 MODULE

SILICONE SEALANT.

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x 12 mm

ALU SEALED RIVETS

SILICONE SEALANT.

SILICONE SEALANT.

44 x 28 ALUMINIUM CHANNEL

SILICONE SEALANT.

SILICONE SEALANT.

SILICONE SEALANT.

INTERNAL PARTITION  WALL TO ROOF FIXING DETAIL

IBR ROOFSHEET

ROOF PANEL

60mm ROOF PANEL FIXED TO TOP WALL PLATE BY
MEANS OF Ø12X125mm SELF DRILLING TEK SCREW

WITH SAFETOP & BONDED WASHER, FREQUENCY OF
FIXING - 900c/c

ALUMINUM CHANNEL FIXED TO WALL PANELS BY
MEANS OF 4mm x 9mm BLIND RIVETS FREQUENCY

OF FIXING - 450c/c

PA
R

TI
TI

O
N

 W
A

LL

ROOF PANELS TO LATTICE BEAM DETAIL:

BROADFLUTE CLOSURE
WITH POLYBUTTON

ROOF PANEL BOTTOM SKIN - PRE-PAINTED 60mm
THICK POLYSTYRENE CORE TOP SKIN - COOL

MAINTENANCE IBR PROFILE

WHITE PAINTED LATTICE RIDGE BEAM  FIXED TO
GABLE WALLS WITH 4 OFF  M8 x 60 CUPHEAD BOLTS,

NYLOK NUTS & WASHERS

PRE-PAINTED RIDGE FLASHING  FIXED TO ROOF
PANELS WITH Ø4,8 x 18 ALU SEALED RIVETS @ 400

c/c BOTH SIDES

GALVANISED RIDGE PLATE  FIXED TO ROOF PANELS
WITH Ø4,8 x 12 ALU SEALED RIVETS @ 400 c/c BOTH

SIDES AND  FIXED TO RIDGE BEAM WITH Ø12X110MM
SELF DRILLING TEK SCREW WITH SAFETOP &

BONDED WASHER 3 PER PANEL

GUTTER

40mm WALL PANEL
GUTTER BRACKET

ROOF PANEL FIXED TO TOP OF EXTERNAL WALL
PLATE BY MEANS OF Ø12X125MM SELF DRILLING
TEK SCREW WITH SAFETOP & BONDED WASHER,
PILOT HOLE 5.5mm THROUGH ROOF PANEL AND
INTO WALL PLATE 4 SCREWS REQ'D PER PANEL ROOF PANEL

TOP SKIN - COOL MAINTENANCE'
25MM PRE-PAINTED 'IBR' PROFILE

CORE - 60MM POLYSTYRENE
BOTTOM SKIN - 0.5MM PRE-PAINTED

(COLOR - WHITE)

GUTTER BRACKET @ 900 C/C FIXED TO WALL PANEL
BY MEANS OF Ø4.8 LARGE FLANGE ALU RIVETS

ROOF TO GUTTER DETAIL:

Ø4,8 x 12mm ALU POP RIVETS @ 400 c/c

EXTRUDED 2mm ALUMINIUM WALL
PLATE FIXED TO WALL BOTH SIDES

WITH Ø4.8 x 12mm ALU SEALED-TYPE
RIVET 400c/c BOTH SIDES, 3 RIVETS PER

PANEL

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x

12 mm ALU SEALED RIVETS

WALL TO WALL OUTSIDE CORNER  FIXING DETAIL:

EAVE WALL

SILICONE SEALANT.

SILICONE SEALANT.

38 X 38 ALUMINIUM ANGLE  FIXED WITH
Ø4.08 x 12 SEALED  RIVETS @ 400mm CENTERS.

SILICONE SEALANT.

G
A

B
LE

 W
A

LL

SILICONE FIXED WITH
Ø4,8 x 12mm SEALED

RIVETS @ 400mm  CENTERS.

STEEL PLATE/BRACKET TO BE FIXED TO GABLE
WALL. LATTICE BEAM TO BE BOLTED TO WALL PLATE.CONER FLASHING .

ROOF PANELIBR

WALL PANEL

OUTSIDE

150

25
0

60

4.8mm BLIND RIVET

8x90 ROOFSCREW

0.5mm BARGE FLASHING

ALUMINIUM WALLPLATE

23x73 PINE SKIRTING FIXED TO PANEL WITH
COUNTER SINK Ø4.8 RIVETS @ 400mm CTC SEALED

AND VARNISHED.

SILICONE SEALANT

18mm SHUTTER PLY BOARD

2mm VINYL TILES

WALLS ARE MANUFACTURED FROM 40mm FR EPS SANDWICHED BETWEEN
TWO 0,5mm FROST WHITE PRE-PAINTED METAL SKINS. PANELS ARE  1192mm
WIDE & HAVE A ROLL FORMED TONGUE & GROOVE INTERLOCKING SYSTEM.

PANEL LENGTHS ARE MADE TO SUIT.

WALL PANEL FIXED TO 40x45x2 EXTRUDED
ALUMINIUM "C" SECTION WITH 4.8 RIVETS

@ 400mm CENTERS.

WALL

WALL TO LIGHT WEIGHT STEEL FRAME  FIXING DETAIL:

SILICONE SEALANT

SILICONE SEALANT

U- VALUE.

0.899W/m²K
0.601W/m²K

R- VALUE.

1.11
1.66

GALV. LIPCHANNEL FIXED TO GALV. POST BRACKET
BY MEANS OF M8 x 25 GALV. BOLT AND NUT.

25mm IBR ROOF SHEET

65mm SELF DRILLING SCREW WITH
SAFETOP & BONDED WASHER

Ø
76

m
m

 G
A

LV
 P

O
ST

PV
C

 D
O

W
N

PI
PE

GUTTER

50 x 75 LIPCHANNEL
GUTTER BRACKET 900 CTC

49212261

12
5

75

50

450

20
0 

- 2
90

glass 6.38 SG

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

steel cupboards by others steel cupboards by others

MJM BRITZ

02
Floradale PS 2 Combo Classroom.

J Miller.

10 SEP 2020

tel 021 945 1070 fax 021 949 9943 www.coolmaintenance.com

COOL
MAINTENANCECM

AS INDICATED.

NOTES:CLIENT:

PROJECT

DRAWN:
SACAP:
DATE:
SCALE:
DWG No:
REV No:

THIS DRAWING AND ANY COPY OF IT IS THE CONFIDENTIAL PROPERTY OF
COOL MAINTENANCE (PTY)LTD AND IS SUBJECT TO RETURN ON DEMAND.
ANY UNAUTHORIZED COPYING, TRANSMISSION OR DISCLOSURE TO
THIRD PARTIES ARE STRICTLY PROHIBITED. © COOL MAINTENANCE (PTY) LTD

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS STIPULATED OTHERWISE. THIS DRAWING SUPERSEDES
VERBAL INSTRUCTION. DO NOT SCALE, ASK WHEN IN DOUBT.  ENQUIRIES (mjmbritz@icloud.com)

THIS DRAWING IS FOR INFORMATION ONLY UNLESS IT HAS BEEN  CHECKED AND APPROVED.

PLEASE NOTE: THAT THIS DRAWING IS AN INTERPRETATION ON THE PART OF THE DRAFTSMAN,
IT IS THE RESPONSIBILITY OF THE PARTY WHO PROVIDED THE SOURCE INFORMATION FOR THE DRAWING
TO CHECK WHETHER THE DRAWING IS CORRECT.

*ALSO NOTE: THAT THE FINISHED PRODUCT MIGHT DIFFER IN APPEARANCE FROM WHAT HAS BEEN ILLUSTRATED!

DISCLAIMER:
PAT 20104A1 CARIKA.

ARCHITECTURE.
SHEET SIZE:
DISCIPLINE:
STATUS:

ESTIMATOR:
A1.

QUOTATION DRAWINGS.

EL000-2020-101

1.50
FLOORPLAN1

beam beam

D1 D1

60 m²
2.5mm Vinyl Tiles

CLASSROOM
60 m²

2.5 mm Vinyl Tiles
CLASSROOM

F F F F F F

F F F F F F

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

W1 W1 W1 W1 W1 W1

W1W1W1 W1W1W1

VERANDA VERANDA

1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192

8220 8220

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

87
32

16560

1064

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

71568007549800

254
2760 2760 2760 2760 2760 2760

16560

1200

90
0

800

20
00

STEEL
FRAME

76mm Ø GAL
STEEL POLES

1.50
SIDE ELEVATION2

24
50

31
56

23
10

3643
3741

3643
5343

24
50

3643 3643

23
97 26

28 28
60 30

92

28
60

26
28

23
97

1192 1192 1192 1192 1192 1192

7152

1.50
GABLE2

D1

25mm IBR ROOF
@ 11° PITCH

40mm ISO WALL PANEL

2.5mm VINYL TILES

60mm ISO ROOF PANEL
EAVE HEIGHT

FINISHED FLOOR LEVEL

ROOF HEIGHT

PARTITION WALL

G. INTERNAL PARTITION WALL
 TO EXTERNAL WALL FIXING DETAIL

EX
TE

R
N

A
L 

W
A

LL

60

0.5 PRE-PAINTED BOTTOM SKIN

16D POLYSTYRENE
(or to client requirements)

25
25 27

PANEL TO PANEL INTERLOCKSTD PANEL DETAIL

MASS / SQ. MPANEL THICKNESS

THICKNESS OF FIRE RETARDANT POLYSTYRENE CORE  40mm  - 50mm ( 16D ) VARIES  50mm  - 200mm ( 16D )

0.5 or 0.58 PRE-PAINTED GAVIAL STEEL BONDED TO POLYSTYRENE
WITH 2-PART POLYURETHANE SEALANT

14.23 kg
14.56 kg

40mm
60mm

STD ROOF PANEL

1192 MODULE

SILICONE SEALANT.

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x 12 mm

ALU SEALED RIVETS

SILICONE SEALANT.

SILICONE SEALANT.

44 x 28 ALUMINIUM CHANNEL

SILICONE SEALANT.

SILICONE SEALANT.

SILICONE SEALANT.

INTERNAL PARTITION  WALL TO ROOF FIXING DETAIL

IBR ROOFSHEET

ROOF PANEL

60mm ROOF PANEL FIXED TO TOP WALL PLATE BY
MEANS OF Ø12X125mm SELF DRILLING TEK SCREW

WITH SAFETOP & BONDED WASHER, FREQUENCY OF
FIXING - 900c/c

ALUMINUM CHANNEL FIXED TO WALL PANELS BY
MEANS OF 4mm x 9mm BLIND RIVETS FREQUENCY

OF FIXING - 450c/c

PA
R

TI
TI

O
N

 W
A

LL

ROOF PANELS TO LATTICE BEAM DETAIL:

BROADFLUTE CLOSURE
WITH POLYBUTTON

ROOF PANEL BOTTOM SKIN - PRE-PAINTED 60mm
THICK POLYSTYRENE CORE TOP SKIN - COOL

MAINTENANCE IBR PROFILE

WHITE PAINTED LATTICE RIDGE BEAM  FIXED TO
GABLE WALLS WITH 4 OFF  M8 x 60 CUPHEAD BOLTS,

NYLOK NUTS & WASHERS

PRE-PAINTED RIDGE FLASHING  FIXED TO ROOF
PANELS WITH Ø4,8 x 18 ALU SEALED RIVETS @ 400

c/c BOTH SIDES

GALVANISED RIDGE PLATE  FIXED TO ROOF PANELS
WITH Ø4,8 x 12 ALU SEALED RIVETS @ 400 c/c BOTH

SIDES AND  FIXED TO RIDGE BEAM WITH Ø12X110MM
SELF DRILLING TEK SCREW WITH SAFETOP &

BONDED WASHER 3 PER PANEL

GUTTER

40mm WALL PANEL
GUTTER BRACKET

ROOF PANEL FIXED TO TOP OF EXTERNAL WALL
PLATE BY MEANS OF Ø12X125MM SELF DRILLING
TEK SCREW WITH SAFETOP & BONDED WASHER,
PILOT HOLE 5.5mm THROUGH ROOF PANEL AND
INTO WALL PLATE 4 SCREWS REQ'D PER PANEL ROOF PANEL

TOP SKIN - COOL MAINTENANCE'
25MM PRE-PAINTED 'IBR' PROFILE

CORE - 60MM POLYSTYRENE
BOTTOM SKIN - 0.5MM PRE-PAINTED

(COLOR - WHITE)

GUTTER BRACKET @ 900 C/C FIXED TO WALL PANEL
BY MEANS OF Ø4.8 LARGE FLANGE ALU RIVETS

ROOF TO GUTTER DETAIL:

Ø4,8 x 12mm ALU POP RIVETS @ 400 c/c

EXTRUDED 2mm ALUMINIUM WALL
PLATE FIXED TO WALL BOTH SIDES

WITH Ø4.8 x 12mm ALU SEALED-TYPE
RIVET 400c/c BOTH SIDES, 3 RIVETS PER

PANEL

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x

12 mm ALU SEALED RIVETS

WALL TO WALL OUTSIDE CORNER  FIXING DETAIL:

EAVE WALL

SILICONE SEALANT.

SILICONE SEALANT.

38 X 38 ALUMINIUM ANGLE  FIXED WITH
Ø4.08 x 12 SEALED  RIVETS @ 400mm CENTERS.

SILICONE SEALANT.

G
A

B
LE

 W
A

LL

SILICONE FIXED WITH
Ø4,8 x 12mm SEALED

RIVETS @ 400mm  CENTERS.

STEEL PLATE/BRACKET TO BE FIXED TO GABLE
WALL. LATTICE BEAM TO BE BOLTED TO WALL PLATE.CONER FLASHING .

ROOF PANELIBR

WALL PANEL

OUTSIDE

150

25
0

60

4.8mm BLIND RIVET

8x90 ROOFSCREW

0.5mm BARGE FLASHING

ALUMINIUM WALLPLATE

23x73 PINE SKIRTING FIXED TO PANEL WITH
COUNTER SINK Ø4.8 RIVETS @ 400mm CTC SEALED

AND VARNISHED.

SILICONE SEALANT

18mm SHUTTER PLY BOARD

2mm VINYL TILES

WALLS ARE MANUFACTURED FROM 40mm FR EPS SANDWICHED BETWEEN
TWO 0,5mm FROST WHITE PRE-PAINTED METAL SKINS. PANELS ARE  1192mm
WIDE & HAVE A ROLL FORMED TONGUE & GROOVE INTERLOCKING SYSTEM.

PANEL LENGTHS ARE MADE TO SUIT.

WALL PANEL FIXED TO 40x45x2 EXTRUDED
ALUMINIUM "C" SECTION WITH 4.8 RIVETS

@ 400mm CENTERS.

WALL

WALL TO LIGHT WEIGHT STEEL FRAME  FIXING DETAIL:

SILICONE SEALANT

SILICONE SEALANT

U- VALUE.

0.899W/m²K
0.601W/m²K

R- VALUE.

1.11
1.66

GALV. LIPCHANNEL FIXED TO GALV. POST BRACKET
BY MEANS OF M8 x 25 GALV. BOLT AND NUT.

25mm IBR ROOF SHEET

65mm SELF DRILLING SCREW WITH
SAFETOP & BONDED WASHER

Ø
76

m
m

 G
A

LV
 P

O
ST

PV
C

 D
O

W
N

PI
PE

GUTTER

50 x 75 LIPCHANNEL
GUTTER BRACKET 900 CTC

49212261

12
5

75

50

450

20
0 

- 2
90

glass 6.38 SG

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

steel cupboards by others steel cupboards by others

MJM BRITZ

02
Floradale PS 2 Combo Classroom.

J Miller.

10 SEP 2020

tel 021 945 1070 fax 021 949 9943 www.coolmaintenance.com

COOL
MAINTENANCECM

AS INDICATED.

NOTES:CLIENT:

PROJECT

DRAWN:
SACAP:
DATE:
SCALE:
DWG No:
REV No:

THIS DRAWING AND ANY COPY OF IT IS THE CONFIDENTIAL PROPERTY OF
COOL MAINTENANCE (PTY)LTD AND IS SUBJECT TO RETURN ON DEMAND.
ANY UNAUTHORIZED COPYING, TRANSMISSION OR DISCLOSURE TO
THIRD PARTIES ARE STRICTLY PROHIBITED. © COOL MAINTENANCE (PTY) LTD

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS STIPULATED OTHERWISE. THIS DRAWING SUPERSEDES
VERBAL INSTRUCTION. DO NOT SCALE, ASK WHEN IN DOUBT.  ENQUIRIES (mjmbritz@icloud.com)

THIS DRAWING IS FOR INFORMATION ONLY UNLESS IT HAS BEEN  CHECKED AND APPROVED.

PLEASE NOTE: THAT THIS DRAWING IS AN INTERPRETATION ON THE PART OF THE DRAFTSMAN,
IT IS THE RESPONSIBILITY OF THE PARTY WHO PROVIDED THE SOURCE INFORMATION FOR THE DRAWING
TO CHECK WHETHER THE DRAWING IS CORRECT.

*ALSO NOTE: THAT THE FINISHED PRODUCT MIGHT DIFFER IN APPEARANCE FROM WHAT HAS BEEN ILLUSTRATED!

DISCLAIMER:
PAT 20104A1 CARIKA.

ARCHITECTURE.
SHEET SIZE:
DISCIPLINE:
STATUS:

ESTIMATOR:
A1.

QUOTATION DRAWINGS.

EL000-2020-101

1.50
FLOORPLAN1

beam beam

D1 D1

60 m²
2.5mm Vinyl Tiles

CLASSROOM
60 m²

2.5 mm Vinyl Tiles
CLASSROOM

F F F F F F

F F F F F F

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

W1 W1 W1 W1 W1 W1

W1W1W1 W1W1W1

VERANDA VERANDA

1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192

8220 8220

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

87
32

16560

1064

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

71568007549800

254
2760 2760 2760 2760 2760 2760

16560

1200

90
0

800

20
00

STEEL
FRAME

76mm Ø GAL
STEEL POLES

1.50
SIDE ELEVATION2

24
50

31
56

23
10

3643
3741

3643
5343

24
50

3643 3643

23
97 26

28 28
60 30

92

28
60

26
28

23
97

1192 1192 1192 1192 1192 1192

7152

1.50
GABLE2

D1

25mm IBR ROOF
@ 11° PITCH

40mm ISO WALL PANEL

2.5mm VINYL TILES

60mm ISO ROOF PANEL
EAVE HEIGHT

FINISHED FLOOR LEVEL

ROOF HEIGHT

PARTITION WALL

G. INTERNAL PARTITION WALL
 TO EXTERNAL WALL FIXING DETAIL

EX
TE

R
N

A
L 

W
A

LL

60

0.5 PRE-PAINTED BOTTOM SKIN

16D POLYSTYRENE
(or to client requirements)

25
25 27

PANEL TO PANEL INTERLOCKSTD PANEL DETAIL

MASS / SQ. MPANEL THICKNESS

THICKNESS OF FIRE RETARDANT POLYSTYRENE CORE  40mm  - 50mm ( 16D ) VARIES  50mm  - 200mm ( 16D )

0.5 or 0.58 PRE-PAINTED GAVIAL STEEL BONDED TO POLYSTYRENE
WITH 2-PART POLYURETHANE SEALANT

14.23 kg
14.56 kg

40mm
60mm

STD ROOF PANEL

1192 MODULE

SILICONE SEALANT.

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x 12 mm

ALU SEALED RIVETS

SILICONE SEALANT.

SILICONE SEALANT.

44 x 28 ALUMINIUM CHANNEL

SILICONE SEALANT.

SILICONE SEALANT.

SILICONE SEALANT.

INTERNAL PARTITION  WALL TO ROOF FIXING DETAIL

IBR ROOFSHEET

ROOF PANEL

60mm ROOF PANEL FIXED TO TOP WALL PLATE BY
MEANS OF Ø12X125mm SELF DRILLING TEK SCREW

WITH SAFETOP & BONDED WASHER, FREQUENCY OF
FIXING - 900c/c

ALUMINUM CHANNEL FIXED TO WALL PANELS BY
MEANS OF 4mm x 9mm BLIND RIVETS FREQUENCY

OF FIXING - 450c/c

PA
R

TI
TI

O
N

 W
A

LL

ROOF PANELS TO LATTICE BEAM DETAIL:

BROADFLUTE CLOSURE
WITH POLYBUTTON

ROOF PANEL BOTTOM SKIN - PRE-PAINTED 60mm
THICK POLYSTYRENE CORE TOP SKIN - COOL

MAINTENANCE IBR PROFILE

WHITE PAINTED LATTICE RIDGE BEAM  FIXED TO
GABLE WALLS WITH 4 OFF  M8 x 60 CUPHEAD BOLTS,

NYLOK NUTS & WASHERS

PRE-PAINTED RIDGE FLASHING  FIXED TO ROOF
PANELS WITH Ø4,8 x 18 ALU SEALED RIVETS @ 400

c/c BOTH SIDES

GALVANISED RIDGE PLATE  FIXED TO ROOF PANELS
WITH Ø4,8 x 12 ALU SEALED RIVETS @ 400 c/c BOTH

SIDES AND  FIXED TO RIDGE BEAM WITH Ø12X110MM
SELF DRILLING TEK SCREW WITH SAFETOP &

BONDED WASHER 3 PER PANEL

GUTTER

40mm WALL PANEL
GUTTER BRACKET

ROOF PANEL FIXED TO TOP OF EXTERNAL WALL
PLATE BY MEANS OF Ø12X125MM SELF DRILLING
TEK SCREW WITH SAFETOP & BONDED WASHER,
PILOT HOLE 5.5mm THROUGH ROOF PANEL AND
INTO WALL PLATE 4 SCREWS REQ'D PER PANEL ROOF PANEL

TOP SKIN - COOL MAINTENANCE'
25MM PRE-PAINTED 'IBR' PROFILE

CORE - 60MM POLYSTYRENE
BOTTOM SKIN - 0.5MM PRE-PAINTED

(COLOR - WHITE)

GUTTER BRACKET @ 900 C/C FIXED TO WALL PANEL
BY MEANS OF Ø4.8 LARGE FLANGE ALU RIVETS

ROOF TO GUTTER DETAIL:

Ø4,8 x 12mm ALU POP RIVETS @ 400 c/c

EXTRUDED 2mm ALUMINIUM WALL
PLATE FIXED TO WALL BOTH SIDES

WITH Ø4.8 x 12mm ALU SEALED-TYPE
RIVET 400c/c BOTH SIDES, 3 RIVETS PER

PANEL

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x

12 mm ALU SEALED RIVETS

WALL TO WALL OUTSIDE CORNER  FIXING DETAIL:

EAVE WALL

SILICONE SEALANT.

SILICONE SEALANT.

38 X 38 ALUMINIUM ANGLE  FIXED WITH
Ø4.08 x 12 SEALED  RIVETS @ 400mm CENTERS.

SILICONE SEALANT.

G
A

B
LE

 W
A

LL

SILICONE FIXED WITH
Ø4,8 x 12mm SEALED

RIVETS @ 400mm  CENTERS.

STEEL PLATE/BRACKET TO BE FIXED TO GABLE
WALL. LATTICE BEAM TO BE BOLTED TO WALL PLATE.CONER FLASHING .

ROOF PANELIBR

WALL PANEL

OUTSIDE

150
25

0

60

4.8mm BLIND RIVET

8x90 ROOFSCREW

0.5mm BARGE FLASHING

ALUMINIUM WALLPLATE

23x73 PINE SKIRTING FIXED TO PANEL WITH
COUNTER SINK Ø4.8 RIVETS @ 400mm CTC SEALED

AND VARNISHED.

SILICONE SEALANT

18mm SHUTTER PLY BOARD

2mm VINYL TILES

WALLS ARE MANUFACTURED FROM 40mm FR EPS SANDWICHED BETWEEN
TWO 0,5mm FROST WHITE PRE-PAINTED METAL SKINS. PANELS ARE  1192mm
WIDE & HAVE A ROLL FORMED TONGUE & GROOVE INTERLOCKING SYSTEM.

PANEL LENGTHS ARE MADE TO SUIT.

WALL PANEL FIXED TO 40x45x2 EXTRUDED
ALUMINIUM "C" SECTION WITH 4.8 RIVETS

@ 400mm CENTERS.

WALL

WALL TO LIGHT WEIGHT STEEL FRAME  FIXING DETAIL:

SILICONE SEALANT

SILICONE SEALANT

U- VALUE.

0.899W/m²K
0.601W/m²K

R- VALUE.

1.11
1.66

GALV. LIPCHANNEL FIXED TO GALV. POST BRACKET
BY MEANS OF M8 x 25 GALV. BOLT AND NUT.

25mm IBR ROOF SHEET

65mm SELF DRILLING SCREW WITH
SAFETOP & BONDED WASHER

Ø
76

m
m

 G
A

LV
 P

O
ST

PV
C

 D
O

W
N

PI
PE

GUTTER

50 x 75 LIPCHANNEL
GUTTER BRACKET 900 CTC

49212261

12
5

75

50

450

20
0 

- 2
90

glass 6.38 SG

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

steel cupboards by others steel cupboards by others

MJM BRITZ

02
Floradale PS 2 Combo Classroom.

J Miller.

10 SEP 2020

tel 021 945 1070 fax 021 949 9943 www.coolmaintenance.com

COOL
MAINTENANCECM

AS INDICATED.

NOTES:CLIENT:

PROJECT

DRAWN:
SACAP:
DATE:
SCALE:
DWG No:
REV No:

THIS DRAWING AND ANY COPY OF IT IS THE CONFIDENTIAL PROPERTY OF
COOL MAINTENANCE (PTY)LTD AND IS SUBJECT TO RETURN ON DEMAND.
ANY UNAUTHORIZED COPYING, TRANSMISSION OR DISCLOSURE TO
THIRD PARTIES ARE STRICTLY PROHIBITED. © COOL MAINTENANCE (PTY) LTD

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS STIPULATED OTHERWISE. THIS DRAWING SUPERSEDES
VERBAL INSTRUCTION. DO NOT SCALE, ASK WHEN IN DOUBT.  ENQUIRIES (mjmbritz@icloud.com)

THIS DRAWING IS FOR INFORMATION ONLY UNLESS IT HAS BEEN  CHECKED AND APPROVED.

PLEASE NOTE: THAT THIS DRAWING IS AN INTERPRETATION ON THE PART OF THE DRAFTSMAN,
IT IS THE RESPONSIBILITY OF THE PARTY WHO PROVIDED THE SOURCE INFORMATION FOR THE DRAWING
TO CHECK WHETHER THE DRAWING IS CORRECT.

*ALSO NOTE: THAT THE FINISHED PRODUCT MIGHT DIFFER IN APPEARANCE FROM WHAT HAS BEEN ILLUSTRATED!

DISCLAIMER:
PAT 20104A1 CARIKA.

ARCHITECTURE.
SHEET SIZE:
DISCIPLINE:
STATUS:

ESTIMATOR:
A1.

QUOTATION DRAWINGS.

EL000-2020-101

1.50
FLOORPLAN1

beam beam

D1 D1

60 m²
2.5mm Vinyl Tiles

CLASSROOM
60 m²

2.5 mm Vinyl Tiles
CLASSROOM

F F F F F F

F F F F F F

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

S

NEW 4.5 KG DCP
FIRE EXTINGUISHER

W1 W1 W1 W1 W1 W1

W1W1W1 W1W1W1

VERANDA VERANDA

1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192 1192

8220 8220

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

87
32

16560

1064

11
92

11
92

11
92

11
92

11
92

11
92

71
52

72
32

71568007549800

254
2760 2760 2760 2760 2760 2760

16560

1200

90
0

800

20
00

STEEL
FRAME

76mm Ø GAL
STEEL POLES

1.50
SIDE ELEVATION2

24
50

31
56

23
10

3643
3741

3643
5343

24
50

3643 3643

23
97 26

28 28
60 30

92

28
60

26
28

23
97

1192 1192 1192 1192 1192 1192

7152

1.50
GABLE2

D1

25mm IBR ROOF
@ 11° PITCH

40mm ISO WALL PANEL

2.5mm VINYL TILES

60mm ISO ROOF PANEL
EAVE HEIGHT

FINISHED FLOOR LEVEL

ROOF HEIGHT

PARTITION WALL

G. INTERNAL PARTITION WALL
 TO EXTERNAL WALL FIXING DETAIL

EX
TE

R
N

A
L 

W
A

LL

60

0.5 PRE-PAINTED BOTTOM SKIN

16D POLYSTYRENE
(or to client requirements)

25
25 27

PANEL TO PANEL INTERLOCKSTD PANEL DETAIL

MASS / SQ. MPANEL THICKNESS

THICKNESS OF FIRE RETARDANT POLYSTYRENE CORE  40mm  - 50mm ( 16D ) VARIES  50mm  - 200mm ( 16D )

0.5 or 0.58 PRE-PAINTED GAVIAL STEEL BONDED TO POLYSTYRENE
WITH 2-PART POLYURETHANE SEALANT

14.23 kg
14.56 kg

40mm
60mm

STD ROOF PANEL

1192 MODULE

SILICONE SEALANT.

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x 12 mm

ALU SEALED RIVETS

SILICONE SEALANT.

SILICONE SEALANT.

44 x 28 ALUMINIUM CHANNEL

SILICONE SEALANT.

SILICONE SEALANT.

SILICONE SEALANT.

INTERNAL PARTITION  WALL TO ROOF FIXING DETAIL

IBR ROOFSHEET

ROOF PANEL

60mm ROOF PANEL FIXED TO TOP WALL PLATE BY
MEANS OF Ø12X125mm SELF DRILLING TEK SCREW

WITH SAFETOP & BONDED WASHER, FREQUENCY OF
FIXING - 900c/c

ALUMINUM CHANNEL FIXED TO WALL PANELS BY
MEANS OF 4mm x 9mm BLIND RIVETS FREQUENCY

OF FIXING - 450c/c

PA
R

TI
TI

O
N

 W
A

LL

ROOF PANELS TO LATTICE BEAM DETAIL:

BROADFLUTE CLOSURE
WITH POLYBUTTON

ROOF PANEL BOTTOM SKIN - PRE-PAINTED 60mm
THICK POLYSTYRENE CORE TOP SKIN - COOL

MAINTENANCE IBR PROFILE

WHITE PAINTED LATTICE RIDGE BEAM  FIXED TO
GABLE WALLS WITH 4 OFF  M8 x 60 CUPHEAD BOLTS,

NYLOK NUTS & WASHERS

PRE-PAINTED RIDGE FLASHING  FIXED TO ROOF
PANELS WITH Ø4,8 x 18 ALU SEALED RIVETS @ 400

c/c BOTH SIDES

GALVANISED RIDGE PLATE  FIXED TO ROOF PANELS
WITH Ø4,8 x 12 ALU SEALED RIVETS @ 400 c/c BOTH

SIDES AND  FIXED TO RIDGE BEAM WITH Ø12X110MM
SELF DRILLING TEK SCREW WITH SAFETOP &

BONDED WASHER 3 PER PANEL

GUTTER

40mm WALL PANEL
GUTTER BRACKET

ROOF PANEL FIXED TO TOP OF EXTERNAL WALL
PLATE BY MEANS OF Ø12X125MM SELF DRILLING
TEK SCREW WITH SAFETOP & BONDED WASHER,
PILOT HOLE 5.5mm THROUGH ROOF PANEL AND
INTO WALL PLATE 4 SCREWS REQ'D PER PANEL ROOF PANEL

TOP SKIN - COOL MAINTENANCE'
25MM PRE-PAINTED 'IBR' PROFILE

CORE - 60MM POLYSTYRENE
BOTTOM SKIN - 0.5MM PRE-PAINTED

(COLOR - WHITE)

GUTTER BRACKET @ 900 C/C FIXED TO WALL PANEL
BY MEANS OF Ø4.8 LARGE FLANGE ALU RIVETS

ROOF TO GUTTER DETAIL:

Ø4,8 x 12mm ALU POP RIVETS @ 400 c/c

EXTRUDED 2mm ALUMINIUM WALL
PLATE FIXED TO WALL BOTH SIDES

WITH Ø4.8 x 12mm ALU SEALED-TYPE
RIVET 400c/c BOTH SIDES, 3 RIVETS PER

PANEL

ALL EXTRUSIONS FIXED TO
WALL PANEL WITH Ø4,8 x

12 mm ALU SEALED RIVETS

WALL TO WALL OUTSIDE CORNER  FIXING DETAIL:

EAVE WALL

SILICONE SEALANT.

SILICONE SEALANT.

38 X 38 ALUMINIUM ANGLE  FIXED WITH
Ø4.08 x 12 SEALED  RIVETS @ 400mm CENTERS.

SILICONE SEALANT.

G
A

B
LE

 W
A

LL

SILICONE FIXED WITH
Ø4,8 x 12mm SEALED

RIVETS @ 400mm  CENTERS.

STEEL PLATE/BRACKET TO BE FIXED TO GABLE
WALL. LATTICE BEAM TO BE BOLTED TO WALL PLATE.CONER FLASHING .

ROOF PANELIBR

WALL PANEL

OUTSIDE

150

25
0

60

4.8mm BLIND RIVET

8x90 ROOFSCREW

0.5mm BARGE FLASHING

ALUMINIUM WALLPLATE

23x73 PINE SKIRTING FIXED TO PANEL WITH
COUNTER SINK Ø4.8 RIVETS @ 400mm CTC SEALED

AND VARNISHED.

SILICONE SEALANT

18mm SHUTTER PLY BOARD

2mm VINYL TILES

WALLS ARE MANUFACTURED FROM 40mm FR EPS SANDWICHED BETWEEN
TWO 0,5mm FROST WHITE PRE-PAINTED METAL SKINS. PANELS ARE  1192mm
WIDE & HAVE A ROLL FORMED TONGUE & GROOVE INTERLOCKING SYSTEM.

PANEL LENGTHS ARE MADE TO SUIT.

WALL PANEL FIXED TO 40x45x2 EXTRUDED
ALUMINIUM "C" SECTION WITH 4.8 RIVETS

@ 400mm CENTERS.

WALL

WALL TO LIGHT WEIGHT STEEL FRAME  FIXING DETAIL:

SILICONE SEALANT

SILICONE SEALANT

U- VALUE.

0.899W/m²K
0.601W/m²K

R- VALUE.

1.11
1.66

GALV. LIPCHANNEL FIXED TO GALV. POST BRACKET
BY MEANS OF M8 x 25 GALV. BOLT AND NUT.

25mm IBR ROOF SHEET

65mm SELF DRILLING SCREW WITH
SAFETOP & BONDED WASHER

Ø
76

m
m

 G
A

LV
 P

O
ST

PV
C

 D
O

W
N

PI
PE

GUTTER

50 x 75 LIPCHANNEL
GUTTER BRACKET 900 CTC

49212261

12
5

75

50

450

20
0 

- 2
90

glass 6.38 SG

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

C
H

A
LK

 B
O

A
R

D
S

G
R

E
E

N
 C

ha
lk

bo
ar

ds
 w

ith
 d

el
ux

e 
al

um
in

iu
m

fra
m

e 
&

 p
en

 r
ai

l n
on

 m
ag

ne
tic

 s
ur

fa
ce

s
2 

x 
24

00
 x

 1
20

0

P
A

R
R

O
T 

- A
LU

M
IN

IU
M

 F
R

A
M

E
B

U
LL

E
TI

N
 B

O
A

R
D

S
 2

 x
  2

40
0 

x 
12

00

steel cupboards by others steel cupboards by others

MJM BRITZ

02
Floradale PS 2 Combo Classroom.

J Miller.

10 SEP 2020

tel 021 945 1070 fax 021 949 9943 www.coolmaintenance.com

COOL
MAINTENANCECM

AS INDICATED.

NOTES:CLIENT:

PROJECT

DRAWN:
SACAP:
DATE:
SCALE:
DWG No:
REV No:

THIS DRAWING AND ANY COPY OF IT IS THE CONFIDENTIAL PROPERTY OF
COOL MAINTENANCE (PTY)LTD AND IS SUBJECT TO RETURN ON DEMAND.
ANY UNAUTHORIZED COPYING, TRANSMISSION OR DISCLOSURE TO
THIRD PARTIES ARE STRICTLY PROHIBITED. © COOL MAINTENANCE (PTY) LTD

ALL DIMENSIONS ARE IN MILLIMETERS UNLESS STIPULATED OTHERWISE. THIS DRAWING SUPERSEDES
VERBAL INSTRUCTION. DO NOT SCALE, ASK WHEN IN DOUBT.  ENQUIRIES (mjmbritz@icloud.com)

THIS DRAWING IS FOR INFORMATION ONLY UNLESS IT HAS BEEN  CHECKED AND APPROVED.

PLEASE NOTE: THAT THIS DRAWING IS AN INTERPRETATION ON THE PART OF THE DRAFTSMAN,
IT IS THE RESPONSIBILITY OF THE PARTY WHO PROVIDED THE SOURCE INFORMATION FOR THE DRAWING
TO CHECK WHETHER THE DRAWING IS CORRECT.

*ALSO NOTE: THAT THE FINISHED PRODUCT MIGHT DIFFER IN APPEARANCE FROM WHAT HAS BEEN ILLUSTRATED!

DISCLAIMER:
PAT 20104A1 CARIKA.

ARCHITECTURE.
SHEET SIZE:
DISCIPLINE:
STATUS:

ESTIMATOR:
A1.

QUOTATION DRAWINGS.

EL000-2020-101

EXAMPLES OF TYPICAL SUPPLIER FIXING DETAILS

Clic
k t

o BUY NOW!PD
F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
omClic

k t
o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software
.c

om Clic
k t

o BUY NOW!PD

F-XChange Editor

w
w

w.tracker-software

.c
om

https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor
https://www.tracker-software.com/product/pdf-xchange-editor

	Prototype - Prefab classrooms SUPLIERS - HILLVIEW
	DEPARTMENT OF EDUCATION
	EASTERN CAPE PROVINCE
	Project Leader (DoE)
	Bidders shall take note of the following Bid conditions –
	ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS /SERVICES /WORKS OFFERED?
	ARE YOU A FOREIGN BASED SUPPLIER FOR THE GOODS /SERVICES /WORKS OFFERED?

	BOQ Summary
	Prototype - Prefab classrooms SUPLIERS - HILLVIEW
	C.1 General
	C.1.2 Tender Documents
	C.1.3 Interpretation
	C.1.4 Communication and employer’s agent
	C.1.5 Cancellation and Re-Invitation of Tenders
	C.1.6 Procurement procedures
	C.1.6.2 Competitive negotiation procedure
	C.1.6.3 Proposal procedure using the two stage-system
	C.1.6.3.2 Option 2
	C.2 Tenderer’s obligations
	C.2.2 Cost of tendering
	C.2.3 Check documents
	C.2.4 Confidentiality and copyright of documents
	C.2.5 Reference documents
	C.2.6 Acknowledge addenda
	C.2.7 Clarification meeting
	C.2.8 Seek clarification
	C.2.9 Insurance
	C.2.10 Pricing the tender offer
	C.2.11 Alterations to documents
	C.2.12 Alternative tender offers
	C.2.13 Submitting a tender offer
	C.2.14 Information and data to be completed in all respects
	C.2.15 Closing time
	C.2.16 Tender offer validity
	C.2.17 Clarification of tender offer after submission
	C.2.18 Provide other material
	C.2.19 Inspections, tests and analysis
	C.2.20 Submit securities, bonds and policies
	C.2.21 Check final draft
	C.2.22 Return of other tender documents
	C.2.23 Certificates
	C.3 The employer’s undertakings
	C.3.2 Issue Addenda
	C.3.3 Return late tender offers
	C.3.4 Opening of tender submissions
	C.3.5 Two-envelope system
	C.3.6 Non-disclosure
	C.3.7 Grounds for rejection and disqualification
	C.3.8 Test for responsiveness
	C.3.9 Arithmetical errors, omissions and discrepancies
	C.3.10 Clarification of a tender offer
	C.3.11 Evaluation of tender offers
	The activities associated with evaluating tender offers are as follows:
	C.3.11.1 General
	C.3.12 Insurance provided by the employer
	C.3.13 Acceptance of tender offer
	C.3.14 Prepare contract documents
	C.3.15 Complete adjudicator's contract
	C.3.16 Registration of the award
	C.3.17 Provide copies of the contracts
	C.3.18 Provide written reasons for actions taken
	SBD 6.1
	80/20 or 90/10
	T2.2.10:  COMPULSORY ENTERPRISE QUESTIONNAIRE
	PROJECT REFERENCE RETURNABLE 1 OF 3
	PROJECT REFERENCE RETURNABLE 2 OF 3
	PROJECT REFERENCE RETURNABLE 3 OF 3

	OHS SSHSS (incl COVID) - 20200716 - HILLVIEW
	Site Details:
	REFERENCES, INCLUDING COVID-19
	1. LIST OF ABBREVIATIONS
	2. Purpose of the Site Specific Health and Safety Specification (SSHSS)
	2.1 Project description/detailed scope of work as it applies to the project (Details as per the scope of work)

	2.2 Programme Description
	3. Implementation of the Site Specific Occupational Health and Safety Specifications (SSHSS)
	4. GENERAL REQUIREMENTS
	4.1 Summary of Risks identified during Design
	4.2  Specified Hazardous Chemical Substances

	5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
	5.1   Structure and Organization of H&S Responsibilities
	5.1.1  Notification of Commencement of Construction Work

	6. HEALTH AND SAFETY PLAN FRAMEWORK
	6.1 Appointment of Competent Site Personnel
	6.1.1 Construction Supervision

	6.1.2 Construction Health and Safety Officer
	6.1.3 Traffic Safety
	6.1.4 Health and Safety Representatives and H&S meetings (if applicable)
	6.1.5 Appointment of Competent Contractors and Suppliers, short term works (if applicable)


	7. GENERAL RISK MANAGEMENT
	7.1 Health Risks and Medical Surveillance

	8. Training
	8.1 Site Induction and other training
	8.2 Noise Risks
	9. Emergency Procedures
	9.1 Fire, First Aiders and First Aid Equipment
	9.2 Incident Management and Compensation Claims

	10. Personal Protective Equipment (PPE) and Clothing
	11. Occupational Health and Safety Signage
	12. Induction of Employees and Visitors, General H&S Training
	13. Management of Plant and Equipment
	14. Excavations (if applicable)
	15. Working at heights (if applicable)
	16. Cranes and lifting equipment (if applicable)
	17. Temporary Works (Scaffolding, support work, formwork) (if applicable)
	18. Auditing
	19. Communication and Meetings on Site
	20. Care of Workers on Site (Welfare)
	21. HEALTH AND SAFETY FILE
	22. NON-CONFORMANCES
	23. Failure to Comply with Provisions
	24. Public safety
	ANNEXURE A
	PrCHSA AUDIT SHEET
	ANNEXURE B
	CLOSE OUT REQUIREMENTS
	ANNEXURE C
	NON-CONFORMANCES

	Prototype - Prefab classrooms SUPLIERS - HILLVIEW
	Part 4 : Local Labour Schedule
	Part 5 : Beneficiary List (certified copy of ID’s)
	OVERALL PROJECT WORKER SCHEDULE (local labourers only)  Contract No: …………… PART 2
	Completed by: Name: …………………………… Signature:…………………………… Capacity …………………… Date:…..………..
	WEEKLY TASK WAGE REGISTER (local labourers only)    Contract No: …………………  PART 3
	1. Summary of Day Tasks worked and Amount Spent on Local Labour this month

	Columns refer to Columns in Part 2

	BOQ AUGUST 2022
	Prototype - Prefab classrooms SUPLIERS - HILLVIEW
	NOTE:  TENDERER TO SIGN EACH PAGE AND RETURN WITH BID/TENDER INCLUDING THE DESIGN MANUAL COMPLYING WITH T2.2W
	GENERAL SPECIFICATION
	INDEX

	Drawing - A.01 TYPICAL PREFABRICATED CLASSROOM (2 CLASSROOMS) (A)
	A.01 TYPICAL PREFABRICATED CLASSROOM (2 CLASSROOMS) (1)
	A.01.1 PREFABRICATED CLASSROOM : 2 x CLASSROOM BLOCK ON CONCRETE FLOOR SLAB
	A.01.2 2 X CLASSROOM PREFABRICATED CLASSROOM ON CONCRETE FLOOR SLAB
	A.01.3 TYPICAL SUPPLIER DETAILS EXAMPLES 
	A.01.4 TYPICAL SUPPLIER DETAILS EXAMPLES 



