
 

 
 

 

1. SPECIFICATION                     RFQ NO:2022/07/686- Vulindlela Pre-School 
 

                                                                Closing Date: 14 July 2023 
                                                                   Time: 11h00 am  
                             

Specification for quotation for the Appointment of a service provider for ECD 

centre for maintenance and repairs at Vulindlela Pre-school in Sterkspruit Joe 

Gqabi District 

Request for quotation for the maintenance and repairs for ECD Centre Vulindlela Pre-school in 

Sterkspruit Joe Gqabi District. 

NO DESCRIPTION UNIT QTY RATE AMOUNT 

           

  BILL NO. 1        

  
 

       

  PRELIMINARIES AND GENERAL        

  
 

       

  NOTES:         

  
 

       

  The contractor shall agree the location of all temporary 
services with the project manager from DOE before 
installation and on completion remove same and make 
good.  

       

  
 

       

  The agreement is to be the JBCC Principal Building 
Agreement Edition 4.1, March 2005 edition published 
by the Joint Building Contracts Committee.  

       

  
 

       

  Tenderers are referred to the aforementioned document 
for the full intent and meaning of each clause thereof for 
which such allowance must be made as required 
hereinafter.  

       

  
 

       

  SPECIFIC REQUIREMENTS         

  
 

       

  The contractor shall allow for the following specific 
requirements of the employer:   

       

  
 

       

CHIEF DIRECTOR: PHYSICAL RESOURCE MANAGEMENT 

Steve Vukile Tshwete Complex, Zone 6 Zwelitsha, 5608, Private Bag X0032, Bhisho, 5605 REPUBLIC OF SOUTH AFRICA:  
Website: www.ecdoe.gov.za : Tel: 040 608 4284   
 
SCM Inquiries: Mr S. Tonisi                                     Email: sinethemba.tonisi@ecdoe.gov.za 
 
Technical Inquries: Z. Ntsholo                                Email: zama.Ntsholo@ecdoe.gov.za 
 
 
E-mail: tokomoniwa@yahoo.com 
 

http://www.ecdoe.gov.za/
mailto:sinethemba.tonisi@ecdoe.gov.za
mailto:zama.Ntsholo@ecdoe.gov.za


 

 
 

1 Main notice board of an approved design with the title of 
the project and the names of the employer, and the 
contractor signwritten thereon.  

Item                   
1  

   

  
 

       

2 Suitable office accommodation for meetings held on 
site. 

Item                   
1  

   

  
 

       

3 Existing premises occupied: The existing premises will 
be in use and occupied during the course of the 
contract. The contractor shall execute the works in such 
a manner as will least interfere with the general routine 
of the occupants of the premises and shall minimise 
any nuisance from dust, noise or other causes. 

Item                   
1  

   

  
 

       

  OCCUPATIONAL HEALTH AND SAFETY 
SPECIFICATIONS 

       

  
 

       

  The Contractor shall with reference to the Health and 
Safety Specifications, and without limiting his 
obligations in terms of the Construction Regulations, 
2014 issued under the Occupational Health and Safety 
Act, 1993 (Act No 85 of 1993), allow for the following 
items in his costing. 

       

  
 

       

4 Develop Health and Safety Plans for the Contractor and 
Subcontractors.  Fixed charge item: 
__________________ 

Item                   
1  

   

  
 

       

5 Provide Risk Assessments for the Contractor and 
Subcontractors.  Fixed charge item: 
__________________ 

Item                   
1  

   

  
 

       

6 Provide and manage resources to implement and 
maintain the Safety Plans of the Contractor and 
Subcontractors.  Fixed charge item: 
_________________ Time related item: 
__________________ 

Item                   
1  

   

  
 

       

7 Comply with all the requirements of the Act and all its 
regulations and incorporated standards with regards to 
the design, supply, storage and erection of materials 
used for temporary and permanent work.  Fixed charge 
item: _________________ Time related item: 
__________________ 

Item                   
1  

   

  
 

       



 

 
 

8 Comply with all the requirements of the Act and all its 
regulations and incorporated standards with regards to 
construction welfare facilities, environmental 
regulations, housekeeping on construction sites, fire 
precaution on construction sites, structures, watching, 
barricading and lighting, site clearance, concrete.  Fixed 
charge item:_________________ 
Time related item:__________________ 

Item                   
1  

   

  
 

       

9 Administration, reporting, training, inspections and 
monitoring required to implement the Contractor's 
Health and Safety Plan.  Fixed charge item: 
________________ Time related  
item: ___________________ 

Item                   
1  

   

  
 

       

10 Internal audits.  Fixed charge item: ________________ 
Time related item: ___________________ 

Item                   
1  

   

  
 

       

11 Other Health and Safety obligations.  Fixed charge 
item: _________________ Time related item: 
__________________ 

Item                   
1  

   

  
 

       

  OWN REQUIREMENTS         

  
 

       

  In addition to the specific requirements of the employer, 
detailed above, the contractor shall allow for his own 
preliminary and/or overhead costs as required for the 
execution of the contract such as the following and any 
other requirements he may wish to add:  

       

  
 

       

12 Site supervision: Item                   
1  

   

  
 

       

13 Works insurances. Item                   
1  

   

  
 

       

14 Public liability. Item                   
1  

   

  
 

       

15 Plant and equipment. Item                   
1  

   

  
 

       

16 Cleaning. Item                   
1  

   

  
 

       

17 Other (Specify). Item                   
1  

   

  
 

       

18 Other (Specify). Item                   
1  

   



 

 
 

  
 

       

19 Other (Specify). Item                   
1  

   

  
 

       

  NOTE:        

  
 

       

  The information listed below is in respect of the 
contract. 

       

  
 

       

  Amount of insurance against injury to person or 
property in respect of any single occurrence R 1 million  

       

  
 

       

  Contract period -        2 (Two) Months.        

  
 

       

  The date for site handover: - TBA        

  
 

       

  Amount of penalty per day on which the completion of 
the works may be in arrears:  R0.165 per R100 of 
contract value per day (Excluding VAT) 

       

  
 

       

  Specification of materials and methods to be used: 
Specification of Materials and Methods to be used - PW 
371, Fourth Revision, October 1993 

       

  
 

       

  Design guidelines used: DPW standard guidelines for 
the design of Accessible Buildings - PW 350, March 
2001 and the SABS 0246 Building Standards 

       

  
 

       

  Edition of Standard System of measuring building work: 
Sixth Edition including the latest amendments 

       

           

  Sub-Total Carried to Final Summary        

  
 

       

  BILL NO. 2        

  
 

       

  ALTERATIONS        

  
 

       

  REMOVAL OF EXISTING WORK          
       

  Taking out and removing doors, windows, etc 
from brickwork  

       

1 Timber single door only and prepare frame for new door 
(elsewhere measured) 
 

No. 3   

  
 

  
 

   



 

 
 

 2 Timber single door and frame not exceeding 
2,5m2(Toilets)  

No  6    

    
   

3 Service existing steel window frames size 1 420 mmx1 
200 mm including stays, catches etc. including removal 
of broken glazing (painting and glazing elsewhere 
measured).  

 
No 

 
4 

 
 

     
 

 
 

4 

 

Service existing steel window frames size 490 mmx600 
mm including stays, catches etc. including removal of 
broken glazing (painting and glazing elsewhere 
measured).  

 
No 

 

 
1 

 
 

     
  

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc  

   
 

     
 

5 Corrugated iron roof covering and timber purlins m2
  

m²  5 
 

 

     
 

 
 

   6 

 

Examine the existing roof covering for leaks, holes, etc 
and make good including securing purlins with ''swing-
six'' purlin fasteners and tapping down roof screws, 
including sealing vertical overlaps "sondor lapseal 
sealing strip or similar aproved. Leaving roofing entirely 
weather proof.  

 
 
 
m²  

 
 

77 

 

 
 

     
 

7 Gypsum plasterboard ceilings including cornices, timber 
brandering, etc  

m² 10 
 

 

     
 

 Taking out and removing sundry joinery work 
 

    

   
8        

Timber skirtings from brickwork  m 23 
 

 

     
 

 
Taking up and removing vinyl floor coverings, 
carpeting, etc 

   
 

     
 

9 Vinyl tile floor covering including preparing screed for 
new vinyl floor covering 

m² 29 
 

 

     
 

 
Taking out and removing piping, sanitary fittings, 
etc including disconnecting piping from fittings and 
making good floor and wall finishes (making good 
tiling and paintwork elsewhere) 

   
 

10 Take out and remove Junior VIP seat from 1:5 cement 
mortar one brick wall, build up with cement brick wall 
and make good affected area with cement plaster, one 
coat undercoat and two coats PVA paint.  

No  1 
 

 

     
 



 

 
 

11 Take out and remove VIP seat and prepare surface for 
new (elsewhere measured). 
  

No 1 
 

 

     
 

12 Stainless steel sink and drainer on timber cupboard, 2 
000mm long on average, as above  

 
No 

 

 
1 

 
 

     
 

13 Take off and remove existing 110mm pvc pipes, as 
above.  

 
m² 

 
3 

 
 

     
 

 
14 

Glass from steel windows including cleaning out 
rebates and preparing for new glass 

 
m² 

 
2 

 
 

     
  

                                             Sub-Total  
   

  
BILL NO 3 

   
      
  

CONCRETE, FORMWORK AND 
REINFORCEMENT 

   
 

     
  

SUPPLEMENTARY PREAMBLES 
   

      
  

For preambles see "Model Preambles for Trades" 
   

 
     

 
 

NOTE:  Tenderers are advised to study the Standard 
Preambles to all trades and Supplementry Preambles 
before pricing this bill. 

   
 

     
 

 
Cost of tests 

   
 

     
 

 
Cost of tests The costs of making, storing and testing of 
concrete test cubes as required under clause 7 "Tests" 
of SABS 1200 G shall include the cost of providing cube 
moulds necessary for the purpose, for testing costs and 
for submitting reports on the tests to the architect.  The 
testing shall be undertaken by an independent firm or 
institution nominated by the contractor and to the 
approval of the architect.  (Test cubes are measured 
separately) 

   
 

     
 

 
Formwork 

   
 

 
Formwork Descriptions of formwork shall be deemed to 
include use and waste only (except were described as 
"left in" or "permanent"), for fitting together in the 
required forms, wedging, plumbing and fixing to true 
angles and surfaces as necessary to ensure easy 
release during stripping and for reconditioning as 
necessary before re-use. The vertical strutting shall be 
carried down to such construction as is sufficiently 

   
 



 

 
 

strong to afford the required support without damage 
and shall remain in position until the newly constructed 
work is able to support itself.       

 
 

Formwork to soffits of (solid) slabs etc shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described Formwork to sides of bases, pile 
caps, ground beams, etc will only be measured where it 
is prescribed by the engineer fordesign reasons.  
Formwork necessitated by irregularity or collapse of 
excavated faces will not be measured and the cost 
thereof shall be deemed to be included in the allowance 
for taking the risk of collapse of the sides of the 
excavations, provision for which is made in 
"Earthworks"  

   
 

     
 

 
REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES  

   
 

     
 

 
20Mpa/19mm concrete  

   
 

     
 

1 Access ramp m3 3 
 

 
 

  
   

 
 

TEST BLOCKS  
   

      
 

2 Making and testing of three 150 x 150 x 150mm 
concrete strength test cubes No 3 

 
 

     
 

 
CONCRETE SUNDRIES  

   
 

     
 

 
Finishing top surfaces of concrete to a Class U2 
wood float finish  

   
 

     
 

3 Surface beds, slabs, etc to falls m² 2 
 

      
 

 
Expansion joints with bitumen-impregnated 
softboard between vertical concrete and brickwork 
surfaces 

   
 

     
 

4  10mm Isolation Joints not exceeding 300mm high or 
wide  

m 2 
 

 

     
 

 
Saw cut joints  

   
      
 

4 40 x 3mm Saw cut joints in top of concrete  m 2 
 

      
 

 
                                                                 Sub-Total  

   
 



 

 
 

     
  

BILL NO 4 
   

 
     

  
WATERPROOFING m² 22 

 
      
  

SUPPLEMENTARY PREAMBLES 
   

 
     

  
For preambles see "Model Preambles for Trades" 

   
 

     
 

 
NOTE:  Tenderers are advised to study the Standard 
Preambles to all trades and Supplementary Preambles 
before pricing this bill 

   
 

     
 

 
JOINT SEALANTS ETC 

   
 

 
Silicone sealing compound including backing cord, 
bond breaker, primer, etc 

   
 

     
 

1 In joints between door frames and brickwork m 30 
 

 
     

 
 

Sub-Total 
   

      
  

BILL NO 5 
   

      
 

 
ROOF COVERINGS ETC 

   
      
 

 
SUPPLEMENTARY PREAMBLES 

   
      
 

 
For preambles see "Model Preambles for Trades" 

   
 

     
 

 
NOTE:  Tenderers are advised to study the Standard 
Preambles to all trades and Supplementary Preambles 
before pricing this bill 

   
 

     
 

 
ROOF SHEETING AND ACCESSORIES 

   
 

     
 

 
0.48 mm Thick IBR profile galvanised roof sheeting, 
fixed to timber purlins (elsewhere measured) on 
roof coverings with pitch not exceeding 15 degrees.  

   
 

     
 

1 Roof covering with pitch not exceeding 25 degrees, in 
transportable lengths not exceeding 3,5m. The 
description includes all related items. 

m² 5 
 

 

     
 

 
Sub-Total 

   
 



 

 
 

     
  

BILL NO 6 
   

 
     

  
CARPENTRY AND JOINERY 

   
      
  

SUPPLEMENTARY PREAMBLES 
   

      
  

For preambles see "Model Preambles for Trades" 
   

 
     

 
 

NOTE:  Tenderers are advised to study the Standard 
Preambles to all trades and Supplementary Preambles 
before pricing this bill 

   
 

     
 

 
Particle board 

   
 

     
 

 
Particle board shall comply with the following 
specifications:  a) EN 312 - 1 to 6 Particle board:  
exterior and flooring type b) EN 312 - 1 Particle board:  
interior type 

   
 

     
 

 
Joinery 

   
      
 

 
Descriptions of frames shall be deemed to include 
frames, transoms, mullions, rails, etc Descriptions of 
hardwood joinery shall be deemed to include pelleting 
of bolt holes 

   
 

     
 

 
Fixing 

   
      
 

 
Items described as "nailed" shall be deemed ot be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete 

   
 

     
 

 
Decorative laminate finish 

   
      
 

 
Laminate finish shall be glued under pressure.  Edge 
strips shall be butt jointed at junctions with adjacent 
similar finish 

   
 

     
 

 
ROOFS, ETC 

   
 

     
 

 
Sawn softwood 

   
 

     
 

1  50 x 76mm Purlins not exceeding 6.6 m in length, to 
manufacturer's specification 

m 8 
 

 

     
 



 

 
 

 
Sundries 

   
 

     
 

2 Two coats ABE Provinite on wrought timbers m²  5  
 

 
     

 
 

EAVES, VERGES, ETC 
   

 
     

 
 

Everite medium density plain nutec-cement 
 

  
 

 
     

 

3 80 x 275mm Socket less barge boards with aluminium 
H-profile barge board joiners, drill for and fix with hot-
dip galvanised screws and washers 

m  13  
 

 

     
  

SKIRTINGS 
   

      
  

Wrought meranti 
   

 
     

 

4 19 x 75mm Skirtings including 19mm quadrant bead 
plugged in mahogany 

M   22  
 

 

     
 

 
DOORS, ETC 

   
 

     
 

 
Wrot Meranti Stable Doors 

   
 

     
 

5 44mm Thick, framed, ledged and batten door, formed of 
44 x 114mm stiles and top rail, 22 x 114mm middle 
ledge and braces and 22 x 228mm bottom ledge, the 
stiles and top rail grooved for and filled in with 22 x 
70mm tongued, grooved and V-jointed vertical boarding 
finished flush on internal face with 6mm matching 
plywood backing, size 813 x 2032mm high. To be 
comprise of bottom and top leaf (stable door form).  

No   1 
 

 

     
 

  Wrot Meranti Doors         

  
 

        

6 44mm Thick, framed, ledged and batten door, formed of 
44 x 114mm stiles and top rail, 22 x 114mm middle 
ledge and braces and 22 x 228mm bottom ledge, the 
stiles and top rail grooved for and filled in with 22 x 
70mm tongued, grooved and V-jointed vertical boarding 
finished flush on internal face with 6mm matching 
plywood backing, size 813 x 2032mm high.  

No 6     

  
 

        
 

Semi-solid core flush doors with commercial veneer 
hung to steel frames 

   
 

     
 

7 40mm Door size 813 x 2 032mm No  2 
 

 



 

 
 

     
 

 
Wrought meranti 

   
      
 

8 60 x 28mm rebated frame plugged M 11 
 

 
     

 
 

General 
   

      
 

 
The following cupboard fittings have been measured as 
complete units i.e.  the components of the units have 
not been separately measured.  The descriptions, 
therefore, of such units shall be deemed to include all 
components, assembling, housing, notching, glueing, 
blocking, planting on and screwing with countersunk 
screws, edge strips, decorative plastic finish, glass, 
ironmongery, metalwork, paint or varnish finishes, etc 

   
 

     
 

 
Kitchen cupboards etc 

   
      
  

Sink cupboard unit 2 300mm long with Formica covered 
worktop 300mm long (sink and drainer elsewhere) 

   
 

     
 

11 Pigeon hole fitting 5 000mm long  No 1 
 

      
 

 
Sub-Total 

   
      
  

BILL NO 7 
   

      
  

CEILINGS, PARTITIONS AND ACCESS 
FLOORING 

   
 

     
  

SUPPLEMENTARY PREAMBLES 
   

      
 

 
For preambles see "Model Preambles for Trades" 

   
 

     
 

 
NOTE:  Tenderers are advised to study the Standard 
Preambles to all trades and Supplementry Preambles 
before pricing this bill 

   
 

     
 

 
Descriptions 

   
 

     
 

 
Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or pins shot pinned to 
brickwork or concrete Items described as "plugged” 
shall be deemed to include screwing to fibre, plastic or 
metal plugs at not exceeding 600mm centres, and were 
described as "bolted” the bolts have been given 
elsewhere 

   
 



 

 
 

     
 

 
CEILINGS ETC 

   
 

     
 

1 19 x 70mm Cornice M  10 
 

 
     

  
NAILED UP CEILINGS 

   
 

     
 

 
6mm "Rhino board" boards with H- profile pressed 
jointing strips 

   
 

     
 

2 Horizontal ceilings, including 38 x 50mm sawn softwood 
brandering at maximum 600mm centres with timber 
cover strips at joints in one direction only to trusses 
(elsewhere measured).  

M2 10 
 

 

     
 

 
Sub-Total 

   
      
  

BILL NO 8 
   

 
     

  
FLOOR COVERINGS, PLASTIC LININGS, ETC 

   
      
  

SUPPLEMENTARY PREAMBLES 
   

      
  

For preambles see "Model Preambles for Trades" 
   

 
     

  
NOTE:  Tenderers are advised to study the Standard 
Preambles to all trades and Supplementary Preambles 
before pricing this bill 

   
 

     
 

 
FLOOR COVERINGS 

   
 

     
  

300 x 300 x 2.5mm Thick “Floorflex" semi-flexible 
vinyl floor tiles fixed with "Marley No.60 Acrylic 
Adhesive"  

   
 

     
 

1 On floors M2  29 
 

 
     

 
 

POLISH, SEALERS, ETC 
   

 
     

 

2 Two coats polymer floor dressing to SABS 1042 vinyl 
flooring 

M2 29 
 

 

     
 

 
Sub-Total 

   
 

     
 

 
BILL NO 9 

   
 



 

 
 

     
  

IRONMONGERY 
   

      
 

 
SUPPLEMENTARY PREAMBLES 

   
      
  

For preambles see "Model Preambles for Trades" 
   

 
     

  
NOTE:  Tenderers are advised to study the Standard 
Preambles to all trades and Supplementary Preambles 
before pricing this bill 

   
 

     
 

 
Finishes to ironmongery 

   
 

     
 

 
Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list: 

   
 

     
 

 
HINGES, BOLTS, ETC 

   
      
  

Union 
   

      
 

1 100mm Galvanised steel loose-pin hinges welded in 
position as per architect's specification  

No 25 
 

 

     
  

LOCKS 
   

 
     

 
 

Union 
   

      
 

2 Two lever mortice locksets with CP on brass Gower 
Lever handles  

No  3 
 

 

     
 

3 Three lever mortice locksets with CP on brass Gower 
Lever handles  

No  7 
 

 

     
 

 
LETTERS, NAMEPLATES, ETC 

   
      
 

 
4mm Perspex signs painted white on back with 
letters and numerals reverse engraved and painted 
black  

   
 

     
 

 
200 x 30mm High signs with 15mm high letters and 
numerals fixed with two self-tapping screws to steel 
and reading as follows: - 

   
 

     
 

4 GRADE R CLASSROOM 1 No  1 
 

 
     

 



 

 
 

5 SICK BAY No 1 
 

 
     

 

6 GRADE R STAFF ABLUTIONS No 1 
 

      
 

7 GRADE R TOILET 1 No 1 
 

 
     

 

8 KITCHEN No 1 
 

 
     

  
BATHROOM FITTINGS 

   
      
 

 
Sundries "Franke"  

   
 

9 Toilet Roll Holder BHM 13P or other approved toilet roll 
holder plugged to brickwork  

No 6 
 

 

     
  

Sub-Total  
   

      
  

BILL NO 10 
   

      
  

METALWORK  
   

      
  

SUPPLEMENTARY PREAMBLES  
   

      
  

For preambles see "Model Preambles for Trades"  
   

      
 

 
NOTE:  Tenderers are advised to study the Standard 
Preambles to all trades and Supplementary Preambles 
before pricing this bill 
  

   
 

     
 

 
Descriptions Descriptions of bolts shall be deemed to 
include nuts and washers Descriptions of expansion 
anchors and bolts and chemical anchors and bolts shall 
be deemed to include nuts, washers and mortices in 
brickwork or concrete Metalwork described as "holed 
for bolt(s)" shall be deemed to exclude the bolts unless 
otherwise described  

   
 

     
  

WELDED GALVANISED GATES, ETC 
  

   
 

     
 

 
Galvanised hot dipped mild steel  

   
 

     
 

1 Door Gate (G1) size 813 x 2032 mm high, including 
handles, lockset and hinges, as manufacturer's detail. 

No 1    

  
 

       

  STEEL MEDICINE CABINET        



 

 
 

  
 

       

2 Steel medicine cabinet protected by a double bitted key 
lock, which is supplied with two keys. Unit to have one 
shelf. Mounted to walls. Size 320x360mm. Cabinet to 
be properly marked with medical aid emblem. 

No 1    

  
 

       

  STEEL INSET SINK        

           

3 Steel Double Bowl inset sink, all fittings included (taps, 
catch etc). 1 160mm x 460mm in size. 

No 1    

  
 

        
Sub-Total  

   
      
 

  BILL NO 11        

  
 

       

  PLASTERING        

  
 

       

  SUPPLEMENTARY PREAMBLES        

  
 

       
  For preambles see "Model Preambles for Trades"        

  
 

       

  NOTE:  Tenderers are advised to study the Standard 
Preambles to all trades and Supplementary Preambles 
before pricing this bill 

       

  
 

       

  PLASTER        

  
 

       

  Cement plaster on brickwork        

  
 

       

1 On walls m2 10    

  
 

       

2 On narrow widths m2 4    

  
 

       

3 25mm Screed Thick on floors and landings  m2 29    

  
 

       

  Sub-Total        
     

 

  BILL NO 12        

  
 

       

  PLUMBING AND DRAINAGE(PROVISIONAL)        



 

 
 

  
 

       

  SUPPLEMENTARY PREAMBLES        

  
 

       
  For preambles see "Model Preambles for Trades"        

  
 

       

  NOTE:  Tenderers are advised to study the Standard 
Preambles to all trades and Supplementary Preambles 
before pricing this bill 

       

  
 

       

  For Preambles see Standard Preambles to All Trades 
WB20-1986 as well as Supplementary Preambles 
elsewhere in this document  

       

  
 

       

1 VIP Junior toilet seat installed No 4    

  
 

       

  Sub-Total        

  BILL NO 13        

  
 

       

  GLAZING        

  
 

       

  SUPPLEMENTARY PREAMBLES        

  
 

       
  For preambles see "Model Preambles for Trades"        

  
 

       

  NOTE:  Tenderers are advised to study the Standard 
Preambles to all trades and Supplementary Preambles 
before pricing this bill 

       

  
 

       

  GLAZING TO STEEL WITH PUTTY        

  
 

       

  6,38mm Intruderprufe NS clear safety glass set in U-
shaped felt gaskets 

       

  
 

       

1 Panes not exceeding 0,1m2 m2 2    

  
 

       

  Sub-Total        
     

 

  BILL NO 14        

  
 

       

  PAINTWORK        



 

 
 

  
 

       

  SUPPLEMENTARY PREAMBLES        

  
 

       
  For preambles see "Model Preambles for Trades"        

  
 

       

  NOTE:  Tenderers are advised to study the Standard 
Preambles to all trades and Supplementry Preambles 
before pricing this bill 

       

  
 

       

  DESCRIPTIONS        

  
 

       

  Descriptions of paintwork shall be deemed to include for 
all cutting in 

       

  
 

       

  PAINTWORK, ETC ON        

  
 

       

  FLOATED PLASTER SURFACES        

  
 

       

  Prepare and apply one coat primer to SABS 1416 
"Plascon Plaster Primer (UC56), and two coats 
"Plascon Velvaglo Paint" to SABS 515. Colour to 
Architect's choice. Or any similar approved. 

       

  
 

       

1 Internal walls m2 81    

  
 

       

  PLASTER BOARD SURFACES WITH        

  
 

       

  PLASCON VIP One coat primer to SABS 1416 and 
two coats "Plascon Super Acrylic Polvin" paint to 
SABS Grade 1 semi-gloss. Or any similar approved. 

       

  
 

       

2 Ceilings and cornices m2 39    

  
 

       

  FIBRE-CEMENT SURFACES         

  
 

       

  Prepare and apply priming coat of plascon merit 
plaster primer (UC56) or "Plascon Multi-Surfaced 
Primer" and apply one coat undercoat and two 
coats Plascon Super Universal Enamel. Or any 
similar approved. 

       

  
 

       



 

 
 

4 Barge boards m2 9    

  
 

       

  METAL SURFACES WITH        

  
 

       

  Spot priming defects in pre-primed surfaces with 
zinc phosphate metal primer, one coat universal 
undercoat and two coats super universal enamel 
paint on steel 

       

  
 

       

5 Windows m2 7    

  
 

       

  Cleaning roof thoroughly with approved chemica. 
Apply one coat "Plascon" or any other approved 
plaster primer a one coat universal undercoat and 
two coats Emulsion acrylic roof paint 

       

  
 

       

6 On roofs m2 60    

  
 

       

  WOOD SURFACES WITH        

  
 

       

  Prepare and apply one coat calcium plumbate 
primer, one coat undercoat and one coat gloss 
enamel paint 

       

  
 

       

7 Doors m2 31    

  
 

       

  One coat oil wood primer, one coat universal 
undercoat and two coats super universal enamel 
paint on 

       

  
 

       

8 Skirtings, rails, etc not exceeding 300mm girth m 22    

  
 

       

  Sub-Total        

  
 

       

2 ALTERATIONS Sum      

  
 

       

3 CONCRETE, FORMWORK AND REINFORCEMENT Sum      

  
 

       

4 WATERPROOFING Sum      

  
 

       

5 ROOF COVERINGS ETC Sum      



 

 
 

  
 

       

6 CARPENTRY AND JOINERY Sum      

  
 

       

7 CEILINGS, PARTITIONS AND ACCESS FLOORING Sum      

  
 

       

8 FLOOR COVERINGS, PLASTIC LININGS, ETC Sum      

  
 

       

9 IRONMONGERY Sum      

  
 

       

10 METALWORK Sum      

  
 

       

11 PLASTERING Sum      

  
 

       

12 PLUMBING AND DRAINAGE(PROVISIONAL) Sum      

  
 

       

13 GLAZING Sum      

  
 

       

14 PAINTWORK Sum      

  
 

       

  Sub-Total (NB!! - TO   BE CARRIED TO FINAL 
SUMMARY PAGE UNDER MAIN BUILDING WORK - 
ITEM B) 

       

     
 

  BILL NO 15        

  
 

       

  EXTERNAL WORKS        

  
 

       

1 Break down and remove existing stock fence, 
approximately 1500mm high, complete with all posts, 
double gate, droppers, concrete footings, concrete 
underdig, etc. including necessary excavations, filling, 
compaction, roughly levelling, etc. 

m 188    

           

  FENCING (Provisional)        

           

  SUPPLEMENTARY PREAMBLES        

           

  For preambles see "Model Preambles for Trades"        

           



 

 
 

  NOTE:  Tenderers are advised to study the Standard 
Preambles to all trades and Supplementry Preambles 
before pricing this bill 

       

           

  Security fencing, gates, etc including two coats 
aluminium paint on metal stays, framing, etc 

       

           

2 Four strands of 4 mm galvanised straining wires 
secured to fencing posts with doubled 2 mm galvanised 
wire inserted through hole in post and turned a 
minimum of four turns around straining wire and 
attached to straining frame at one end with not less 
than four turns and the other end to straining bolts 

m 188    

           

3 Fencing formed of 50 x 100 x 2.5 mm diameter 
galvanised welded mesh security fence 1.8 m high with 
vertical wires facing outwards secured with "Howgring" 
clips or any other approved clips with pliers at 300 mm 
centres to top and bottom straining wires and 500 mm 
centres to two intermediate straining wires (straining 
wires elsewhere measured) including holes through 
poles 

m 188    

           

4 100-124 mm Diameter Timber poles intermediate 
fencing post, 2400mm high and embedded in 300 x 300 
x 700 mm mass concrete (15 MPa) base 

no 40    

           

5 100-124 mm Ditto as corner posts 2400m high with 
raking top 800mm long, fitted with two 50mm diameter 
stay set raking and with top end bolted through post, 
with post and stay both embedded in mass concrete (15 
MPa) bases as last.  

no 4    

           

6 150-174 mm Diameter ditto as gate post, but fitted with 
one 50mm diameter raking stay, with post and stay both 
embedded in mass concrete (15 MPa) bases at last.  

no 4    

           



 

 
 

7 Security fence single gate, size 900mm wide x 1800 
mm high, formed of 50 mm diameter nominal bore x 
3,25 mm wall thickness hot dip galvanised mild steel 
pipe framing all round with mitred and welded angles 
and cross braces mullion and transome, scribed and 
welded into angles and at cross intersections, with two 
50 mm diameter nominal bore x 3,25 mm wall thickness 
security posts each 600 mm long with one end welded 
to top rail of gate and closure plate to other end, the 
gate covered with 50 x 50 x 3.15 mm weld mesh with 
four straining wires as before described and with four 
2,37 mm four point core diameter single wires with 
crimped droppers to security posts as before described; 
including 500 mm diameter flat wrap razor barbed tape 
wire fixed as before described, leaf fitted with three 24 
mm diameter x 300 mm long eyebolt hinges and stops 
including all holes, etc., welded or bolted to adjoining 
galvanised gatepost with and including 500 mm long 
approved chain spot welded to gate and padlock. 

no 1    

           

8 
  

Security fence double gate, size 3000mm wide x 
1800mm high, in equal leaves each leaf formed of 50 
mm diameter nominal bore x 3,25 mm wall thickness 
hot dip galvanised mild steel pipe framing all round with 
mitred and welded angles and cross braces mullion and 
transome, scribed and welded into angles and at cross 
intersections, with four 50 mm diameter nominal bore x 
3,25 mm wall thickness security posts each 600 mm 
long with one end welded to top rail of gate and closure 
plate to other end, the gate covered with 50 x 50 x 3.15 
mm weld mesh with four straining wires as before 
described and with four 2,37 mm four point core 
diameter single wires with crimped droppers to security 
posts as before described; including 500 mm diameter 
flat wrap razor barbed tape wire fixed as before 
described one leaf with 450 mm mild steel towerbolt 
welded to bottom corner with short length of mild steel 
pipe let into concrete paving as keep, with two 40 x 40 x 
6 mm angle rounded flange plates welded to styles of 
pipe framing, each plate once holed for and including 
50 mm;  each leaf fitted with three 24 mm diameter x 
300 mm long eyebolt hinges and stops including all 
holes, etc., welded or bolted to adjoining galvanised 
gatepost with and including 500 mm long approved 
chain spot welded to gate and union padlock. 

  
no 

  
1 

  
  

 

  
 

       

  SUB TOTAL        

  
 

       

  BILL NO 16        

  
 

       

  HEALTH & SAFETY COMPLIANCE        



 

 
 

  
 

       
1 First Aid kid No 1    

  
 

       

2 4,5kg dry chemical portable fire extinguisher complete No 2    

  
 

       

  SUB TOTAL        
     

 

  BILL NO 18        

  
 

       

  PROVISIONAL SUMS        

  EARLY LEARNING RESOURCE MATERIALS        

  
 

       
1 Supply stimulation material (Books, fiction books, 

multilingual alphabet poster, life skills poster, puzzles, 
fiction/story books, nonfiction factual books, multilingual 
alphabet poster, life-skills posters) 

Prov All         
1,00  

  

    
  

2 Allow profit  item     

  
 

      

3 Attendance item     

  
 

      

1 Fantasy and make-believe (child-size furniture, old 
clothes and shoes, soap/tea boxes, puppets, dolls, 
prams, pot-and-pan set, playfood, plastic animals, train 
sets, cars, airplanes) 

Prov All         
1,00  

  

    
  

2 Allow profit  item     

  
 

      

3 Attendance item     

  
 

      

1 Allow for R 40 000 (forty thousand Rands) for Construction 
of ablution. Including Certificates of Compliance (Provisional) 

Item     

  
 

      

2 Allow for Profit Item     

  
 

      

3 Allow for attendance Item     
    

  

  Allow for R 5000 (Five thousand rand) to service jungle item     

  
 

      



 

 
 

  Allow for Profit item     

  
 

      

  Allow for attendance item     

  Gas Installation        

  
 

       

  Provide an amount of R 20 000.00 (twenty thousand 
Rands) for the complete Gas Installation to the Kitchen, 
including a galvanized framed metal gas cylinder cage 
suitable for storing two (2) 19kg gas cylinders, including 
providing training, operating and maintenance manuals, 
testing and provision of a Certificate of Compliance 
(COC) on completion. 

Item      
R20 000.00 

  
 

       

  Allow for Profit Item      

  
 

       

  Allow for attendance Item      

  
 

       

1 Allow for R 15 000 (Fifteen thousand Rands) for Electrical 
work, Mechanical work and Geyser's etc. Including 
Certificates of Compliance (Provisional) 

Item     R15 000.00 

  
 

       

2 Allow for Profit Item      

  
 

       

3 Allow for attendance Item      

  
 

       

  SUB TOTAL        
     

 

  SUMMARY        

  
 

       
A PRELIMINARIES Sum      
  

 
       

B MAIN BUILDING WORK Sum      
  

 
       

C EXTERNAL WORKS Sum      
     

 

D HEALTH AND SAFETY Sum      
  

 
       

F PROVISIONAL SUMS Sum      
  

 
       

  SUB TOTAL        



 

 
 

 ADD: CONTINGENCY     R10 000,00  

 SUB TOTAL VAT @ 15%       

 TOTAL TENDER OFFER      

                                                                         

Directorate  Name & Extension End User/ 

Functionary 

Signature Date 

PRM  Approved /Not 

Approved 

  

 

 

 

2.  REQUIREMENTS / CONDITIONS 

 

• NO SERVICES MUST BE RENDERED WITHOUT AN OFFICIAL ORDER. 

• Quotations must reflect your Logis and CSD Supplier Number. 

• Quotations are to be valid for 60 days. 

• Total tender offer on pricing schedule must be completed 

• Service provider must be registered and active with the required CIDB grading. 

• Certified ID copies of the company’s shareholder must be submitted. 

• Quotation is only valid when signed/stamped by the service provider. 

• Please also sign and submit the attached declaration of interest form SBD 4 

• Please indicate percentage discount (if any)  

• All invoices issued must reflect unique invoice number and order number. 

• Please indicate in writing/ e-mail if you are unable to provide service (1 working day); 

• All goods/services excluding terms contract requested must be delivered within 30 days on 

receipt of an official order to prevent automatic cancellation of the order. 

• Payment will only be affected on banking details reflected on the Centralised Supplier 

Database hosted by National Treasury. 

• For reconciliation purposes please ensure that the reference number for this specification is 

appended on your quotation. 

• Prices on your quotation should indicate price per unit inclusive of VAT if the supplier is a 

VAT Vendor; and  

 

 



 

 
 

• The closing date for the submission of the tender documents is 14 July 2023 at 11H00 

at the tender box situated at the offices the Department of Education, Steve Tshwete 

Complex, Zone 6, Zwelitsha. 

 

• To be completed by the Supply Chain Management Unit 

• Enquiries… ………………………………………………………………………………………… 

• Telephone (040)6084284 ___________ Fax  (040) 608 4284 for  _____________________ 

 

3. QUOTATIONS EVALUATION CRITERIA 

 

4. POINTS AWARDED FOR SPECIFIC GOALS 

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the tender. 

For the purposes of this tender the tenderer will be allocated points based on the goals 

stated in table 1 below as may be supported by proof/ documentation stated in the 

conditions of this tender: 

 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 

an organ of state must, in the tender documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 

or 90/10 preference point system will apply and that the highest acceptable 

tender will be used to determine the applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 

system will apply and that the lowest acceptable tender will be used to 

determine the applicable preference point system, 

then the organ of state must indicate the points allocated for specific goals for both the 

90/10 and 80/20 preference point system. 

 

 

 

 

 

 



 

 
 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table 

below. (Note to organs of state: Where either the 90/10 or 80/20 preference point system 

is applicable, corresponding points must also be indicated as such. 

 

Note to tenderers: The tenderer must indicate how they claim points for each. 

preference point system.) 

 

The Specific goals 

allocated points in 

terms of this tender 

Number of 

points  

Allocated (90/10 

system) (To be 

completed by 

organ of state) 

Number of 

points  

Allocated 

(80/20 system) 

(To be 

completed by 

organ of state) 

Number of 

points  

Allocated 

(90/10 system) 

(To be 

completed by 

the tenderer) 

Number of 

points  

Allocated (80/20 

system) (To be 

completed by 

the tenderer 

Woman Ownership 2 5   

Ownership with 

Disabilities 

1 2   

Youth Ownership 3 5   

Enterprises located in 

the Eastern Cape 

Province 

3 6   

Ownership by Military 

Veterans 

1 2   

 

DECLARATION WITH REGARD TO COMPANY/FIRM 

 

4.3. Name of company/firm……………………………………………………………………. 

 

4.4. Company registration number: …………………………………………………………... 

 

4.5. TYPE OF COMPANY/ FIRM 

 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX 

 

 

 

 



 

 
 

 

4.6. I, the undersigned, who is duly authorized to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct. 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form. 

iii) In the event of a contract being awarded as a result of points claimed as shown 

in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary. 

proof to the satisfaction of the organ of state that the claims are correct. 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 

of the conditions of contract have not been fulfilled, the organ of state may, in 

addition to any other remedy it may have – 

(a) disqualify the person from the tendering process. 

(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct. 

(c) cancel the contract and claim any damages which it has suffered 

as a result of having to make less favorable arrangements due 

to such cancellation. 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any 

organ of state for a period not exceeding 10 years, after the audi 

alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

  

 

……………………………………. 

SIGNATURE(S) OF TENDERER(S) 

SURNAME AND NAME: ………………………………………………………. 

DATE:        ……………………………………………………… 

ADDRESS:       ……………………………………………………… 

                          ……………………………………………………… 

                                                   ……………………………………………………… 



 

 
 

                                                                                                         SBD 4 

BIDDER’S DISCLOSURE 

1. PURPOSE OF THE FORM 
 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 

line with the principles of transparency, accountability, impartiality, and ethics as enshrined in 

the Constitution of the Republic of South Africa and further expressed in various pieces of 

legislation, it is required for the bidder to make this declaration in respect of the details required 

hereunder.Where a person/s are listed in the Register for Tender Defaulters and / or the List of 

Restricted Suppliers, that person will automatically be disqualified from the bid process.  

2. Bidder’s declaration 
 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest1 in the enterprise,  

 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, 

state employee numbers of sole proprietor/ directors / trustees / shareholders /  

 

 

members/ partners or any person having a controlling interest in the enterprise, in table below. 

 

  

 

 

 

 

 

 

 

 
 

1 the power, by one person or a group of persons holding the majority of the 

equity of an enterprise, alternatively, the person/s having the deciding 

vote or power to influence or to direct the course and decisions of the 

enterprise. 

Full Name Identity Number Name of State 

institution 

   

   

   

   



 

 
 

2.2 Do you, or any person connected with the bidder, have a relationship with any person 

who is employed by the procuring institution? YES/NO    

                                            

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or 

any person having a controlling interest in the enterprise have any interest in any other 

related enterprise whether or not they are bidding for this contract? YES/NO 

 

2.3.1 If so, furnish particulars: 
……………………………………………………………………………. 

……………………………………………………………………………. 

 

3 DECLARATION 
 

I, the undersigned, (name)……………………………………………………………………. 

in submitting the accompanying bid, do hereby make the following statements that I 

certify to be true and complete in every respect: 

3.1  I have read, and I understand the contents of this disclosure; 

 

 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not 

to be true and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium2 will not be construed 

as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications, prices, 

including methods, factors or formulas used to calculate prices, market allocation, the 

intention or decision to submit or not to submit the bid, bidding with the intention not to 

 
2 Joint venture or Consortium means an association of persons for the 

purpose of combining their expertise, property, capital, efforts, skill and 

knowledge in an activity for the execution of a contract. 



 

 
 

win the bid and conditions or delivery particulars of the products or services to which this 

bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

3.5  There have been no consultations, communications, agreements or arrangements made 

by the bidder with any official of the procuring institution in relation to this procurement 

process prior to and during the bidding process except to provide clarification on the bid 

submitted where so required by the institution; and the bidder was not involved in the 

drafting of the specifications or terms of reference for this bid. 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to 
combat any restrictive practices related to bids and contracts, bids that are suspicious 
will be reported to the Competition Commission for investigation and possible imposition 
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 
and or may be reported to the National Prosecuting Authority (NPA) for criminal 
investigation and or may be restricted from conducting business with the public sector 
for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 

ABOVE IS CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME 

IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 

ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 

MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE 

FALSE.   

………………………………  ..……………………………………………   

 Signature                           Date 

 

……………………………… ……………………………………………… 

 Position  Name of bidder 
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Occupational Health and Safety Agent:  

 
Professional 

responsibilities 
Company Contact person Telephone Fax email 

Architects 
See C1.2        

Contract Data 
    

Civil Engineers      

Structural Engineers      

Electrical Engineers      

HVAC Engineers & 

Fire Consultants 
     

Quantity Surveyors      

 
 
Site Details:  

Locality of the works:  
 
 
 

REFERENCES, INCLUDING COVID-19 
 

• The National Disaster Management Act (NDMA), Regulations issued in terms of Section 27(2) of the Act; 

• Covid-19 Occupational Health and Safety Measures in Workplaces Covid-19 (C19 OHS), 2020 Reg No 43257 No 
479; 

• Occupational Health and Safety Act (OHSA) No. 85 of 1993 and Regulations (as amended); 

• Compensation for Injury and Occupational Diseases Act (COIDA) No. 100 of 1993 (as amended); 

• South African Council for the Project and Construction Management Professions (SACPCMP) 2013: Scope of 
services for the CHS Agent, Manager and Officer; 

• Any other internal standards and specifications developed by the Client as they affect the operations, and 

• The amended Baseline Risk assessment 

• South African Roads Traffic Safety Manual (SARTSM) Chapter 2, Volume 13 of 1999 

• Road Traffic Safety Act No. 93 of 1996 (as amended) 

• Construction Specifications & Standards 6.0 for Southern Africa.  Hans Wegelin 6th Edition 2010 

• SANS Code 10400 

• SABS 1200 

 
1. LIST OF ABBREVIATIONS 
 
AIA  Approved Inspection Authority 
BoQ  Bill of Quantities 
CC  Compensation Commissioner 
CR  Construction Regulations  
CHSO  Construction Health and Safety Officer 
DMR  Driven Machinery Regulations 
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DEL  Department of Employment and Labour 
FEMA  Federated Employers Mutual Association 
GAR  General Administration Regulations 
GSR  General Safety Regulations 
HCSR     Hazardous Chemical Substances Regulations  
HIRA  Hazard Identification Risk Assessment 
H&S  Health and Safety 
ER  Engineer’s Representative 
LI  Labour Intensive 
DMA  Disaster Management Act 
OH  Occupational Health 
OHSA  Occupational Health and Safety Act No. 85 of 1993 (as amended) 
SSHSS  Site Specific Health and Safety Specification 
PC  Principal Contractor 
PPE  Personal Protective Equipment 
PrCHSA  Professional Health and Safety Agent   
SANS  South African National Standards (Authority) 
SACPCMP South African Council for Project and Construction Management Professions 
SDS  Safety Data Sheet 
SMME  Small, Micro, Medium Enterprise 
SWP  Safe Work ProcedurePREAMBLE 
 
Each year fatalities, serious injuries and poor attitudes of Contractors mar the reputation of the Construction Industry.  
The CLIENT has a responsibility to limit its risk by ensuring a zero tolerance and better practice approach to Contractors 
and those affiliated to a particular project.  Thus, a high premium is placed on the health and safety (H&S) of the Client 
and stakeholders, which include its employees, professional service providers, public and its physical assets.   
 
The responsibilities that the Client and relevant stakeholders have toward its employees are captured in, but not limited 
to this document. The responsibilities stem from both moral, civil and a variety of legal obligations.  The Principal 
Contractor is to take due cognisance of the above statement. 
 
Where there is an appointed PrCHSAon its behalf, shall provide a site specific Health & Safety Specification (SSHSS) for 
the project and provide the Principal Contractor/s (PC) making a bid or appointed to perform construction work for the 
project, or parts thereof.   
 
By drawing up this SSHSS, the Client has endeavoured to address the most critical aspects relating to H&S issues in 
order to assist the contractor in adequately providing for the health and safety of employees on site. 
 
Should the Client not have addressed all H&S aspects pertaining to the work that is tendered for, the contractor needs 
to include it in the SSHSP and inform the Client of such issues when submitting the tender, or as soon as identified. 
  
Notwithstanding the above, cognisance needs to be taken of the current Disaster Management Plan, and all the 
requirements of the current levels of lockdown, standards, guidelines and information published from time to time. 
 
2. Purpose of the Site Specific Health and Safety Specification (SSHSS) 
 
The SSHSS is a performance specification to ensure that the Client and any bodies that enter into formal agreements 
with the Client, Agents, Professional Designers (Engineers, Quantity Surveyors and Architects), Principal Contractors 
and Contractors achieve an acceptable level of OHS performance.  
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No advice, approval of any document required by the SSHSS, such as hazard identification and risk assessments, or any 
other form of communication from the Client shall be construed as acceptance by the Client of any obligation that 
absolves the Principal Contractor from achieving the required level of performance and compliance with legal 
requirements. Furthermore, there is no acceptance of liability by the Client, which may result from the Principal 
Contractor failing to comply with the SSHSS, i.e. the Principal Contractor remains responsible for achieving the required 
performance levels.   
 
A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between parties prior to any works 
commencing.  If the NEC contract is used a copy of the signed contract shall form part of the H&S file submission. 
 
The SSHSS highlights the aspects to be implemented over and above the minimum requirements of current legislation.  
Requirements may be changed should new risks or issues are identified that could not have been foreseen during the 
design phase of the project, or during the construction phase.  Any new legislation or standards (legislated or 
determined by the Client) that are promulgated or accepted during the contract will automatically be applied. 
 
Environmental management shall receive due attention as per the requirements of the Environmental Control Officer 
(ECO), but will be managed by the ECO directly if applicable to the project. 
 
 

2.1 Project description/detailed scope of work as it applies to the project (Details as per the scope of work) 
 
The Scope of work as identified by the Stakeholders is as follows: 

• Preliminary and General 

• Breaking 

• Painting 

• Carpentry 

• Brickwork 

• Roof Work 

• Asbestos Work 

• Supply and install prefabricated structures 
 

The works shall be done in accordance with the applicable SANS 1200 specifications, Municipal By-laws and Regulations, 
variations and additions to the standardized specifications applicable to this contract and the technical specifications 
of the Client for work that falls outside of the standardized specifications.  
 
2.2 Programme Description 
 

Clarification Meeting TBA 

Time allowed for preparation of H&S plan/file 
after tender award 

 

Approval date of SSHSP 
Within 1 week after submission but subject to content as per 
this requirement, for more than one review. 

Induction dates To be advised after Approvals of H&S Plan/file 

Estimated Commencement date of work on site Subject to approval of H&S Plan. 

Estimated Project completion date or project 
duration 

Dependant on site establishment and site hand over 

Project term  

 



 

 
PROJECT SPECIFIC HEALTH AND SAFETY SPECIFICATION 

(SMALL PROJECTS) 

ECDoE T035 

Rev 00 

Date 31/07/2020 

Page 7 of 31 

 
3. Implementation of the Site Specific Occupational Health and Safety Specifications (SSHSS) 

 
The site specific H&S specification (SSHSS) forms an integral part of the Contract, and PCs are required to make it an 
integral part of their Contracts with Contractors and Suppliers.  A SSHSS will be available for each level of Contract and 
Contractor and must be complied with.  
 
This specification must be read in conjunction with the OHSA, Regulations (as amended) and any other standards 
relating to work being done and ensure compliance thereto.  The information relative to the scope of the project, the 
works etc. are detailed in the tender, are to be considered when developing the SSHSP and associated documentation.  
The summary of risks is included in Section 2 of the SSHSS. 
 
The OHSA S.37.2 Mandatory Agreement must be fully completed by the PC, supplied by the Client.  These documents 
shall be deemed to form part of the returnable Contract Documents.  
 
No work may commence without written approval of the SSHSP by the H&S Agent, or the responsible person of the 
Client.  
 
Should there be design changes, or change in the scope of works, an amended SSHSS may be issued.  Where amended 
SSHSSs are issued, the PC will be required to ensure a resubmission of an amended SSHSP for approval.  Further to this, 
the PC must ensure that similar information must be provided as it applies to the works to all their Contractors, within 
5 working days following notification thereof. Such design changes. 
  
The PrCHSA will visit the project at least bi-monthly to ensure compliance and limit risk.  All activities on the site and all 
appropriate documentation will be monitored and reported on to the Client and the Designer.   
 
Non-conformances will be issued, and penalties or work stoppage will be issued where appropriate.  Communication 
between the PrCHSA and the PC will be through the Designer (or Client’s responsible person) as determined at the 
commencement of the project. 
 
 
3.1 Requirements at Start Up 
The submission will effectively reduce the time and issues prior to commencement of the project. The site may need to 
be deep cleaned if previously occupied as per the Department of Labour (DEL) requirements for safe occupation by the 
PC. Details of the COVID-19 policy and risk assessments will be required tp be done as part of the  
 
A site specific H&S Plan (SSHSP) in response to this SSHSS will be subject to approval by the PrCHSA within the stipulated 
time period as noted in the tender. This must include all supporting documentation as required to verify the H&S system: 
 

• A declaration to the effect that the PC has the competence and necessary resources to carry out the work safely in 
compliance with the Occupational Health and Safety Act and its Regulations; 

• A valid Letter of Good Standing; 

• Detailed technical method statements along with, and aligned with the project programme for review by the 
Principal Agent, Designer and appropriate risk assessments and safe work procedures for approval by the PrCHSA or 
Client: 

• Site establishment including:  
o A procedure must be drafted relative to protection/ prevention of injury to persons other than PC 

employees, during undertaking of such construction activity. 
o Exposure of services, power, telecommunication etc.; 
o Arrangements for hoarding, traffic accommodation if applicable: 
o Excavating for services; 
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o An emergency plan indicating how and where emergencies will be handled, and 
o Working at heights (if applicable). 

 
Further method statements are to be submitted prior to, and during the project where changes or new work is required, 
and the approval of the Principal Agent/Client is required before work on that aspect or activity can commence   The 
construction CHSO (CHSO) is to be included in production planning sessions/meetings to ensure that the appropriate 
risk assessments, safe work procedures and communication required are available and completed timeously.   
 
Penalties will be applied should this not be adhered to and deemed a serious offence. 
 

 
4. GENERAL REQUIREMENTS  
 
4.1 Summary of Risks identified during Design 
 
The intention of the summary of findings from the design risk assessment is to highlight the residual risks identified 
during the design phase.  The full design risk assessment can be found in the tender document.   
 
The summary of risks provided is to point the contractor towards some risks he may not be aware of during tendering 
stage and while developing his formal risk assessments for the project.  
 
The design risks and the management thereof should be included in the PC risk assessments.  Where there are other 
Contractors appointed to do work, the PC is to ensure that Contractors include such information in their risk 
assessments. 
 
The summary is to be developed following the completion of the Design risk assessment, and to include the residual 
risks as they apply to the project. 
 
 
 

PHASES OF THE PROJECT RESIDUAL RISKS IDENTIFIED TO BE MANAGED (as applicable) 

Site Establishment Bringing in containers, fitting with electricity, phone and fax, toilet hire.  
Hoarding, security and access to be managed and in place. 

Site Clearance Traffic accommodation, movement of heavy construction vehicles, use hand 
tools, chainsaws, use of local labour and contractors. 

Earthworks Open excavations, use of plant and machinery, use of lifting equipment for 
laying storm water concrete pipes, electrical hand tools plant and equipment 
during paving. Noise monitoring. 

Ancillary Roadworks Use of chemicals, excavation and use of hand tools. 

Housekeeping, stacking and storage The area is adequate to ensure housekeeping and stacking and storage 
principles are followed.  However, the children need to be kept well away from 
all work areas including the site camp, and notices to be clear in warning of 
dangerous construction activities.  Care and increased attention to ensure all 
materials and vehicles are carefully managed and designated routes are used. 

General Use of local labour, and contractors, CLO to do regular information sessions. 
High winds and inclement weather require monitoring for all working at heights 

Painting Hand mixing may occur, 50kg paint drums are an ergonomic risk from 
handling. Potential eye, skin and respiratory irritant from paint fumes 
exposure, chromates.  
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4.2  Specified Hazardous Chemical Substances 

 
The following lists of products or substances are those which have been identified as likely to be used on the project.  
This list is not inclusive and other products may be considered. Where the PC is likely to supply the product as the 
product has not been specified, safety data sheets (SDSs) need to be considered prior to all selections.  
 

PRODUCTS/SUBSTANCES/RISKS POTENTIAL HEALTH OR OTHER RISKS 

Cement 
Hand mixing may occur, 50kg bags are an ergonomic risk from handling. 
Potential eye, skin and respiratory irritant from dust exposure, chromates. 
 

Cement/Silica dust 
Caused by cutting, grinding, sanding of any concrete/granite/tiled 
surface/masonry. 

Wood dusts 
Caused by cutting, sanding, drilling wooden products treated Viz fencing 
poles. 

 
Mineral turpentine 
 

Applying paint and cleaning of paint brushes.  Potential eye, nose, skin and 
respiratory irritant. 

Paint Splashes into eyes, onto skin causing irritation. 

Cleaning materials Use of disinfectants and sanitizers 

 
 
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 
 
5.1   Structure and Organization of H&S Responsibilities 
 
An organogram will be available to identify key appointments and responsibilities on site and be kept up to date throughout 
the project. 
 
5.1.1  Notification of Commencement of Construction Work 
 
The PC shall notify the Provincial Director of the Department of Employment and Labour (DEL) in writing, in the form of the 
Annexure in the CRs.  This shall occur within 7 days of the award of the contract.  Proof of submission and/or receipt must be 
provided and kept in the H&S file. 
 
Where changes to the conditions given in the submission are required (i.e. Contractors, completion dates, increase in 
workers), a revised Annexure A must be submitted to the DEL.  The completion date is to include the defect and liability 
period.  A copy of the notification form and any further submissions/correspondence must be kept in the H&S file. 
 
 
6. HEALTH AND SAFETY PLAN FRAMEWORK 
 
The H&S aspects related to the project outlined in the previous sections are to be taken into account when drawing up the 
H&S Plan.   The PC is required to demonstrate competence by providing an H&S system that will address the requirements 
of the project. 
 
The current legislative requirements, SABS codes, SANS 10400 and any other standards that may guide practice are to be 
taken into consideration.  The following aspects must be addressed in the SSHSP, as they have been identified in section 2, 
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as playing a role in reducing the overall risk of a particular activity, or section of the project.  The PrCHSA may from time to 
time request additions or systems as they relate to the works or legislative requirements at the time. 
 
The PC is to prepare a site layout drawing to indicate at least the following to submit with the H&S plan:  
 

• The positions of site offices of all Contractors, toilets, drinking water and worker rest areas; 

• Indicate the positions of emergency planning and equipment and first aiders;  

• Protection of plant and public, indicate parking, designated vehicular routes and access to site; 

• Storage areas (materials and equipment, waste etc.), and  

• Storage of materials and waste; 
 

Such layouts are to be updated regularly throughout the project. 
 
A Covid-19 Compliance Manager or co-ordinator is to be appointed to co-ordinate any matters relating to ensuring 
compliance.  
 
Cognisance is to be given to those permanent employees who are over 60 years of age, and younger workers who 
have underlying chronic health issues such as high blood pressure, diabetes, TB, HIV and AIDS etc. Specialised 
workers who are indispensable will need to be declared fit for work by an occupational health service provider.  
 
Key appointments and succession planning is to be available to ensure those who are playing key roles are able to 
cover the project at all times. 

 
The project Organogram is to be updated accordingly and signed and dated at each update. 
 

6.1 Appointment of Competent Site Personnel 
 
The CEO (OHSA S16.1 or 16.2) of the PC will take overall responsibility for the appointment of competent site staff for 
the duration of the project.  Should the CEO not be personally involved in the project, the H&S responsibilities are to 
be delegated to the Site Agent (OHSA 16.2).  Knowledge and training in H&S are required and certificates indicating 
H&S training as well as experience to be included in CVs. 
 
All other legal appointments are to be made with relevance to the type of work required and kept current with the 
project programme.  The construction team is to ensure the appointed CHSO is kept up to date with all planned 
activities, to ensure all H&S requirements are met. 
 
All construction/technical method statements are to be generated by senior site personnel, and the appropriate risk 
assessments developed therefrom in conjunction with the CHSO. 
 
The SSHSP shall include the following, but is not limited to the following key appointments: 
 
6.1.1 Construction Supervision 
 
Competent supervisors will be appointed to manage part or all of the works and have training and/or experience in the 
area of responsibility, regarding CR 8.1, 8.2 and 8.8.  All site supervisors must show evidence of appropriate training in 
H&S, and an understanding or training in areas of responsibility (i.e. risk assessments, method statements etc.).   
 
Curriculum Vitae (CVs) are to be submitted for approval by the Principal Agent, and/or Client. The Supervisor will be 
held responsible for the safety of working teams and subordinates, housekeeping and stacking and storage of materials. 
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6.1.2 Construction Health and Safety Officer 
 
The PC shall employ at least one competent, CHSO for the duration of the contract. The CHSO’s CV is to be submitted 
for approval by the PrCHSA or the Client, at time of tender 
 
The PC is to ensure adequate resources are provided in order to undertake all responsibilities (i.e. mobile phone, 
computer and internet access, etc.).   
 
Qualifications shall include at least Grade 12, SAMTRAC/NEBOSH/Diploma in H&S qualifications or similar, with 
exposure to civil engineering and similar road construction, with at least 5 years experience, given the level of project 
complexity preferably in an OHS capacity.  He should also have undergone training in the Act and Regulations. In the 
case of a contract where contractors are employed, the CHSO must have a competence to evaluate the Contractors 
Health and Safety plans and be registered with the SACPCMP as a CHSO.  
 
This person may not hold any other position on the site staff.  The site supervisor may not act as the CHSO.  The CHSO 
appointed for the project will be held responsible for all H&S on the project.   
 

• Senior site staff and supervision, Contractors are to follow systems, instructions etc. given by the CHSO at all times;   

• No new workers or Contractors may commence work without approval or following the SSHSP as submitted; 

• No inductions of any Contractors’ staff until the H&S documentation is approved by the CHSO, and 

• The CHSO may not be removed or replaced without the approval of the H&S Agent, nor may the site be left 
unattended for more than 1 day without adequate, competent cover. 

 
A monthly report of all H&S activities and incidents is required by the end of the first week of each month, or at a date 
agreed to by the H&S Agent/Client and the CHSO.  An example of the monthly report is attached as an Annexure D. 
 
The CHSO will be responsible for collating the H&S documentation at the close out of the project in electronic format, 
properly labeled and filed.  A list of the typical aspects that should be provided is available as Annexure B to this 
document.  The PC is to ensure that all Contractors documentation follows the same requirements and closed out. H&S 
documentation must be completed and be available with the close out of the main contract, or as determined at the 
time. 
 
Failure to do so will be considered a serious offence and penalties applied.  Failure could also result in retentions or 
project certification not being issued to the PC. 

 
6.1.3 Traffic Safety  
The CHSO will be responsible for ensuring that daily traffic management is adequately managed.   

 
No worker may be transported in, or on the rear of construction vehicles (bakkies included), or with plant and 
materials to, on, or from site.  The number of passengers in any vehicle is limited to what is stated on the license disc.  
Vehicles used to transport workers to, from, or on site, shall have secure seats and be covered. No canopies may be 
used.   
 
While this is difficult to control by the PC, induction training needs to include such information so workers can 
protect themselves. An on-site transportation policy needs to be available for how such transportation will be made 
safe and limit any opportunity for cross infection. Disinfection of vehicles needs to be determined where possible, 
and sanitizers provided prior to boarding and recommended during transit. 

Each worker is to be encouraged to wear a cloth mask while travelling, and this needs to be enforced if using 
company transport. 
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Penalties will be issued for non-compliances noted. 
 
6.1.4 Health and Safety Representatives and H&S meetings (if applicable) 
H&S Representatives representing workers and Contractors are to be appointed following the start up of the project, 
irrespective of the number of workers on site. The appointed H&S Representatives are to be actively involved with H&S 
and will assist the CHSO and site management in meeting legislative duties. 
 
All internal and external PrCHSA audits are to be discussed, as well as all H&S related issues at all internal production 
or progress meetings.    
Issues relating to COVID-19 will be included in the meetings and involvement with all related issues will be noted. 

 
Failure to do so will be deemed to be a moderate offence. 

 
6.1.5 Appointment of Competent Contractors and Suppliers, short term works (if applicable) 
The PC is to ensure compliance with the Clients minimum standards and all legislative requirements.  The same H&S 
standards required of the PC are to be applied to all Contractors.  An index of all Contractors and Suppliers is to be on 
file and kept updated at all times.  The PC is to ensure there is sufficient funding for H&S compliance by each Contractor. 
 
The following minimum aspects are applicable to any Contractor appointed: 

• The CHSO is to ensure a Contractors appointment and approval of H&S documentation at least seven (7) working 
days prior to commencing work;   

• No Contractor may work under the PCs Compensation registration number.  If required, the PC may assist SMMEs 
with their registration with the Compensation Commissioner (CC).  However, such Contractors will not be able to 
commence work until proof of registration or Letter of Good Standing has been received, and  

• No work may commence without Mandatary agreements between parties in place. 
 
Suppliers or short-term works (surveying, repairs, servicing, deliveries etc.) also require H&S Management.  Cognisance 
is to be taken of the level of risk involved and the CHSO is to ensure the level of H&S documentation is appropriate and 
appropriately managed. 
 
Failure to provide written approval of H&S documentation will be considered a serious offense, and could result in 
aspects of, or all the activities being stopped, and penalties implemented. 
 
 
7. GENERAL RISK MANAGEMENT   
 
7.1 Health Risks and Medical Surveillance 
 
The appropriate SDSs are to be obtained for all products and used to develop the H&S documentation as they relate to 
the works.  Many of the processes are labour intensive and ergonomic risks are to be noted.  All workers (including 
Contractors) are to be included in the medical surveillance programme.    
 
Workers will be exposed to noise, dust, and physical risks from extended periods of work of a repetitive nature, 
materials specified and the general nature of the works.   
 
All permanent workers (including those of Contractors) are required to be in possession of a medical certificate of 
fitness prior to arrival on site that must be less than 12 months old.  An exit medical will be required where the project 
exceeds 6 months in duration.  Arrangements for keeping medical records for the required time are to be noted.  A 
procedure for managing the medical records which require safekeeping for prescribed periods are to be addressed, 
specifically for the asbestos exposed workers. 
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Given the GOVID-19 pandemic and lasting effects, workers who have co-morbidities (chronic medical conditions such 
as high blood pressure, diabetes, cancer, HIV and AIDS etc.) need to be cleared to work prior to being allowed on site. 
 
Given the potential health risks the following aspects are to be included in each medical surveillance intervention: 

• Full medical, surgical and occupational history; 

• Full physical examination of all systems, and 

• Referral if required for the management of identified health issues that may affect the worker. 
 
Specific testing for existing conditions and limitations relative to exposure could include, but are not limited to: 

• Audiometry (hearing tests);  

• Spirometry (lung function tests) are not to be done until deemed safe to do so, and 

• Any other tests identified as relevant from chemical or specifically identified risks of exposure 
 
Workers will be required to complete COVID-19 questionnaires prior to returning to site. Any 
worker with any symptoms is not to return to work or notify the PC of same.  No worker may be 
discriminated against or victimized for being ill.  

 
Failure to do so will be considered a serious offence. 
 
8. Training 
 
Training of site personnel in H&S in the revised areas of work is required, mainly through induction between the 
Client and specific groups of employees. All programmes to have an element of information and detail relating to 
COVID-19 as it applies to the project, and in some cases by the Client. The CHSO is to determine training 
requirements and to report on needs or completed training in their reports and audits.   

  
Records of all training, and acknowledgement of such training by attendees must be kept.  Comprehensive records 
of all employees under the PCs control attending induction or any other training throughout the project shall be 
included.  Amendments to statutes, the SSHSS, PSHSP, policies, procedures, method statements etc. shall require 
that all those affected shall undergo the relevant re-training. 
 
8.1 Site Induction and other training 
The PCs shall ensure that all employees, and contractors have undergone the induction programme for visitors or 
contractors, or any other that is deemed necessary, including training by the Client as it relates to COVID-19.  

Where possible no classroom activities will be allowed unless the social distancing aspect has been addressed, a 
minimum of 1.5m between persons. 

Appropriate time must be set-aside for training (induction and other) for all employees. No person will be able to 
commence work or visit the site where the induction has not been done. 

All employees and visitors on site from either the Client or the PC shall carry the proof of induction training in form 
of an induction card. Client Induction is valid for a year from the date it was conducted and thereafter refresher 
induction shall be re-scheduled at least one month before the induction period expires.  
 
Both parties shall keep a database of all records pertaining to induction and will inform Contractors of pending expiry 
though the overall responsibility of maintaining current induction cards still lies with the principal contractor.  All 
induction cards issued must be returned on completion of the project to the Issuer. 
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Toolbox talks to be conducted outdoors when possible in order for persons to maintain social distancing. Where 
inclement weather does not allow for this, toolbox talks to be conducted with smaller groupings of workers in a 
sheltered area large enough to maintain social distancing. 
 
8.2 Noise Risks 
All plant from plant hire companies (suppliers) or that of the PC is to come to site with the appropriate testing 
completed and be compliant with the Noise Induced Hearing Loss Regulations.  Plant identified that has not been 
tested and marked for noise emissions will result in having to be tested or removed from site.  Failure to do so within 
a reasonable time period will result in such plant being removed from site.  
 
Suitable SANS approved hearing protective equipment shall be issued and worn where noise levels are identified as 
equal to or greater than 85 dB. 
 
8.3 Asbestos Work 

 
Only a registered asbestos contractor may do work which entails asbestos material. An Approved Inspection 
Authority must be consulted and Asbestos regulations complied to. 
 
Failure to do so will be considered a serious offence. 
 
9. Emergency Procedures 
 
A simple emergency plan and procedure that is appropriate to the risks is required prior to commencement on site.  It 
is advised that the system should be simple and easy for any worker to follow.   The plan may be adapted should new 
information or risks are identified.   
 
Social distancing of 1.5m when there is an evacuation is required. Measures to protect workers who are having to 
treat a potentially COVID-19 positive employee needs to be addressed. 
 
The procedure shall detail the response plan in relation to the works, and include at least (but are not limited to) the 
following key elements: 
 
Appointment of a competent emergency response co-ordinator  
o Fire, public injury, asbestos;  
o Falls from heights;  
o Serious injury to workers (medical or work-related), and 
o Any other major risks identified during risk assessments 

 
The emergency plan is to ensure the inclusion of local service providers.  Such arrangements should be made with 
these persons prior to the commencement of the project.  The general principals of emergency management are to 
be applied as it applies to the hierarchy of control and management. 
 
9.1 Fire, First Aiders and First Aid Equipment 
At least 1 first aider will be trained to level 1.  First aiders shall be available and accessible on site at all times and be 
able to work as a team when responding to any emergency on the project.  The number of First aiders will be 
determined by the complexity and exposed risks of the project, not numbers of workers. COVID-19 preventative 
measures such as N19 or FFPT2 masks, surgical gloves and disinfectants will be needed to be supplied. 
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Contractors are expected to ensure compliance and provide/manage their own first aiders and equipment.  
Appropriately stocked first aid kits are to be available at all times and to assure continual availability and access on 
site. 
 
Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal with the type of fires that could 
occur.  All mobile plant is to have fire extinguishers.  Hot work permits are required for any such activities. 
 
Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may 
be stopped if deemed inadequate for the work at the time of assessment or site inspection. 
 
9.2 Incident Management and Compensation Claims 
All incidents and accidents are to be investigated.  All serious incidents involving any form of disabling injury or 
fatality are to be reported to the Principal Agent/Client /PrCHSA immediately. This shall be confirmed in writing 
following the incident.   Full details are to be included in each site meeting or when the Client visits site.  A summary 
of incidents is to be included in the monthly report. 
 
Exposures to COVID-19 cases at entrances or on site are to be treated as incidents, and potentially as compensation 
cases if deemed work exposure. An Occupational Health Practitioner will be required to follow through with the case 
and the NSCDs and DEL will also need to be notified,  
 
Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may 
be stopped if deemed inadequate for the work at the time of assessment or site inspection. 
 
10. Personal Protective Equipment (PPE) and Clothing 
The PC is to provide a procedure as an addendum to indicate how PPE is managed within the Company.  The wearing 
of the identified SANS approved PPE at all times is non-negotiable and is to be linked to the risk assessments.  The PC 
shall ensure that all workers (Including Contractors) are issued with and shall wear: 

• Hard hats;  

• Protective footwear;   

• Eye protection; 

• Hearing protection;  

• Reflective jackets (no bibs); 

• At least 3 cloth masks (for general wear); 

• Respiratory protection (minimum of FFP2) or as deemed required by the AIA, and  

• Any other necessary PPE identified from SDSs and/or risk assessments.   
 
Adequate quantities of PPE shall be available.  This shall include necessary PPE for visitors.  The procedures for 
managing PPE are to be in a formal procedure submitted with the SSHSP for approval.   
 
Any person (including Client, Agents, etc.) found on site without the necessary PPE will be removed from site until the 
PPE is supplied and worn.   
 
Failure to comply will result in penalties being applied. 
 
11. Occupational Health and Safety Signage 
 
On-site H&S signage is required that must include COVID-19 information as well as standard H&S information.  
Signage shall be posted up at fixed or temporary working areas, or other potential risk areas/operations. These signs 
shall be in accordance with the requirements of the General Safety Regulations or SANS requirements as amended.   
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Signage is to be noted on the site drawings indicating where fixed/temporary signage is required and appropriate to 
the risks identified in risk assessments. 
 
Signs shall be posted at areas of work on site indicating that a construction site is being entered and that persons 
should take note of H&S requirements.   
 
Failure to comply will result in penalties being applied. 
 
12. Induction of Employees and Visitors, General H&S Training 
 
A simple, formal induction programme is to be submitted as an addendum for approval with the H&S plan.   Inductions 
must be carried out for all workers and visitors (including Client, Designers) to the site.  
 
Daily, pre-task training is required to ensure workers are familiar with the risks and H&S measures of the work or tasks 
to be done.  Records to be kept in the H&S file.  
 
 Any person found on site without proof of induction will be removed from site until the proof is supplied and, and a 
penalty issued per non-compliance.   
 
13. Management of Plant and Equipment 
 
The CHSO will ensure control of all plant and equipment, including daily monitoring, prior to commencing work.  Full 
lists of hired and own plant are to be available at the H&S Agent’s/Client audit.  All daily inspection records are to be 
kept in the H&S file, or Contractors where plant and equipment is brought onto site.  Registers are not to be more than 
1 week behind.   
 
Only competent, fit plant operators are to be used.  Medical certificates of fitness are required for all operators.  
 
Any plant or slings used to lift plant or material require annual load testing by an AIA, and all certificates must have the 
testers LMI/E number.  Operators are to be adequately trained and certified to operate mobile cranes or crane trucks.  
Certificates and registers are to be placed in the H&S file. 
 
All plant and equipment will be cleaned at least daily or before issue with an appropriate cleaning material to limit the 
spread of COVID-19. 
 
Failure to do so will be considered a serious offence. 
 
14. Excavations (if applicable) 
 
A procedure for managing excavations is to be provided as an addendum to the SSHSP describing how excavations are 
to be managed. 
 
A competent person is to be appointed for managing all excavations.  A permit system is to be available and used for 
all excavations.  All equipment and ground conditions to be checked daily, and prior to work commencing.   
 
Excavations should preferably not be open beyond what can be closed daily. Where excavations need to remain open, 
all excavations are to be properly protected.   Adequate stakes with 1m high demarcation and berms/spoil are required 
to be a safe distance from the edge of the angle of repose.  Candy tape may not be used to demarcate excavations.  
Cognisance is required of the surrounding area and increased levels of protection are required where work is in 
communities, near schools and clinics or churches. 
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Work will be stopped, and penalties applied to any work in excavations that is not compliant. 
 
15. Working at heights (if applicable) 
 
A fall protection plan is to be available and supplied as an addendum to the H&S plan.  The fall protection plan must 
be appropriate for the project. Proof of competency must be on file for the Fall Protection Plan Developer and the 
appointment of a Fall Protection Supervisor with competency to be on file.  Method statements, appropriate risk 
assessments, safe work procedures and training (all employees are to be in possession of a valid working at heights 
certification) are to be available prior to work commencing.   
 
The focus for working at height shall include fall restraint systems where possible except during assembling or 
dismantling top components or where it is not deemed safe.  The relevant SANS codes are to be applied as they apply 
to the works and the project, such as:  

• SANS 10085 

• SANS 10333 (parts 1-3) 
 
Should part of the works be contracted out, competent Contractors are to be appointed and submit documentation 
according to the project requirements.  The PC is to note if such work is to be contracted to specialists in the H&S Plan. 
the plan is to be developed and work managed by a competent person for the duration of the project.  The following 
aspects must be included: 

• The public or users of buildings are to be protected at all times by way of hoarding, barricading or fencing   

• Notices to be posted 

• Restrictions or stoppage when weather conditions are deemed hazardous 

• Permit system for working at heights 

• Prevention of falling tools or equipment 

• Link to emergency plan regarding rescue 
 

All workers are to be in possession of valid certificates of fitness that extend for the duration of the works.  Note the 
requirements in the section relating to medical surveillance. 
 
Registers and all relevant documentation are to be placed in the H&S file. 
 
Work will be stopped, and penalties applied to any work at heights that is not compliant. 
 
16. Cranes and lifting equipment (if applicable) 
 
Lifting devices such as mobile cranes might be used during the project for deliveries, and moving of supplies or 
equipment,  
 
Appropriate documentation must be made available for the cranes and operators.  Method statements, risk 
assessments, safe work procedures and training are to be available prior to work commencing.  A procedure for 
managing loads and lifting must be made available as an addendum to the H&S Plan.  
 
Chains, slings and webbing to have valid safe working load certification on file, should the documentation not be on 
site, the operation may be stopped, and fines imposed until such documentation may be delivered. 
 
 
17. Temporary Works (Scaffolding, support work, formwork) (if applicable) 
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Temporary works must be properly designed and signed off by the PCs competent person for all temporary scaffolds, 
support work or formwork.  In these instances, a competent person is defined as one who has sufficient experience in 
the design of the type of temporary work in question to be able to assess the design.  The appropriate competent 
persons are to be appointed to manage and monitor such works to the satisfaction of the Engineer and PrCHSA.   
Records and registers are to be properly completed and kept in the H&S file. If temporary works are to be erected by a 
Contractor, this must be notified to the Principal Agent/PrCHSA. 
 
Failure to do so will be considered a serious offence. 
 
 
18. Auditing 
 
Frequency of external auditing by the PrCHSA or Client will be bi-monthly to conform to the requirements of the 
Construction Regulations.  The site will be inspected, and the documentation audited relative to the activities and H&S 
plan.  The CHSO of the PC must accompany the Client, or the H&S Agent, on all audits and inspections.  Not all audits 
will be, or need be announced. 
 
The PC will ensure that all their Contractors are audited on a monthly basis, dependent upon the time to be spent on 
the site.  Audit frequency may be increased if Contractors are not performing adequately.  Audit results will be acted 
upon and non-conformances and penalties issued where deemed appropriate.  The Client, Designer or PrCHSA may act 
or require further outcomes if non-compliances are noted or unsafe acts are noted on site.   
 
Internal audits are to include site conditions as well as ensuring H&S files are appropriate, and compliant.  
Comprehensive audit reports are to be made available the format of the audit reports will be reviewed by the H&S 
Agent.   
 
The PC will be audited using a template as supplied in the tender document.  The audit template will be adjusted from 
time to time relative to the activities on site.  A similar process is to be used by the PC when auditing their Contractors 
on site.  Compliance with legislative requirements and the systems provided by the PC to manage the H&S on site will 
be measured.  Full compliance is required.  Time limits for corrective actions will be set and must be adhered to.     
 
Failure to address findings or non-conformances will be considered a serious offence.   
 
19. Communication and Meetings on Site 
 
All H&S communication during the project between the PrCHSA and the PC will be done through the Principal Agent 
and be in writing, including the issue and responses to non-conformances and H&S audit results.  
 
All update issues relating to COVID-19 will be required to be communicated at all levels. 
 
Meetings are to be held virtually where possible to limit exposure to COVID-19. 
 
Failure to address issues timeously will be considered a serious offence. 
 
20. Care of Workers on Site (Welfare) 
 
Adequate toilets, clean, safe drinking water and weather protected shelter will be afforded workers at all times.  Toilets 
will be within reasonable distance of workers, or placed with each working team in safe, with reasonable privacy.   
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Hand washing facilities, disinfectants and sanitizers will be provided across the site at common areas and entrances to 
work areas.    
 
Arrangements for social distancing of 1.5m are to be made where existing facilities are shared with existing users must 
be made in writing and placed in the H&S file. Regular cleaning of all commonly used facilities, offices, and ablutions. 
Eating areas need to be cleaned prior to and post use.  Staggered eating times are preferred, and note must be made 
of the chemicals used to clean the various areas. No plates, cups and glasses, or utensils may be shared. Water needs 
to be decanted or disposable cups used. 
 
 
Failure to ensure compliance will be considered a serious offence, work will be stopped if con-conformances noted 
until corrected. 
 
21. HEALTH AND SAFETY FILE 
 
The documentation submitted and approved following the awarding of the contract will be used to form the H&S file.  
The H&S file is required to be laid out in a logical manner, and documentation filed within the file is to be easily 
accessible.   
 
The following completed information shall be included (but not be limited to) as part of the index: 

• The SSHSS; 

• The SSHSP and the approval by Client; 

• Appointment by Client; 

• Mandatory agreement with Client; 

• Notification of construction work; 

• A record of all working drawings, calculations and design where applicable; 

• Detailed list of Contractors with contact details, appointments, Mandatories etc., H&S specifications issued; 

• Record of Competencies (CVs) and appointments; 

• Training Records; 

• Permits; 

• Method statements; 

• Risk assessments; 

• Safe work procedures; 

• Emergency and injury management; 

• Safety data sheets 

• Medical surveillance records; 

• Registers;  

• Records of audits, minutes etc.; 

• Plant lists; 

• Temporary electrical installations, and 

• Employee records (who is on site). 
 
22. NON-CONFORMANCES 
 
Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with the Clients 
or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of time or any other 
compensation. 
 
The following constitute examples of the types of non-conformances that will attract penalties: 
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Minor: 
Penalty: R50/count 

Medium: 
Penalty: R500/count and a non-
conformance 

Severe 
Penalty: R5000/count, a non-
conformance and/or activity stoppage 

Non-use of PPE supplied Toilets not supplied or regularly 
serviced; lack of drinking water 

Contractors working without Health 
and Safety Plan approval 

Non-completion of registers for plant 
and equipment on site 

Contractors not audited Workers transported in contravention 
of the OHS plan or legal requirements 

Lack of H&S signage at work areas Working without training or the 
appropriate, approved H&S 
method statements 

Invalid Letters of Good Standing  

Tools and equipment identified in 
poor condition during inspections 

Legal non-conformances identified 
during the previous audit and not 
addressed within the agreed time 
frame 

Non-compliance with traffic 
accommodation requirements: layout 
or physical conditions 

 No monthly OHS report at site 
meeting to report on 

Any serious breach of legal 
requirements 

 No certificates of fitness for 
workers as required 

 

 Working without approved 
method statements 

 

 
 
 
23. Failure to Comply with Provisions 
 
Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety of workers 
and the general public in accordance with these specifications or as required by statutory authorities or ordered by the 
engineer, shall be sufficient cause for the engineer to apply penalties as follows: 
 
(i) A penalty as shown in the Table above shall be deducted for each and every occurrence of non-compliance with 

any of the requirements of the SSHSS, 
(ii) In addition, a time-related penalty of R500,00 per hour over and above the fixed penalty may be deducted for 

non-compliance to rectify any non-conformance within the allowable time after a site instruction to this effect 
has been given by the Designer.  The site instruction shall state the agreed time, which shall be the time in hours 
for reinstatement of the defects.  Should the Contractor fail to adhere to this instruction, the time-related 
penalty shall be applied from the time the instruction was given. 

 
 

24. Public safety 
The Principal Contractor shall ensure at all times that staff, and general public are aware of the dangers and risks 
involved whilst construction is taking place. 

• Safety signage / posters shall be posted at all areas where construction work is taking place; 

• Edges, excavations, stockpile areas, material storage areas, will be demarcated and no entry signage 
appended; 

• Safety talks with employees shall be done, all employees shall be involved in keeping the site safe;  

• CLO shall be given talks to do with the community members who are directly involved; 

• A record of all training shall be kept, and indemnity documents shall be signed by those attending the safety 
talks. 
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• Community unrest shall be handled by the local SAPS.  CLO shall assist the Contractor should the need arise. 

• No visitors to site are allowed unless proper arrangements are made. 
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ANNEXURE A 
PrCHSA AUDIT SHEET 

 

 

 

 

 

 

 

EXAMPLE OCCUPATIONAL HEALTH AND SAFETY AUDIT DOCUMENT 
 

PROJECT NAME: 

 

CONTRACT NUMBER:  

 

HEALTH AND SAFETY AUDIT NO:  
  
CONDUCTED BY :  
  
DATE :  
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EXECUTIVE SUMMARY 

 
 

INTRODUCTION AND OVERVIEW 
 
Scoring: 
The audit has a scoring schedule, which will be used to deem compliance to what is available on site, and what the 
appropriate systems need to be to match them. The contractor should aim for a score of 3 on each aspect included in 
the audit.  A low score could result in part or all of the work being stopped until compliance is reached. 
 

Scoring schedule 

If the answer is "No" the rating will be 0 

If the answer is ‘not applicable’ it will be noted as n/a 

If the answer is "Yes" the following ratings are applicable 

1 Requirements partially met and no implementation. 

2 Requirements partially met and partially implemented 

3 Requirements fully met and partially implemented 

4 Requirements fully met and fully implemented 

5 Requirements and implementation exceed expectation 

 
Key Abbreviations: 

Health and Safety H&S Occupational Health and Safety Act OHSA 

Occupational Health OH Mine Health and Safety Act MHSA 

Construction Regulations CRs Driven Machinery Regulations DMRs 

General Safety Regulations GSRs Regulations for Hazardous Chemical 
Substances 

RHCSs 

Explosive Regulations ERs Pressure Equipment Regulations PERs 

Noise Induced Hearing Loss 
Regulations 

NIHLs Department Mineral and Energy DMEs 

Facilities Regulations FRs General Administration Regulations GARs 

South African Bureau of Standards SABS South African National Standards SANS 

Joint Building Conditions of Contract JBCC South African Road Traffic Safety Manual SARTSM 

 

 
Provide a summary of site inspection, significant findings of the site inspection and the audit findings.
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24 

 

 

CORE LEGAL RECORDS ON SITE: 
THIS LIST IN NOT CONCLUSIVE – TO BE UPDATED MONTHLY RELATIVE TO WORKS IN PROGRESS.  HOWEVER THE CHSO IS TO BE PRO-ACTIVE AND PRE-EMPT REQUIREMENTS WITH THE CONSTRUCTION 

SUPERVISOR (SITE AGENT).  THE CONTENT WILL BE LINKED TO THE PHYSICAL CONDITIONS, PROCESSES AND ACTIVITIES NOTED ON SITE, OR PROGRAMME. 

 
ITEM Legal 

/SPEC Ref 
RECORDS TO BE KEPT SCORE COMMENTS By whom Completion 

Date 
Contractor Close out 

  Updated project H&S Organogram     
 

 
 

 

 OHSA S. 
16 (1) 
and (2) 

CEO and subordinate (if required)  
 
CVs on file 
 

     

 CR 6 (1) 
and (2) 

Designation of Construction Supervisor(s) 
and Subordinate Person(s) 
CVs on file 
 

  
 

   

 OHSA S. 
17; GAR 
7 

H&S Representatives appointed 
Monthly inspections completed 
Representation from Contractors 
 

     

 OHSA S. 
18; GAR 
5 

H&S Committee appointed 
Minutes on file 
H&S representatives reports discussed 
Incidents discussed 
Signed by Chair/CEO 
Evidence of minutes noted 
 

     

 GAR 4 Copy of OH&S Act (Act 85 of 1993) 
Available on site 
 

     

 CR 4 (c), 
5 (f) 

Written proof of registration / Letters of 
good standing available on Site 
 

     

 OHSA 
S.37.2 

Copy of the Mandatory (S37.2) agreement 
between the PC and Client 
 

     

 OHSA 
S.37.2 

Mandatary agreements between PC and 
contractors 
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ITEM Legal 

/SPEC Ref 
RECORDS TO BE KEPT SCORE COMMENTS By whom Completion 

Date 
Contractor Close out 

 

1. 1
. 
CR 3(3) Notification to Provincial Director – 

Annexure A Available on site 
 

   
 

 
 

 

2. 2
. 
CR 4(3)  
 
 
5 (7) 

Copy of Principal Contractor’s Health & 
Safety Plan Available on request. 
Letter of approval from Agent. 
Health & Safety File opened and kept on site 
(including all documentation-required in 
respect of the OHSA & Regulations 
Available at all times 
 

     

3. 3
. 
CR 5(6) 
(9) 

Copy of Principal Contractor’s Health & 
Safety Plan provided to Contractors 
Letters of approval for each contractor on 
file 
List of Contractors on site 
Verified monthly by Agent 
 

  
 

 
 

 
 

 

4.  CRs Copies of technical method statements 
approved by Designer 
Register available, signed by Designer 
 

     

5.  CR 7(2) 
 
 
 
OHSA  
CR 7(4) 

Risk Assessments: 
Up to date and available on site for 
inspection 
Review and monitoring programme  
adhered to 
Workers trained in risk assessments 
 

     

6.  CR 7 (c) Safe work procedures 
Procedure 
List of available SWPs 
Workers trained in SWPs 
Proof of training verified 
 

     

7.  OHSA  
S. 13 
CR 7(9) 
 

Induction programme available 
Proof of induction training available 
 
 

     

8.  CR 9(2) 
(b) (3) 

Structural information from Designer: 
Geo-science technical report  
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ITEM Legal 

/SPEC Ref 
RECORDS TO BE KEPT SCORE COMMENTS By whom Completion 

Date 
Contractor Close out 

Design loading of the structure 
Methods & sequence of construction 
Design risk assessment  
Amended H&S Specification 
 

9.  CR 
11(3)(h) 

Excavations:  
Competent persons appointed 
CVs available 
Depth of excavations on site 
Shoring in use 
 
Registers in line with open excavations 
noted at site inspection 
 

     

10.  CR 11 (f) 
GSR 13A 

Ladders: 
Competent person appointed  
Registers kept 
Registers for ladders noted on site 
 

     

11.  CR 21 Construction Vehicles: 
Appointment of competent operators 
Plant Management:  
Registers on file noting daily inspections 
Plant and machine list available  
Inadequacies noted on site 
Transportation of workers 
Registers for sample of vehicles noted on 
site 
 

     

12.  CR 25, 26  
ER 6 
GSR 8 

Housekeeping, Stacking & Storage 
Supervisor: 
Appointed per work area 
CVs Available 
Include site conditions 
Spoil areas 
Register available per area 
 

     

13.  GSR 2 PPE: 
included in Risk Assessment  
PPE used and enforced 
Records of Issue kept 
Training to use (Induction) 
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ITEM Legal 

/SPEC Ref 
RECORDS TO BE KEPT SCORE COMMENTS By whom Completion 

Date 
Contractor Close out 

Registers for condition checks 
 

14.  RHCSs 
CR 7; 23 
GSR 4 
 
 
 

Hazardous Chemical Use and Storage 
Competent Person/s  appointed 
CVs available  
Risk Assessments include use of HCSs 
Register of HCS kept/used on Site 
Flammable Store 
Bulk diesel storage 
Material Safety Data Sheets on file and 
utilised 
Other 
 

     

15.  GSR 3 Emergency management: 
First aiders available through project 
Level 3 
First aid boxes through site 
Evacuation procedures 
Registers available (noted on site) 
 

     

16.  GAR Incident Management: 
Emergency co-ordinator appointed 
CV available 
Emergency plan appropriate 
Emergency level included in Risk 
Assessments 
Workers trained 
Incident reports available and complete 
 

     

17.  CRs 
RHCSs 
 
 
 
 
GSR 2(a) 
MHSA 
 

Medical Surveillance Programme 
Pre-placement 
Periodic 
Exit 
Workers at height 
Plant operators 
Random drug testing 
DME Annual Medical report 
 

     

18.   
CR / FRs 
 
 

Welfare Facilities: 
Toilets available where crews are 
working/clean 
Clean potable water available 
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ITEM Legal 

/SPEC Ref 
RECORDS TO BE KEPT SCORE COMMENTS By whom Completion 

Date 
Contractor Close out 

Adequate eating facilities 
 

19. 4
1 
 HIV AND AIDS PROGRAMME 

HIV and AIDS Policy and plan available 
Condoms available 
Peer review programme available 
Ongoing training of workers 
 

     

20. 2
9 
 Covid-19 Management 

 
Policy in place 
The COVID-19 plan approved 
Have risk assessments been 
done? 
Have HIRA and Policy been 
submitted to the H&S 
Committee, and evidence 
thereof? 
Have HIRA and Policy been 
submitted to DEL? 
Sharing of the DEL Directive and 
implementation? 
Have employees / Contractors 
been notified of actions if ill or 
COVID-19 symptoms? 
Discipline of 
employees/Contractors if 
deviation 
Is the supervision and monitoring 
in progress and is visible 
Signage re symptoms, visitors, 
emergency contacts, PPE and 
prevention measures up across 
the site and critical areas 
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ITEM Legal 

/SPEC Ref 
RECORDS TO BE KEPT SCORE COMMENTS By whom Completion 

Date 
Contractor Close out 

The procedure for positive 
COVID-19 in place 
   Tracing of contacts if needed 
   Social distancing in place for 

workplaces and    facilities, 
meetings 

Report to COIDA if a positive case 
contracted at work 
Issue of masks and other PPE 
noted in HIRA 
Training of wearing of masks 
Visitors have PPE available 
Enforcement of wearing of PPE 
and social distancing 
Ventilation – air conditioning or 
means of ventilation in offices, 
workshops and meeting areas 

 

 
 
 

RESPONSIBILITY SIGNATURE DATE 

 
PrCHSA SIGNATURE: 

 
 

 

 
PC SIGNATURE: 

 
 

 

 
DESIGNER SIGNATURE: 

  

 
CLIENT SIGNATURE: 
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ANNEXURE B 
CLOSE OUT REQUIREMENTS 

 
The H&S files for the Principal Contractors and all Contractors require closure and handover to the Client at the 
completion of the project.  The following list is an example of what should be included but is not exhaustive.   The OHS 
Agent or the Client may require further information at the time of completion and the Principal Contractor is to ensure 
that all instructions are met.  Documentation would include all records from the start of the project.  Daily or monthly 
plant inspection records are not required unless they are related to an accident. All records to be in electronic format 
and submitted to the OHS agent for approval in adequately formatted lists and folders.  Layout should be logical and in 
the same order as in the site files. 
 
Health and Safety close out file requirements include: 
 
a) Client H&S Specification 
b) Principal Contractor’s OHS Plan(s) 
c) Organograms 
d) Legal Appointments 
e) List of all employees employed on a permanent or contractual basis over the duration of the contract 
f) Notification to Department of Labour of commencement of work 
g) Letters of Good Standing for the Project 
h) Full files for all Contractors as well as their close out reports 

• List of Contractors  

• All employees employed on a permanent or contractual basis over the duration of the contract  

• Letters of Approval of Contractors 

• Mandatary Agreements 

• Letters of Good Standing 

• Appointments 
i) Incident Records 
j) Non- Conformance records 
k) Agent’s Audits 
l) Method Statements 
m) Risk assessments 
n) Safe work procedures 
o) Medical surveillance certificates of fitness.  Medical records are to be kept according to the OH&S Act as 

amended 
p) All drawings for temporary structures (suspended beams/scaffolds etc.) 
q) All operating manuals for any systems that require ongoing maintenance 
r) Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.) 
 
Defect and Liability Period 
The H&S files are to be kept ‘live’ for the defect and liability period by the Principal Contractor, including those of their 
Contractors.  Any work required during the defect and liability period will require an assessment of the H&S file by the 
OPrCHSAprior to any work commencing.  
 
A copy drawing records for the as-builts are to be placed on file by the Designers once complete. 
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ANNEXURE C 
NON-CONFORMANCES 

 

 
 
 
 
 

HEALTH AND SAFETY SITE INSPECTION 
NON-CONFORMANCE NO  
 

AGENT:  PROJECT:  

Consultant:  Date and time:  

Client  Area:  

Contractor:  

 

ASPECTS NOTED: COMMENTS: COMPLETION REQUIRED BY 
(DATE): 

 •   

 •   

 •   

 •   

 •   

PHOTOGRAPHIC EVIDENCE (if available): 
 

    

OTHER:    

The following penalties are to be applied:  

Signature of Designer 
 

 

Signature of CHSO/Site Agent 
 

 
 

Signature: of H&S Agent 
 

 
 


